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NATIONAL AGRI-FOOD BIOTECHNOLOGY 

INSTITUTE 
Department of Biotechnology,  

Ministry of Science & Technology 

(Govt. of India) 

 

 

 

Tender Notice 

for award of SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING WORK OF AUDIO-VISUAL SYSTEM 

AT NABI campus, Knowledge City, sector-81, 

Mohali-Punjab, India 

 

 

   TENDER NO: NABI/7(67)/2017-Works 
 

 

 

 

 

Tender Issued from: 03-08-2017  

Pre-Bid Conference (PBC): 21-08-2017 

Last date of receipt of tender: 04-09-2017 upto 3:00pm 

Tender Opening date: 04-09-2017 @ 3:30pm 
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI) 
(Deptt. of Biotechnology, Ministry of Science & Technology, Govt. of India) 

Knowledge City, sector-81 Mohali-140306, Punjab, INDIA 
Website: www.nabi.res.in, Tel: 0172-5221300 

 

Tender Ref No: NABI/7(67)/2017-Works 
 
Sealed Tenders in Two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid]  are invited on the 

behalf of Executive Director, NABI for the award of Supply, Installation, Testing and Commissioning 

work of Audio-Visual System for Auditorium and Executive Director's Conference Room at NABI 

campus, sec-81, Mohali -Punjab, India. 

The details of the complete tender documents along with the Tender fee, EMD,  last date of submission, 

opening date, schedule of items etc. will be available on the NABI Website www.nabi.res.in & CPPP 

Website www.eprocure.gov.in. Further changes, if any in the tender document will be available only on 

the NABI Website.  Bidders may kindly refer the NABI website before submitting the bids.   

NABI reserves the right to accept/reject any offer in part or full without assigning any reason. 

Manager-Admin 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.nabi.res.in/
https://emailserver.nabi.res.in/owa/redir.aspx?C=1d32c78fb3d74bbc93b07ed4e5e0d126&URL=http%3a%2f%2fwww.nabi.res.in
https://emailserver.nabi.res.in/owa/redir.aspx?C=1d32c78fb3d74bbc93b07ed4e5e0d126&URL=http%3a%2f%2fwww.eprocure.gov.in
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 NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE  

NOTICE INVITING TENDER (NIT) 

 

1. Sealed  Item rate Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] 

are invited on the behalf of Executive Director, NABI from the specialized agencies/firms 

including Original Equipment Manufacturers(OEM) of Audio-Visual systems/Public Address 

systems or their authorized system integrators/distributors/channel partners who have 

executed similar works with some Central Govt. department/State Govt. Department/Central 

Autonomous body/State Autonomous Body/Central PSU/State PSU/City Development 

Authority/Municipal Corporation of City/Reputed Private Companies & Organisations for 

carrying out the Supply, Installation, Testing and Commissioning work of Audio-Visual 

System for Auditorium and Executive Director's Conference Room at NABI campus, 

sec-81, Mohali -Punjab, India. 

1.1 Technical Eligibility Criteria for Bidders- 
 
1.1.1 Experience of having successfully completed works during the last 7 years ending last 
day of the month previous to the one in which applications are invited. The works completed 
upto previous day of last date of submission of tenders shall also be considered. 
 
Three similar completed works costing not less than the amount equal to Rs. 40lacs only (INR) 

or 
Two similar completed works, costing not less than the amount equal to Rs. 60lacs only (INR) 

or 
One similar completed work of aggregate cost not less than the amount equal to Rs. 80lacs 
only (INR) 
 
 
Similar work means the work of Supply, Installation, Testing and Commissioning of 
Audio-Visual system or Public Address system i/c  Sound system & Projection system, 
Video Recording and Webcasting system in reputed Institutional 
campus/Hospitals/Multistorey Office buildings/ Commercial complexes/Power 
Plants/Refineries/Manufacturing Plants & Industries/Research Centres and 
Laboratories/ Sport Stadiums/Any other Industry. 
 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for tenders. 
 
Note- The Tenderer shall produce definite proof from the appropriate authority, which 
shall be to the satisfaction of the Competent Authority, of having satisfactorily 
completed similar works of magnitude specified above. Completion Certificates/proofs 
need to be enclosed.  
 
1.1.2 The Agency/firm must have valid GST Registration No. The proof for the same shall be 
enclosed with the bid. 
 
1.1.3 The Average Annual financial turnover of the firm should be at least Rs.1crore only 

during the last 03 consecutive financial years ending 31-03-2017. Copies of duly attested 

statement (for last 03years) by Chartered Accountant should be provided. 

 

1.1.4 The contractor should have a solvency of the amount equal to Rs.40lacs only. The 

solvency certificate should be provided along with submission of bid and solvency certificate 

should be issued by the scheduled bank after the date of the publication of the advertisement. 
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The department reserves the right to approach bank directly to ascertain the authenticity of the 

solvency certificate. 

 
2. Agreement shall be drawn with the successful tenderer on prescribed format by the 
Competent Authority. Tenderer shall quote his rates as per various terms and conditions laid 
down in the tender document. 
 
3. The time allowed for carrying out the work will be 07 weeks from the date of start as defined 
in schedule ‘C’ or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the tender documents. 
 
4. The site for the work is available. 
 
5.(i)Tender documents will be issued from the office of Assistant Engineer-Electrical, NABI 
from 03-08-17 to 04-09-17 up to 12:00 pm, on payment of Rs.1000/- only as cost of tender OR 
can be downloaded directly from the website www.nabi.res.in or www.eprocure.gov.in (up to 
04-09-17) and to be accompanied with a DD of Rs.1000/- only in favour of “National Agri-Food 
Biotechnology Institute, Mohali” payable at Mohali as cost of tender documents. 
 
   (ii)Tender forms, NIT, plans , specifications, schedule of items and all the Tender documents 
consisting of all the set of terms & conditions of contract to be complied with by the contractor 
whose tender may be accepted and other necessary documents can be seen in the office of 
Assistant Engineer-Electrical, NABI on all working days between 9:00am to 5:00pm. 
 
(iii)Tenders will be issued to eligible bidders provided they produce definite proof from the 
appropriate authority of having satisfactorily completed Technical eligibility criteria 1.1 as 
mentioned above. 
 
6. Pre-Bid Conference (PBC) 
 
A Pre-Bid Conference will be held on 21-08-2017 to provide a platform to the prospective 
bidders for clarifying issues and clearing doubts, if any, about the specification and other allied 
technical/commercial details of the bid document.  
 
The prospective bidders should inform their intention to participate and send written queries at 
the email: purchase@nabi.res.in positively up to 15-08-2017 to enable us to keep the 
response ready.  

 
Change in the technical specifications and terms & conditions if any, after pre-bid conference, 
will be posted on the NABI website. Bids should be submitted only after the PBC so as to take 
care of the change made (if any) in the bidding document. All vendors are requested to quote 
accordingly.  
 
7.(i)Tenders shall  be accompanied with tender cost of Rs 1000/- only in the form of Demand 
Draft in favour of “National Agri-Food Biotechnology Institute, Mohali” payable at Mohali. 

 
(ii)Tenders shall be accompanied with Earnest money of Rs.2,00,000/- only in the form of 
Receipt Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a 
scheduled bank/demand draft of a scheduled bank issued in favour of “National Agri-Food 
Biotechnology Institute, Mohali” payable at Mohali. 
 
(iii) Submission of Tender- The tender should be submitted in the envelopes as detailed 

below: 

1. Envelope -1 marked as Technical Bid containing the following- 

a) Demand Draft of Rs.1000/- as cost of tender documents (if downloaded from website). 

http://www.nabi.res.in/


Page 6 of 53 
 

b) Envelope containing Earnest Money Deposit (EMD) of Rs.2,00,000/-only in the 

prescribed format. 

c) Documents related to Technical eligibility criteria 1.1 i.e., Completion certificates/proofs 

of the similar works completed and all other required documents as mentioned in the 

Technical Eligibility criteria. 

d) Tender form-1, Tender terms & conditions, clauses, schedules etc. given in the tender 

document. 

 

2. Envelope-2 marked as Financial/Price Bid containing the following- 
 

a) This shall contain the price for the execution of the works specified as per schedule-D. 
 

3. Both the above envelopes shall be placed in a third envelope and Name of work, Date 
of opening of tender etc. shall be written on the cover which will be received by the 
Institute by 3:00 PM on 04-09-2017 and will be opened on the same day at 3:30 PM. 

 
8. The contractor whose tender is accepted, will be required to furnish performance guarantee 
of 5% (Five Percent) of the tendered amount within the period specified in Schedule ‘C’. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule ‘C’ including the extended period if any, 
the Earnest Money deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. 
 
9. The description of the work is as follows: 
 
Supply, Installation, Testing and Commissioning work of Audio-Visual System for 
Auditorium and Executive Director's Conference Room at NABI campus, sec-81, Mohali 
-Punjab, India 
 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system(so far as is practicable), 
the form and nature of the site, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charge consequent on any misunderstanding or otherwise shall be allowed. 
 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the execution of 
the work. 
 
10. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment 
of any reason. All tenders in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the tenderer shall be summarily 
rejected. 
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11. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to 
rejection. 
  
12. The Competent Authority reserves to himself the right of accepting the whole or any part of 
the tender and the tenderer shall be bound to perform the same at the rate quoted. 
 
13. The contractor shall not be permitted to tender for works in the NABI, Mohali if his near 
relative is posted a Divisional Accountant or as an officer in any capacity between the grades 
of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any Gazetted officer in the NABI, Mohali or in the Ministry of 
Science & Technology, Govt. of India. Any breach of this condition by the contractor would 
render him liable to be removed from the approved list of contractors of this Department. 
 
14. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the previous permission of the Government of India in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Government of India as aforesaid before 
submission of the tender or engagement in the contractor’s service. 
 
15. The tender for the works shall remain open for acceptance for a period of one hundred and 
twenty(120) days from the date of opening of tenders/One hundred and twenty days from the 
date of opening of financial bid in case tenders are invited on 2/3 envelop system (strike out as 
the case may be) if any tenderer withdraws his tender before the said period or issue of letter 
of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the department, then the department shall, without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 
aforesaid. Further the tenderer shall not be allowed to participate in the retendering process of 
the work. 
 
16. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract agreement 
consisting of:- 
  

a) The Notice Inviting Tender, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the tender as uploaded at the time 
of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

b) Tender form-1. 
 
17. No price preference to any corporate society/Registered society, Govt.  Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit. 
  
18. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum 
wages Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and 
Abolition Act 1970), payment  of wages  Act  1938, Employer’s  liability Act  1938, Maternity 
Benefits Act 1961, Employee’s State  Insurance Act, 1948, Employees Provident Funds and 
Miscellaneous Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the 
rules and regulations issued there  under  and  by the  local  Administration/  Authorities  from  
time  to  time  as  well  all  provisions of law applicable to workmen. Failure to do so shall  
amount to breach of the contract  and  the  Competent Authority  may  at  his  discretion  
terminate  the  contract. The Contractor shall also be liable for any pecuniary liability arising on 
account of violation by him of any of the said Acts and shall indemnify the Institute on that 
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account. Institute will not be liable for any act or omission on the part of the contractor in so far 
as any violation of any of the aforementioned acts. 
 
19. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. 
A tenderer who submits or participates in more than one tender will be disqualified. 
 
20. Unless otherwise stated, the contract shall be for the whole work as described in the 
“Schedule of Items” and the drawings. The contractor shall be bound to complete the whole 
work as described in the schedule of items of works and the drawings, including additional 
items, if any, as per drawings and instructions. The issuance of certificate of completion as 
issued by the Engineer-in-Charge shall be mandatory and will be conclusive proof of 
completion of work. 
 
21. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required by the Institute. 
 
22. Each Tenderer shall ascertain prior to submitting his Tender that he has received all 
Addenda issued and he shall so acknowledge their receipt in his Tender. 
 
23. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation. 
 
24. All pages of the Tender should be page numbered and indexed.  

25. It is the responsibility of tenderer to go through the tender document to ensure furnishing 
all required documents in addition to above, if any.  

  
26. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate places and initial all the remaining pages of the tender along with the 
stamp.   
 
27. A tender, which  does  not  fulfill  any  of  the  above  requirements  and/or gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and 
rejected.  
 
28.  Tender sent by fax/telex/electronically shall be ignored.  
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Tender form-1 

NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE 

Item rate Tender & Contract for Works 
  
 
(A) Tender for the work of :- Supply, Installation, Testing and Commissioning work of 
Audio-Visual System for Auditorium and Executive Director's Conference Room at 
NABI campus, sec-81, Mohali -Punjab, India 
 

(i) To be submitted by 15:00 hours on 04-09-2017 to the Executive Director, NABI 
  
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 04-09-2017 
in the office of the Manager-Admin, NABI 
 
 

Tender Fee -       Rs. 1000 /- only (Non-refundable) 
 

Earnest Money Deposit-      Rs.2,00,000/- only 
 
Performance Guarantee - @ 5% of Tendered value 
 
Security Deposit                                       @2.5% of Value of work completed 
 
Completion Period -            07Weeks from the reckoning date of start of work 
 
 
Place of opening of tender document: -    National Agri-Food Biotechnology Institute, 

Knowledge City, sector-81, Mohali-Punjab 
 

 
 
Issued to*: ____________________________________________________ 
 
Signature of officer issuing the documents*:___________________________ 
 
Designation*: ____________________________ 
 
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 
 

TENDER 

I/We have read and examined the notice inviting tender, schedule A, B, C, D, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the 
work. 
 
I/We hereby tender for the execution of the work specified for the Institute within the time 
specified in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in General Rules and 
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Directions and in Clauses of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for One hundred and twenty (120) days from the due date 
of its opening/ ninety days from the date of opening of financial bid in case tenders are invited 
on 2/3 envelop system (strike out as the case may be) and not to make any modification in its 
terms and conditions.  
 
A sum of Rs.200000/- only is hereby forwarded in cash/receipt treasury challan/deposit at call 
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to 
furnish the prescribed performance guarantee within prescribed period, I/We agree that the 
Executive Director, NABI or his successors, in office shall without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/We agree that the Executive Director, NABI or the successors 
in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said earnest money and the performance guarantee absolutely, otherwise the said 
earnest money shall be retained by him towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained.  
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in the Institute in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 
  
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
 
Dated:                                                         

                                                                                                                                                  
Signature of Contractor 

Witness:     
                                                                                                                                                             

Postal Address 
Address: 
         
 
Occupation:  
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GENERAL RULES & DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by publication 
in Newspapers or posted on website as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender, and the amount of the security deposit 
and Performance guarantee to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills. Copies of the specifications, designs and 
drawings and any other documents required in connection with the work signed for the 
purpose of identification by the officer inviting tender shall also be open for inspection 
by the contractor at the office of officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power-of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act, 1952.  

 

3. Receipts for payment made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a 
firm, in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for the 
firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected. No single tender shall include 
more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name and number of the works 
to which they refer, written on the envelopes. 

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paisa and considering more than fifty paisa as rupee one. 
 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest contractors may 
be asked to submit sealed revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the revised quoted rate 
of each item of schedule of quantity for all sub sections/sub heads should not be higher 
than their respective original rate quoted already at the time of submission of tender. 
The lowest tender shall be decided on the basis of revised offer. 

 
If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
then the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of Manager-Admin, Engineer in-charge of major & minor component(s) and 
the lowest contractors those have quoted equal amount of their tenders. 
 
In case of any such lowest contractor in his revised offer quotes rate of any item more 
than their respective original rate quoted already at the time of submission of tender, 
then such revised offer shall be treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the lowest contractor shall be 
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treated as withdrawal of his tender before acceptance and 50% of his earnest money 
shall be forfeited.  
 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders are 
to be recalled after forfeiting 50% of EMD of each lowest contractors. 
 
Contractor, whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to participate in 
the retendering process of the work. 
 

5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does not correspond with 
the rates written either in figures or in words, then the rates quoted by the contractor in 
words shall be taken as correct. Where the rates quoted by the contractor in figures 
and in words tally, but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount. In 
event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

 
6. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should be written both in figures and in 
words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees 
and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless the 
rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two 
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should 
be written closely following the amount and it should not be written in the next line. 

 
 

7. The Bidder/Contractor Firm should possess all the necessary clearance from 
all the Govt. authorities/departments for the related work as well as the regulatory 
affairs. 

 
8. The Executive Director, NABI shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
 

9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is 
liable for rejection. 

 
10. (i) The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule ‘C’. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 
cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government 
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 
the State Bank of India in accordance with the prescribed form.   



Page 13 of 53 
 

       (ii) The contractor whose tender is accepted will also be required to furnish by way of 
 Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the   
tendered value of the work. The Security deposit will be collected by deductions from 
the running bills as well as final bill of the contractor at the rates mentioned above. The 
Security amount will also be accepted in cash or in the shape of Government 
Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also 
be accepted for this purpose provided confirmatory advice is enclosed. 
 

11. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 
 

12. GST, turnover tax or any other tax applicable in respect of this contract shall be 
payable by the Contractor and Institute will not entertain any claim whatsoever in 
respect of the same. The bidder shall give the total composite price inclusive of all 
Central & State’s levies and taxes i.e. GST, Excise duty, Turnover Tax, Works Contract 
Tax etc.   

 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable 
by the contractor to the State Government, Local authorities in respect of any material 
used by the contractor in the works, then in such a case, it shall be lawful to the 
Government of India and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 
 

13. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees 
related to him. 

 
14. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/have tendered or who may and has/have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 
 

15. The statutory deductions such as TDS, security deposit, labour cess, WCT, etc shall 
be deducted at source as per prevailing percentage/rates/rules as amended from time 
to time by Central/State Govt. 

 
16. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Competent Authority may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The  Contract  means  the  documents  forming  the  tender  and  acceptance thereof 
and the formal agreement executed between competent authority on behalf of the 
NABI and the contractor, together with the document referred to therein  including  
these  conditions, the specifications, designs, drawings and instructions issued from 
time to time by Engineer-in-charge and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
 

a) The expression works or work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or permanent, 
and whether original, altered, substituted or additional.  

 
b) The site shall mean the land/ or other places like building etc. on into or through which 

work is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

 
c) The contractor shall  mean  the  individual,  firm or  company, whether incorporated or 

not,  undertaking the works and shall include the  legal  personal  representative  of  
such  individual  or the  persons composing such firm or company, or the successors of 
such firm or company  and  the  permitted  assignees  of  such,  individual,  firm or 
company. 
 

d) The Competent Authority shall mean the Executive Director, NABI 
 

e) Institute/Department shall mean the National Agri-Food Biotechnology 
Institute(NABI), Mohali. 

 
f) Administration shall mean the administration of NABI, Mohali. 

 
g) Local authority shall mean the Municipal Corporation of Mohali and shall also 

deemed to include any other body, State Govt. Department or department of the 
administration. 

 
h) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 

 

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical , NABI. 
 

j) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers. 
 

k) District Specifications means the specifications followed by the State Government in 
the area where the work is to be executed. 
 

l) Tendered value means the value of the entire work as stipulated in the letter of award. 
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m) Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule ‘C’ or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
document. 
 

n) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupation 
by owner of the part of the works in respect of which a certificate of completion has 
been issued or a cause solely due to owner’s faulty design of works. 

 
o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour as per market at the site where the work is to be 
executed plus the percentage to cover all overheads and profits.  

 
 

Scope & Performance 
 

3. Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

 
4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 
 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than that 
of this contract. 

 
Works to be carried out 
 

6. The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Scope of Work 
(Schedule A) shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing 
in position and all other labours necessary in and for the full and entire execution and 
completion of the work as aforesaid in accordance with good practice and recognized 
principles. 
 

Sufficiency of Tender  
 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 
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Discrepancies and  Adjustment of Errors 
 

8. The several documents forming the Contract are to be taken as mutually explanatory 
of one another, detailed drawings being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 

 
8.1 In the case of discrepancy between the schedule of work, the Specifications and/or the 

Drawings, the following order of preference shall be observed:- 
a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition, if any. 
c) Drawings. 
d) CPWD Specifications and Manufacturer specifications with upto date amendments. 
e) Indian Standard Specifications of B.I.S. 

 
8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.  

 
8.3 Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any  

omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the   whole  or   any   part   of   the   works   comprised   therein   
according  to   drawings   and specifications or from any of his obligations under the 
contract. 

 

8.4 In case of any conflict/discrepancy on any specification or item to be executed or any 
other issue related to the contract, the CPWD guidelines and GFR shall be referred to 
for the same with further recommendations and approvals of the Competent Authority. 
 

 
Signing of Contract 
 

9. The successful tenderer/contractor, on acceptance of his tender by the 
Accepting/Competent Authority shall within 15 days from the stipulated date of start of 
the work, sign the contract agreement consisting of:- 

  
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender as uploaded at the time 
of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 
 

b) Tender form-1. 
 

10. No payment for the work done will be made unless contract is signed by the contractor. 
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CLAUSES OF CONTRACT 
 

 
CLAUSE 1 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘C’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 
10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 
contractor to the Government as part of the performance guarantee and the Bank is unable to 
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit.  
 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor 
shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the Engineer-
Incharge, the performance guarantee shall be returned to the contractor, without any interest. 
However, in case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned yearwise 
proportionately 

 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the NABI is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of:  

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee.  

 
(b) Failure by the contractor to pay NABI any amount due, either as agreed by the contractor 
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by Engineer-in-Charge.  

 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
 
 
CLAUSE 1 A  
Recovery of Security Deposit 

 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Department at the time of making any payment to him for work done under the contract 
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to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the 
sum deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 
deductions will be made and held by Department by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form 
of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the Government as part of the security deposit and the Bank 
is unable to make payment against the said fixed deposit receipt, the loss caused thereby 
shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Government to make good the deficit.  
 
All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by Government on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or any part thereof. The 
security deposit shall be collected from the running bills and the final bill of the contractor at 
the rates mentioned above. 

 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of clause 2 and 
clause 5. 

 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 
market price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Divisional Officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be withheld 
if necessary. 
 
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 275 
of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
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CLAUSE 2 
 
Compensation for Delay 

 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘C’ (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in Clause 
5 or that the work remains incomplete. This will also apply to items or group of items for which 
a separate period of completion has been specified. 
 

(i) Compensation @ one percent (1.5 %) per week of delay to be computed on per 
day basis for delay of work provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the Tendered 
Value of work or of the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. 
 

(ii) The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in schedule C, or the 
re -scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the 
final grant of Extension of Time. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), 
the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 

 

CLAUSE 3 
 
When Contract can be Determined 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter.  

 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  
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(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf by 
the Engineer-in-Charge.  

 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge.  

 
(v) If the contractor shall offer or give or agree to give to any person in Government service or 
to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for Government.  

 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge.  
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.  
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors.                                  

 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  

 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the Engineer -
in-Charge.  

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Competent Authority shall have powers: 

 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government  

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
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determined as above, shall not be allowed to participate in the tendering process for the 
balance work.  
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 
CLAUSE 3A 
 

In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract. In case contractor wants to close the contract, he shall 
give notice to the department stating the failure on the part of department. In such eventuality, 
the Performance Guarantee of the contractor shall be refunded within following time limits : 
 
(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore : 21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.25% 
of tendered amount subject to maximum limit of Rs. 10 lacs.
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CLAUSE 4 
 
Contractor liable to pay Compensation even if action not taken under Clause 3 

 
In any case in which any of the powers conferred upon the Competent Authority by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
hereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
Notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or 
upon the works, or the site thereof belonging to the contractor, or procured by the contractor 
and intended to be used for the execution of the work/or any part thereof, paying or allowing 
for the same in account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall 
be final, and binding on the contractor, clerk of the works, foreman or other authorized agent 
to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them 
by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 
 
CLAUSE 5 
 
Time and Extension for Delay 

 
The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended 
time in accordance with these conditions shall be the essence of the Contract. The execution 
of the works shall commence from such time period as mentioned in Schedule ‘C’ or from the 
date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 
 
5.1 Programme Chart 

 
The Contractor shall prepare an integrated program chart for the execution of work, showing 
clearly all activities from the start of work to completion, with details of manpower, equipment 
and machinery required for the fulfillment of the program within the stipulated period or earlier 
and submit the same for approval of the Engineer-in-Charge within 07 days of the issue of 
letter of acceptance/award for the contract. The work has to be completed in stages as 
indicated in the Milestones and the program should be prepared in such a manner to achieve 
these Milestones as indicated therein or earlier. 
 
The program chart should include the following: - 
 

a) Descriptive note explaining sequence of various activities.  

 
b) Network (PERT / CPM / BAR CHART) which will indicate resources in 

terms of manpower and specialized equipment for every important 
stage.   

 
If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 
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conform to the approved program referred above, the contractor shall produce a revised 
program showing the modifications to the approved program by additional inputs to ensure 
completion of the work within the stipulated time. The submission of revised program or 
approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall 
not relieve the contractor of any of his duties or responsibilities under the contract. This is 
without prejudice to the right of Engineer-in-Charge to take action against the contractor as per 
terms and conditions of the agreement. 
 
5.2 
 
If the work(s) be delayed by:- 
(i) Force majeure, or  
(ii) Abnormally bad weather, rains or  
(iii) Serious loss or damage by fire, or   
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the Trades employed on the work, or   
(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work 
not forming part of the Contract, or   
(vi) Non-availability of stores material , which are the responsibility of owner to supply or  
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

Government, or   
(viii) Any other cause which, is beyond the Contractor’s control. 
 
 Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the authority as indicated in Schedule ‘C’ but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay and shall 
do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works.  

 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the happening 
of the event causing delay on the prescribed form to the authority as indicated in Schedule ‘C’. 
The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired.  

 
5.4 In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 
extension of time and reschedule the mile stones for completion of work. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘C’ in writing, within 4 weeks of the date of receipt of such request 
respectively. Non application by the contractor for extension of time/ rescheduling of the 
milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘C’ and this shall be binding on the 
contractor.  
 
CLAUSE 6 
 
Measurements of Work Done 

 
The work shall be measured item wise & entered in the measurement book. 
Accordingly payment shall be made against each measured item and in the end 
amount shall be calculated based on these measurements, item rate quote by 
bidder. 
 
 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done.  
 
All measurement of all items having financial value shall be entered in Measurement Book so 
that a complete record is obtained of all works performed under the contract. 
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All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer 
in-Charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 
If for any reason the contractor or his authorized representative is not available and the work 
of recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall 
be deemed to be accepted by the Contractor. 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. Except where any general 
or detailed description of the work expressly shows to the contrary, measurements shall be 
taken in accordance with the procedure set forth in the specifications notwithstanding any 
provision in the relevant Standard Method of measurement or any general or local custom. In 
the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed method 
shall be followed. The contractor shall give, not less than seven days’ notice to the Engineer-
in-Charge or his authorized representative in charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in-  
Charge’s consent being obtained in writing, the same shall be uncovered at the Contractor’s 
expense, or in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. Engineer-in-Charge or his authorized 
representative may cause either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or levels. It is 
also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 
 
CLAUSE 6A 
 

Computerized Measurement Book 
 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. All measurements of all 
items having financial value shall be entered by the contractor and compiled in the shape of 
the Computerized Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of works performed under the 
contract. 
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All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-in- Charge 
for the dated signatures by the Engineer-in- Charge and the contractor or their representatives 
in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or his 
authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in 
the Divisional Office records, and allotted a number as per the Register of Computerised MBs. 
This should be done before the corresponding bill is submitted to the Division Office for 
payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
 
The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by the 
Division Office and allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 
 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements/levels by the Engineer-in- Charge 
or his representative. Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard method 
of measurement issued by the Bureau of Indian Standards and if for any item no such 
standard is available then a mutually agreed method shall be followed. 
 
The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any work in order that 
the same may be checked and/or test checked and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any work 
ithout consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of checking and/or test checking 
measurements without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the Contractor’s expense, or in 
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default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 
 
 
CLAUSE7 
 

Payment on Intermediate Certificate to be Regarded as Advances 
 
 
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 
be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less 
than the amount specified, in which case the interim bill shall be prepared on 
the appointed date of the month after the requisite progress is achieved. Engineer-in-Charge 
shall arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure of the contractor to submit the 
bills, Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of interest shall be payable to 
the contractor. Payment on account of amount admissible shall be made by the Engineer-in- 
Charge certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 
be paid by 10th working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Asstt. Engineer together with the account of the material issued 
by the department, or dismantled materials, if any. In the case of works outside the 
headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 
fifteen working days.  
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming part 
of such payment, may be modified or corrected by any subsequent such certificate(s) or by 
the final certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect in any 
way powers of the Engineer-in-Charge under the contract or any of such payments be treated 
as final settlement and adjustment of accounts or in any way vary or affect the contract. 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the department to take action 
under the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 
Engineer to the effect that the work has been completed up to the level in question make 
interim advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including sunshade 
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etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 
measurements thereof. 
 
 
 
CLAUSE 8 
 
Completion Certificate and Completion Plans 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/their work people on 
the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed or 
of which he may have had possession for the purpose of the execution; thereof, and not until 
the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 
comply with the requirements of this Clause as to removal of scaffolding, surplus materials 
and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or 
before the date fixed for the completion of work, the Engineer-in-Charge may at the expense 
of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of 
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
 
 

CLAUSE 8A 
 
Contractor to Keep Site Clean 
 
After the work is carried out by the Contractor carried out, the contractor shall remove the 
wastage, debris etc. from the site completely arising out during the execution of the work. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor. 
 
 

CLAUSE 8B 
Completion Plans to be Submitted by the Contractor 
 
The contractor shall submit completion plan as required within thirty days of the completion of 
the work. In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 
Rs.15,000 (Rs. Fifteen thousand only) as may be fixed by the Engineer-Incharge concerned 
and in this respect the decision of the Engineer-Incharge shall be final and binding on the 
contractor. The contractor shall submit completion plan for water, sewerage and drainage line 
plan within thirty days of the completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid, , the department will 
get it done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- 
for the same shall be recovered from the contractor. 
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CLAUSE 9 
 
Payment of Final Bill 
 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payments of those items of the bill 
in respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period specified 
hereinunder, the period being reckoned from the date of receipt of the bill by the Engineer-in- 
Charge or his authorized Asstt. Engineer, complete with account of materials issued by the 
Department and dismantled materials. 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 2 months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months 
(iii)If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 

CLAUSE 9A 
 
Payment of Contractor’s Bills to Banks 
 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in 
the form of a legally valid document such as a power of attorney conferring authority on the 
bank; registered financial, co-operative or thrift societies or recognized financial institutions 
to receive payments and (2) his own acceptance of the correctness of the amount made out 
as being due to him by Government or his signature on the bill or other claim preferred 
against Government before settlement by the Engineer-in-Charge of the account or claim by 
payment to the bank, registered financial, co-operative or thrift societies or recognized 
financial institutions. While the receipt given by such banks; registered financial, co-operative 
or thrift societies or recognized financial institutions shall constitute a full and sufficient 
discharge for the payment, the contractor shall whenever possible present his bills duly 
receipted and discharged through his bank, registered financial, co-operative or thrift societies 
or recognized financial institutions. 
Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis a vis 
the President of India. 
 
 
CLAUSE 10A 
 
Materials to be provided by the Contractor 

 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the Government. 
 
The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 
samples of materials to be used on the work and shall get these approved in advance. All 
such materials to be provided by the Contractor shall be in conformity with the specifications 
laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in- 
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether samples are 
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approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 
test results are received. 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities 
as the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in- Charge or his 
authorized 
representative shall at all times have access to the works and to all workshops and places 
where work is being prepared or from where materials, manufactured articles or machinery 
are being obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 
The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, 
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 
such removal and substitution shall be borne by the Contractor. 
 
CLAUSE 10B 
 
Secured Advance on Non-perishable Materials 

 
The contractor, on signing an indenture in the form to be specified by the Engineer-in- 
Charge, shall be entitled to be paid during the progress of the execution of the work up to 
90% of the assessed value of any materials which are in the opinion of the Engineer-in- 
Charge non-perishable, non-fragile and non-combustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but 
which have not at the time of advance been incorporated in the works. When materials 
on account of which an advance has been made under this sub-clause are incorporated 
in the work, the amount of such advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-Charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The decision 
of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 
secured advance, shall however, be paid on high-risk materials such as ordinary glass, 
sand, petrol, diesel etc. 
 
 
CLAUSE 11 
 
Work to be executed in Accordance with Specifications, Drawings, Orders etc. 

 
The contractor shall execute the whole and every part of the work in the most substantial and 
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workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by the 
Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department or in any Bureau 
of Indian Standard or any other, published standard or code or, Schedule of Rates or any 
other printed publication referred to elsewhere in the contract. The contractor shall comply with 
the provisions of the contract and with the care and diligence execute and maintain the works 
and provide all labour and materials, tools and plants including for measurements and 
supervision of all works, structural plans and other things of temporary or permanent nature 
required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of construction.
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CLAUSE 12: 
 
Deviations/ Variations Extent and Pricing 
 
The Engineer-in-Charge after approval from Competent Authority shall have power  
i) Execute any extra item which was not initially considered in tender or could not be 
envisaged during estimation. The contractor shall be paid for same item based on DSR rates 
or market rate in case item is not available in DSR. In case of market rate, contractor has to 
submit analysis of rate in CPWD DAR format along with quotation/back up documents.  
ii) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and  
(iii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 

 
(i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 
12.2 A. For Project and original works: 
 
Deviation, Extra Items and Pricing 

 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within prescribed time limit of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Extra items in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate.
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Deviation, Substituted Items, Pricing 
 
A. For Project and original works: 

 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 

 
(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). (b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased to 
the extent of the difference between the market rates of substituted item and the agreement 
item (to be substituted). 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 
 

 
Deviation, Deviated Quantities, Pricing 
 
A. For Project and original works: 

 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule C, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the 
work in excess of the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving consideration 
to the analysis of the rates submitted by the contractor, determine the rates on the basis of the  
market rates and the contractor shall be paid in accordance with the rates so determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 
 
In the case of contract items, which exceed the limits laid down in schedule C, the contractor 
shall be paid rates specified in the schedule of quantities. 

 
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days.  

 
(ii) If the Tendered value of work is more than Rs 45 lac 
and up to Rs. 2.5 Crore : 45 days.  
 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days.  
 

 
12.3 A. For Project and original works: 
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The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge 
shall after giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of the receipt of 
the notice, revise the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

 
B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 
alteration: NOT APPLICABLE 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the Engineer-in-
Charge which he has executed during the preceding quarter failing which the contractor shall 
be deemed to have waived his right. However, the Competent Authority may authorise 
consideration of such claims on merits.  

 
12.5 For the purpose of operation of Schedule “C”, the following works shall be treated as 
works relating to foundation unless & otherwise defined in the contract:  

 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower.  
 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  
 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/   
tanks and other elevated structures : All works up to 1.2 metres above the 
ground level. 

 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 
1.2 metres above the ground level.  

 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower.  
 
(vi) For Roads, all items of excavation and filling including treatment of sub base.  
 
12.6 

 
Any operation incidental for testing to or necessarily has to be in contemplation of tenderer 
while filing tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in 
the description of the item and the relevant specifications, shall be deemed to be included in 
the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case 
may be. Nothing extra shall be admissible for such operations. 
 
CLAUSE 13 
 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

 
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit  
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or advantage which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the works. The 
contractor shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

 
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks.  

 
(ii) Owner shall have the option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however owner shall be bound to take over 
the materials or such portions thereof as the contractor does not desire to retain. For materials 
taken over or to be taken over by owner, cost of such materials as detailed by Engineer-in- 
Charge shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the contractor.  

 
(iii) If any materials supplied by owner are rendered surplus, the same except normal wastage 
shall be returned by the contractor to owner at rates not exceeding those at which these were 
originally issued, less allowance for any deterioration or damage which may have been 
caused whilst the materials were in the custody of the contractor.  

 
In addition, cost of transporting such materials from site to owner stores, if so required by 
owner, shall be paid. 

 
(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 
places, no cost of transportation shall be payable.  

 
(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to 
the extent necessary.  

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the owner as per item (ii) above. 
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the owner from the 
contractor under the terms of the contract.  
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 
cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 
the cost of work actually executed under the contract shall be payable. 
 
Clause 14 

  
Carrying out part work at risk & cost of contractor 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or  
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(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or 
items of work with individual dates of completion, on or before the date(s) so determined, and 
does not complete them within the period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 3 
may, without prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have powers to:  

 
(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or  

 
(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor.  

 
The Engineer- in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of 
the tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor's materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the contract. 
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CLAUSE 15 
 
Suspension of Work 

 
(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 
 
(a) on account of any default on the part of the contractor or;  

 
(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or  
 
(c) for safety of the works or part thereof.   
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- 
Charge. 
 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the suspended work 
forms a part, and;  

 
(b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his 
employees and labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in- Charge within fifteen days of the expiry of the period 
of 30 days.  

 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in subpara 

 
(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of 
the said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part by 
owner or where it affects whole of the works, as an abandonment of the works by owner, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the execution of the work in full 
but which he could not derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in 
respect of salaries and/or wages paid by him to his employees and labour at site, remaining 
idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 
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CLAUSE 16 
 
Action in case Work not done as per Schedule of Scope of Work 

 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. If it 
shall appear to the Engineer-in-charge , that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below 
except road work) of the completion of the work from the Engineer-in-Charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 
in whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the Engineer-
in- Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 
the same rate as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 

 
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of 
the contractor. Decision of the Competent Authority to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 
 
CLAUSE 17 
 
Contractor Liable for Damages, defects during liability period 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 05years after a 
certificate final or otherwise of its completion shall have been given by the Engineer in-Charge 

as aforesaid arising out of defect or improper materials or workmanship the contractor shall 
upon receipt of a notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-Charge cause the same to be made good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 
sufficient portion thereof. The security deposit of the contractor shall not be refunded before 
the expiry of 05years after the issue of the certificate final or otherwise, of completion of work, 
or till the final bill has been prepared and passed whichever is later. 
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The liability period of work done by the contractor is 05years from the date of completion of 
work as certified by the Engineer-In-Charge. 

 
CLAUSE 18 
 
Contractor to Supply Tools, Tackles, ladders, Transport, Machinery etc. 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in schedule C. In addition to this, appliances, 
Instruments, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying 
or complying with the requirements of the Engineer-in- Charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 
 
CLAUSE 19 
 
Labour Laws to be complied by the Contractor 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work, if required as 
per labour law. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 

 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the resultant non-execution of 
the work. 
 
CLAUSE 19A 
 
No labour below the age of fourteen years shall be employed on the work. 
 
 
CLAUSE 19 B 
 
Payment of wages: 
(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D Labour Regulations 
or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 
contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 
to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 
his sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him.  



Page 39 of 53 
 

 
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions unauthorized made, maintenance of wage books 
or wage slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract for 
the benefit of the workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non-observance of the 
Regulations.  

 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of 
wages for weekly holidays to any labours and pay the same to the persons entitled thereto 
from any money due to the contractor by the Engineer-in-Charge concerned.  
 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,  
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the  
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications 
thereof or any other laws relating thereto and the rules made thereunder from time 
to time. 

 
(vi) The contractor shall indemnify NABI against payments to be made under and for the 
observance of the laws aforesaid and any other law, Labour Regulations without prejudice to 
his right to claim indemnity from his sub-contractors.  
  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

 
(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from the minimum wage payable to the workmen as and by way of commission or 
otherwise. 

 
(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs.200/- for each default and in addition, the Engineer -in- Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
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CLAUSE 20 
 
Minimum Wages Act to be complied with 

 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 
 
Work not to be sublet. Action in case of insolvency 

 
The contract shall not be assigned or sublet without the written approval of the Engineer- in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer 
in- Charge on behalf of the President of India shall have power to adopt the course specified in  
Clause 3 hereof in the interest of Government and in the event of such course being adopted, 
the consequences specified in the said Clause 3 shall ensue. 
 

 
CLAUSE 22 

 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of Government without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
 
Changes in firm’s Constitution to be intimated 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the  
 
same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 
 

 
CLAUSE 24 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 
CLAUSE 25 
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Settlement of Disputes & Arbitration 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable , the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, NABI & arbitration shall take place at Mohali under arbitration act. 

 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause.   
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall 

be paid equally by both the parties. 
 
CLAUSE 26 

  
Contractor to indemnify owner against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought 
against owner in respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise therefrom, provided that the contractor shall not be 
liable to indemnify the owner if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 27 
 
Lumpsum Provisions in Tender 

 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28 
 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there 
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are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 29 
 
Withholding and lien in respect of sum due from contractor 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, 
if any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or 
the owner shall be entitled to withhold the security deposit, if any, furnished as the case may 
be and also have a lien over the same pending finalisation or adjudication of any such claim. 
In the event of the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in-Charge or the owner shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with the 
Engineer-in-Charge of the owner or any contracting person through the Engineer-in- Charge 
pending finalization of adjudication of any such claim. It is an agreed term of the contract that 
the sum of money or moneys so withheld or retained under the lien referred to above by the 
Engineer-in-Charge or owner will be kept withheld or retained as such by the Engineer-in-
Charge or owner till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract   
is governed by the arbitration clause) by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the owner shall be entitled to withhold and also 
have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company as the case may be, whether in his 
individual capacity or otherwise.  

 

(ii) owner shall have the right to cause an audit and technical examination of the works and 
the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sum is found to have been overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of over-payment and it 
shall be lawful for owner to recover the same from him in the manner prescribed in sub-clause 
(i) of this clause or in any other manner legally permissible; and if it is found that the contractor 
was paid less than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by owner to the contractor, 
without any interest thereon whatsoever.  
 
 
CLAUSE 34  
 
Hire of Plant, Instruments & Machinery 

 
The contractor shall arrange at his own expense all tools, plant, Instruments, ladders, 
machinery and equipment (hereinafter referred to as T&P) required for execution of the work. 
 
CLAUSE 36 
 
Employment of Technical Staff and employees 
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Contractors Superintendence, Supervision, Technical Staff & Employees 
  
The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

 
In case contractor fails to depute the technical representative at site rate of recovery shall be 
imposed as per provisions in CPWD manual 2014 as amended/revised by CPWD from time to 
time. 
 
 
CLAUSE 39 
 
Termination of Contract on death of contractor 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-Incharge on behalf of the Executive Director, NABI shall have the option of 
terminating the contract without compensation to the contractor. 
 
CLAUSE 40 
 
If relative working in department then the contractor not allowed to tender 

 
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him and who are near relatives to any Officer 
in NABI. Any breach of this condition by the contractor would render him debarred from 
tendering . 

 
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 
CLAUSE 41 
 
No Gazetted Engineer to work as Contractor within one year of retirement 

 
No engineer of gazetted rank or other gazetted officer employed in NABI engineering division 
or administrative duties shall work as a contractor or employee of a contractor for a period of 
one year after his retirement from NABI service without the previous permission of Competent 
Authority at NABI in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the 
permission of Competent Authority at NABI as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
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CLAUSE 44 
 
Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the owner may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
 
Applicable Law  
 
The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force.   
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SAFETY CODE 

 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1(¼ horizontal and 1 vertical.)   
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends there of with only such opening as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.   
3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above.   
4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or railing 
whose minimum height shall be 90 cm. (3ft.)   
5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person.  
 
6.All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe.   
7. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned:- The following safety equipment 
shall invariably be provided.   
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.   
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.   
(iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.   
(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated atleast for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
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accident to the public. In addition, the contractor shall ensure that the following safety measure 
are adhered to :-   
(a) Entry for workers into the line shall not be allowed except under supervision of higher 
officer.   
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside.   
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence.   
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.   
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out 
during emergency.   
(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day.   
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.   
(i) Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 
allowed to work continuously inside the manhole.   
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.   
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any inflammable gas that 
might be present.  
(l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole.   
(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before working 
inside the sewer lines.   
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well.   
(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him.   
(p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.   
(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:-   
(a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.   
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped.   
(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work.   
8. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use :   
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use.   
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(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray.   
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping.   
(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period.   
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials.   
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical officer.   
(viii) Medical examination may be done further in such cases.   
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 
shall be distributed to working painters.   
9. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work.   
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions:-   
(a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order.   
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  
(c )Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.   
(d)In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing.   
(e)In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned.  
 
10.Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 
11.All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.   
12.. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor.  
13.To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.  
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14. Contractor shall indemnify NABI from the disputes arising out of loss of life to its workers, 
material during the whole duration of contract agreement including defect liability period.   
15. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India.  

 
Note: - The above safety precautions/provisions along with any other as may be 
required to execute the work shall be provided by contractor free of cost. 
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Schedule-A 
 

SCHEDULE/SCOPE OF WORK 
 

ABOUT THE WORK/PROJECT: 
 
National Agri-Food Biotechnology Institute(NABI) is a Central Autonomous Institute under 
Department of Biotechnology, Ministry of Science and Technology, Govt. of India. The Institute 
has developed it’s new campus in 35 acres in Knowledge City, sec-81, Mohali. The NABI 
intends to install Audio-Visual system in the Auditorium and Executive Director’s Conference 
Room at LAB bldg., NABI campus, sec-81, Mohali as per the schedule D of quantities 
enclosed. The contractor shall be responsible for full functionality and performance of the 
system. The Contractor shall demonstrate the performance parameters of the system installed 
to the NABI and get the same verified by the Engineer-Incharge of the Project. The contract 
shall also impart full training of all the components installed to the NABI authorized personnel 
after the completion of work. The contractor shall submit the shop drawings of the allotted 
work for approval of the Engineer-Incharge before the executing the same at site. 
 
 
 

SCHEDULE-B 
 

Reference to Conditions of Contract 
 
Name of Work: Supply, Installation, Testing and Commissioning work of Audio-Visual 
System for Auditorium and Executive Director's Conference Room at NABI campus, 
sec-81, Mohali -Punjab, India 
 

(i) Tender Fee                        : Rs.1000/-only 
(ii) Earnest Money                  :  Rs.2,00,000/- 
(ii)        Performance Guarantee    :  5% of tendered value  
(iii) Security Deposit:                :  2.5% of tendered value 
(iv) Date of Publication of Tender  : 03-08-2017 
(v) Date of Pre-Bid Conference:      21-08-2017 
(vi) Last date of receipt of tenders:  04-09-2017 
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SCHEDULE –C 
 

 
GENERAL RULES & DIRECTIONS 

 
Officer inviting Tender: Manager-Admin 

 
Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3. See below 
 
 
Definitions:   
1. Engineer-in-Charge ........................................     Assistant Engineer – Electrical 
2. Accepting Authority ........................................  Executive Director, NABI 
3.Department .......................................  NABI, Mohali 
   

   
   

 
 

  
Clause 1  
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance/award ...................07 days  
(ii) Maximum allowable extension with late fee @ 0.1% per 
day of Performance Guarantee amount beyond the period  
provided in (i) above ………..…………05 days* 
 
Clause 2 
Authority for fixing compensation under clause 2. ........................Executive Director, NABI 
 
Clause 5 
 
Number of days from the date of issue of letter of acceptance for reckoning date of start of 
work – 07 days  
 

Time allowed for execution of work. 
07weeks  after reckoning date of start of 
work 

  

Authority to decide:  
(i) Extension of time 
........................................................... Executive Director, NABI 
(ii) Rescheduling of mile stones 
.................................... Executive Director, NABI 

 
(iii) Shifting of date of start in case of delay in handing over of site……Executive Director, 

NABI . 
 

 

  

  

  
Clause 12 
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Type of work * SUPPLY, INSTALLATION, TESTING AND COMMISSIONING WORK OF 
AUDIO-VISUAL SYSTEM 
 
12.2 & 12.3 Deviation Limit beyond which clauses 
 
12.2 & 12.3 shall apply for building work ................................as per CPWD Works Manual 
2014  with upto date amendments 
 
12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work (except items mentioned in earth work subhead in 
DSR and related items) 
................................... as per CPWD Works Manual 2014 with upto date 
Amendments   

(ii) Deviation Limit for items mentioned in earth  

work subhead of DSR and related items 
..........................

......... as per CPWD Works Manual 2014 
with upto date amendments   

Clause 16   
Competent Authority for deciding reduced rates. 
................ Executive Director, NABI 
 
 
Clause 18 

 
Any machinery, Instruments, tools & plant, ladder etc. required during execution of allotted 
work shall be provided by contractor. No extra payment shall be paid to contractor for any 
machinery, Instruments, tool & plants etc. 

 
Clause 36 (i)  
Requirement of Technical Representative(s) and recovery Rate------- As per requirements 

laid down in tender and  as per 
CPWD Works MANUAL 2014 
Or as amended from time to 
time by CPWD 
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FORM OF PERFORMANCE BANK GUARANTEE 

 

 
In consideration of the Executive Director, NABI (hereinafter called “The Institute”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and………………………(hereinafter called “the said 
Contractor(s)”) for the work…………………………………………………… (hereinafter called 
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 
………….(Rupees ………………………………… only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Institute an amount not exceeding Rs. ………………………..  
(Rupees………………. Only) on demand by the Institute.  

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the Institute stating that the amount claimed as required to 
meet the recoveries due or likely to be due from the said Contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs.   
………………….. (Rupees ……………….only)  

 
3. We, the said bank further undertake to pay the Institute any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under 
this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment.  

 
4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Institute under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge 
on behalf of the Institute certified that the terms and conditions of the said agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee.  

 
We, ……………………………. (indicate the name of the Bank) further agree with the Institute 
that the Institute shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Institute 
against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
of omission on the part of the Institute or any indulgence by the Institute to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s).  

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing.  
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8. This guarantee shall be valid up to satisfactory completion of work at site and as per 
successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, 
our liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of 
the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged.  

 
Dated the ………………..day of ……………………for………………….(indicate the name of 
the Bank) 
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SCHEDULE –D 
 

SCHEDULE OF ITEMS 
 
 
 

FINANCIAL/PRICE BID FORMAT 
 

We hereby quote the following price for taking up the tendered work: 
 

S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

PART A- AUDITORIUM             

AUDIO SYSTEM 
            

1 

Supply, Installation, Testing & 
Commissioing(SITC) of  Loudspeakers 
having Power handling capacity: 500W 
(2000W peak) or better, Nominal 
Impedance : 8Ω or better , Sensitivity 
(SPL/1W @ 1m) : 95 dB SPL or better, 
Maximum SPL@1m: 122dB SPL or better, 
Frequency responce : 50 Hz – 16 kHz or 
better, Frequency Range : 42 Hz - 18 kHz 
or better, Nominal Dispersion of 90deg.(H)x 
40deg.(V) or better , Transducers size: HF 
& MF-1.4" or better compression driver, LF-
12" driver or better complete as per the site 
requirement 

Nos. 2       
L Acoustics/               

d & b 
Audiotechnik/Bose 

2 
SITC of Loudspeaker U type flying Bracket 
accessories kit(for indoor use ) 

Nos. 2         
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S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

3 

SITC of Stage Monitor speakers having 
Frequency Response of 55 Hz to 16 kHz or 
better,  Frequency Range of 50 Hz to 18 
kHz or better,  Nominal Dispersion Angle of 
40°(H) x 50°(V) or better, Long-Term Power 
Handling of 200 W RMS (800 W peak) or 
better ,Sensitivity (SPL/1 W @ 1m)  of 90 
dB SPL or better , Maximum SPL @ 1 m of 
113 dB SPL or better, Transduceres size: 
HF & MF-1.4" or better compression driver, 
LF-8" driver or better  complete as per the 
site requirement. 

Nos. 2       
L Acoustics/            

d & b Audiotechnik/ 
Bose 

4 

SITC of  Subwoofers  having Power 
handling capacity of 600W (2400W peak) or 
better, Nominal Impedance  of 04ohm or 
better, Frequency Response of 32Hz to 
140Hz or better, frequency Range of 29Hz 
to 150Hz or better, Nominal Dispersion: 
Omni directional or better, Sensitivity (SPL/ 
1W @ 1m) : 98 dB SPL or better, Maximum 
SPL@1m: 127dB SPL or 
better,Transduceres size: HF & MF-12" or 
better compression driver, LF-18" driver or 
better complete as per the site requirement 

Nos. 2       
L Acoustics/                  

d & b 
Audiotechnik/Bose 

5 

SITC of loudspeakers having Frequency 
Range:  55Hz to 16kHz or better, 
Frequency response of 55Hz to 16kHz or 
better, Sensitivity:  91dB-SPL @ 1W,1m  or 
better, Maximum SPL@1mtr.: 111dB-SPL 
or better, Long-Term Power Handling 120W 
RMS or better complete as per the site 
requirement 

Nos. 2       
L Acoustics/ d & b 
Audiotechnik/Bose 



56 | P a g e  
 

S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

6 

SITC of Recessed ceiling mounted type 
loudspeaker having Frequency Response 
of  55 Hz - 17 kHz or better,  Frequency 
Range of 44 Hz - 19 kHz or better,  Nominal 
Dispersion: 125° conical or better ,  Long-
Term Power Handling of 40 W RMS (160 W 
peak) or better, Sensitivity (SPL / 1 W @ 1 
m) of 87 dB SPL or better, Maximum SPL 
@ 1 m of 103 dB SPL  or better, 
Transducer size:4.5" or better complete as 
per the site requirement 

Nos. 2       
AUDAC/APART 
AUDIO/BOSE 

7 

SITC of 04 channel Class D Power 
Amplifier having maximum power output per 
channel(all channels driven): 4x1000W @ 
4/8 ohm or better, Frequency response: 
having Frequency Response: 10 Hz to 20 
kHz or better , Signal-to-Noise Ratio > 102 
dB (A-weighted) or better, THD < 1% or 
better, Channel Separation (Crosstalk)> 65 
dB (at 1 kHz) or better with built-in DSP 
complete with all required features as per 
the site requirement 

Nos. 2       
L Acoustic/ d & b 

Audiotechnik/Bose 

8 

SITC of Audio Digital Signal 
Processor(DSP) having minimum of 08input 
and 08output channels, Sampling rate of 
48kHZ or better, Frequency response: 20Hz 
to 20kHz or better, THD < 0.006% or better, 
Dynamic Range: >108dB(A weighted) or 
better along with the programmable remote 
network controller for the DSP with LED 
display and DC Power supply adaptor and 
other accessories complete as per the site 
requirement. 

Nos. 1       
Biamp/BOSE/ 
Symetrix/ BSS 

Audio 
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S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

9 

SITC of Mixing Console having Frequency 
response: 20Hz to 20kHz or better, Total 
harmonic distortion: < 0.06% @ 1kHz, 
Noise parameters- Mic Input EIN(maximum 
gain): -128dBu (150 ohm source) or lesser, 
Residual output Noise :-102dBu or lesser,  
Cross Talk(1kHz) < -90dB, Input Channels-
:20 channels-Mono(Mic/Line):  12 , 
Mono/Stereo[MIC/LINE]:4,  Stereo[LINE]:0 
,Output Channels- STEREO OUT: 2,  
MONITOR OUT: 1,PHONES: 1,AUX SEND: 
4,GROUP OUT: 4,Bus- Stereo: 1, 
GROUP:4, AUX: 4  complete or better as 
per the site requirement 

Nos. 1       
Soundcraft/Yamaha

/Allen & Heath 

10 

SITC of Hand held wireless microphone 
system having rack mounted type receiver 
with RF frequency range of 516MHz to 
832MHz or better, frequency 
response(microphone) of 25Hz to 18kHz or 
better, Microphone type: dynamic,  Signal to 
Noise Ratio > 105dB(A), Total Harmonic 
distortion(THD)<0.9%, Polar Pattern 
:Cardioid, Sound pressure level(SPL):  
154dB SPL(max) or better, Antenna 
Inputs:2xBNC sockets. The system shall 
include 01No. handheld transmitter, 
01No.rack mounted receiver,  
01No.microphone clip,01No. power supply 
unit, 2Nos.Antennas, 2Nos. stacking 
elements, 2Nos.AA size batteries with 
operating time of minimum 8hrs. or better 
complete as per the site requirement 

Nos. 2       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic  
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S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

11 

SITC of Headworn mic application vocals 
system having rack mount type receiver 
with RF frequency range of 516-832MHz or 
better, Microphone Frequency Response of  
25Hz to 18kHz or better, Signal to Noise 
Ratio > 105dB(A), Total Harmonic 
distortion(THD)<0.9%, Polar Pattern 
:Cardioid, Sound pressure level(SPL):  
150dB SPL(max) or better, Antenna 
Inputs:2xBNC sockets.  The system shall 
include 01No. handheld transmitter, 
01No.rack mounted receiver, 01No. 
headset microphone,01No. power supply 
unit, 2Nos.Antennas, 2Nos. stacking 
elements, 2Nos.AA size batteries with 
operating time of minimum 8hrs. or better 
complete as per the site requirement. 

Nos. 1       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 

12 

SITC of Lapel mic system having rack 
mount type receiver with RF frequency 
range of 516-832MHz or better, Microphone 
Frequency Response of  25Hz to 18kHz or 
better, Signal to Noise Ratio > 105dB(A), 
Total Harmonic distortion(THD)<0.9%, 
Polar Pattern :Cardioid, Sound pressure 
level(SPL):  130dB SPL(max) or better, 
Antenna Inputs:2xBNC sockets.  The 
system shall include 01No. bodypack 
transmitter, 01No.rack mounted receiver, 
01No. clip-on microphone,01No. power 
supply unit, 2Nos.Antennas, 2Nos. stacking 
elements, 2Nos.AA size batteries with 
operating time of minimum 8hrs. or better 
complete as per the site requirement. 

Nos. 2       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 
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figures                      
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13 

SITC of Goseneck Microphone system  
having polarised condensor microphone 
with stand having LED lighting ring and 
ON/OFF switch, Frequency response of 
40Hz to 13kHz or better , Polar pattern: 
Cardioid , Maximum SPL: 112dB or better 
,Equivalent noise level 32dB (A) or less, 
Length of the mic shall be 450mm or better  
complete as per the site requirement. 

Nos. 2       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 

14 

SITC of Instumental Microphone having 
Frequency response of 20Hz to 17kHz or 
better , Polar pattern: Cardioid, Sensitivity in 
free field (no load @1kHz): 6mV/Pa or 
better with microphone clamp, pouch etc. or 
better complete as per the site requirement. 

Nos. 2       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 

15 

SITC of Vocal Wired Microphone having 
Frequency response : 40Hz to 16kHz or 
better, Polar pattern: Cardioid or better, 
Sensitivity in free field (no load @1kHz): 1.8 
mV/Pa or better with microphone clamp, 
pouch etc. or better complete as per the site 
requirement. 

Nos. 4       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 

STAGE LIGHTING SYSTEM 
            

16 

SITC of Mixer controller for stage lighting 
system complete as per the site 
requirement 

Nos. 1       JIA/Altman 
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17 

SITC of Spot light having Features :Gobo 
Shake, Focus, 8 Facet Prism, Prism 
Rotation Control Ch :16 DMX 512 channels 
Voltage :AC100~250V, 50~60 Hz Life span 
:2000 hours Lamp :7R 230W Lamp Scan 
:Pan: 540Â°, Tilt: 270Â° Color wheel :17 
plugged colors + white Gobo wheel :14 
plugged gobos + white Prism :8 prism, 
atomization effect Strobe :15 / second 
Focus :Electronic liner focus at 0Â°-3.8Â° 
complete as per the site requirement 

Nos. 4       JIA/Altman 

18 

SITC of LED PAR lights having Control 
Channel : 6 DMX 512Ch. LED : 3w x 54 
pieces 3 in 1 Gross Weight : 2.85 Kg. 
approx. CH 1: Red : CH 4: Strobe CH 2: 
Green : CH 5: Dimmer CH 3: Blue : CH 6: 
Speed  

Nos. 10       JIA/Altman 

19 
SITC of Signal Cable : 2+1 with shielded 
PVC Insulated CU Conduction Signal Cable  

Nos. 200       Krystals/klotz 

PROJECTION SYSTEM 
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figures                      
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20 

Supply, Installation, testing and 
Commissioning of LASER Projector having 
display system: 3LCD/ 1chip DLP/1 chip 
DMD type with light source- Laser 
diode/Laser Phosphor, minimum Light 
output-7000 ANSI lm, Size of effective 
display area 0.95” (24.1 mm) x 3 BrightEra 
LCD Panel or better, Aspect ratio- 16:10 or 
better , Number of pixels: 6,912,000 (1920 x 
1200 x 3) pixels or better, Replacement 
cycle of 20000hrs., screen size:  40" to 600" 
or better, Contrast Ratio(Full white/Full 
black)- 8000:1 or better, Maximum display 
resolution: WUXGA 1920 x 1200 dots or 
better, Keystone Correction:  Vertical +/- 30 
degrees or better, Horizontal +/- 30 degrees 
or better,  Input terminals- HDMI input x01 
No.(HDCP support), DVI-D input connector 
x 01No.(supported HDCP), SDI input x 
01No. RGB / Y PB PR input connector: 
5BNC (female),  RGB input connector: Mini 
D-sub 15-pin (female),Optional adaptor slot 
(For HDBaseT 3play- Video, Control, 
Ethernet), LAN ports: RJ-45, 10BASE-
T/100BASE-TX  with wireless remote 
controller,power cord and other accessories 
complete as per the site requirement for the 
complete functioning. 

Nos. 1       
SONY/ 

PANASONIC/           
/CHRISTIE/BARCO 
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21 

Supply, Installation, testing & 
Commissioining of WUXGA model 
Standard Focus  Zoom Lens having Throw 
ratio 2.62:1 to 3.36:1 or better,  Zoom / 
Focus - Powered, Lens shift Vertical: 
Upward 113% to Downward 113% or better,  
Horizontal: Right 63% to Left 63% or better  
, Aperture f/1.70 to 2.10 or better,  Screen 
size 40" to 600" or better complete as per 
the site requirement 

Nos. 1       
SONY/PANASONIC
/CHRISTIE/BARCO 

22 

Supply, Installation, testing and 
Commissioning of Ceiling Mount Bracket for 
Projector installation, Extremely flexible 
design to fit all approved make Projectors, 
Quick release universal mount for 
Projector,360 degrees Rotate for Projector 
complete as per the site requirement 

Nos. 1         

23 

Supply, Installation, testing & 
Commissioining of 220" diagonal size, 
Motorized Projection screen of Matt White 
Fibre glass fabric and RF based Remote 
Controller, Image Format-16:10 or better.  It 
should have Universal mounting brackets 
for easy installation as per the site 
requirement. 

Nos. 1       
DRAPER/       

GRANDVIEW/ 
DALITE 

24 

Supply, Installation, testing & Commissioing 
of 55" screen size(measured diagonally) 
Full HD Resolution(1920x1080 pixels), 
Professional LED display, HDMI X 3, VGA 
X 1, Video IN X 1, USB X 2, Audio IN  X1, 
Audio Out X 1, SPDIF X 1 , 20W in built 
speaker, 100 Hz BLB, IPS LED display, 
USB media player etc. complete as per the 
site requirement 

Nos. 3       
LG/PANASONIC/ 
SAMSUNG/SONY 
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25 
Supply & Installation of Customised stand 
for 55" LED display with provision of tilting 
the screen upto 45deg. minimum 

Nos. 1         
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figures                      
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26 

Supply, Installation, testing and Commissioning 
of Projector having 3LCD/1 chip DLP,  WUXGA 
display system with light source- Ultra high 
pressure Mercury lamp of minimum 280W, Light 
output- minimum 5000 ANSI lm, Size of effective 
display area- 0.64” (16.3 mm) x 3 BrightEra LCD 
Panel or better, Aspect ratio: 16:10 or better , 
Number of pixels: 6,912,000 (1920 x 1200 x 3) 
pixels or better, Zoom/Focus- Manual, Zoom 
Ratio- Approx. x 1.45  or better, Throw ratio: 
1.5:1 to 2.2:1 or better, Manual Lens Shift, Lens 
Shift Vertical range :  +/-5% or better, Lens shift  
Horizontal range:  +/- 4% or better, Filter 
cleaning / replacement cycle: 3000 H or better in 
Standard mode,  Screen size 40" to 300" (1.02 
m to 7.62m) (measured diagonally),  Contrast 
Ratio(Full white/Full black)- 2500:1 or better, 
built in Monoaural speaker of 12W or better, 
Maximum Display resolution: 1920 x 1200 dots 
or better, Max. Keystone correction: Horizontal 
+/- 30 degrees or better,  Vertical +/- 20 degrees 
or better,  Input terminals:  HDMIx2Nos., HD 
base Tx1No.,RGB / Y PB PR input connector: 
Mini D-sub 15-pin (female)x 1No., Audio input 
connector: Stereo mini jack,  S-video input 
connector: Mini DIN 4-pin , Video input 
connector: Phono jack , Monitor output 
connector: Mini D-sub 15-pin (female), Audio 
output connector: Stereo mini jack , RS-232 C 
connector: D-Sub 9-Pin (male), LAN ports: RJ-
45,100BASE-TX (Shared with HDBaseT), 
HDBaseT- RJ 45., USB ports, microphone mini 
jack,  wireless IR remote controller, UHP lamp, 
power cord and other accessories complete as 
per the  site requirement for the Complete 
functioning. 

Nos. 1       

 
 

SONY/ 
PANASONIC/ 

CHRISTIE/BARCO 
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27 

Supply, Installation, testing and 
Commissioning of Ceiling Mount Bracket for 
Projector installation, Extremely flexible 
design to fit all approved make Projectors, 
Quick release universal mount for 
Projector,360 degrees Rotate for Projector 
LOAD CAPACITY: 10kg complete as per 
the site requirement 

Nos. 1         

28 

SITC of ( 9ft x 5 ft )  Motorized Screen,FB: 
Fiber Glass Matt White Fabric,With RF 
based Remote conroller complete as per 
the site requirement 

Nos. 1       
DRAPER/       

GRANDVIEW/ 
DALITE 

29 

Supply, Installation, testing & 
Commissioning of 32" screen 
size(measured diagonally) Full HD 
Resolution(1920x1080 pixels), Professional 
Smart LED display, HDMI X 3, VGA X 1, 
Video IN X 1, USB X 2, Audio IN  X1, Audio 
Out X 1, SPDIF X 1 20W in built speaker, 
100 Hz BLB, IPS LED display, USB media 
player complete  as per the site requirement 

Nos. 1       
LG/PANASONIC/ 
SAMSUNG/SONY 

30 

Supply, Installation, Testing & 
Commissioning of 8x8 Matrix switcher 
having minimum Inputs of  8Nos.x HDMI 
(female), 9Nos. infrared on 3.5mm mini 
jacks, 1No. RS232 on a 9pin D sub 
connector, 1No. ethernet on an RJ45 
connector or better,Outputs of  8Nos. x 
HDMI (female), 8 x HDBaseT (RJ45), 9 
Nos. infrared on 3.5mm mini jack or better, 
Max. data rate: 6.75Gbps or better, Audio 
support: upto 7.1 channels@192GHz or 
better with all built-in features complete as 
per the site requirement. 

Nos. 1       
KRAMER/ 

CRESTRON/ 
EXTRON/ ATLONA 
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31 

SITC of HDBT Transmitter receiver pair 
with range  upto 70m(230ft) at 2K & 
40m(130ft) at 4K UHD resolutions or better, 
Max. data rate: upto 10.2Gbps or better, 
HDMI and HDCP compliant, supports point 
to point or point to multi-point  distribution 
with Input output ports(HDMI & RJ-45 
connectors) & built-in features complete as 
per the site requirement. 

set 4       
KRAMER/ 

CRESTRON/ 
EXTRON/ ATLONA 

32 

Supply, Installation, Testing & 
Commissioning of  Free Standing/Floor 
Mounted type  Digital Podium built of 
1.6mm CRCA Steel sheet, screw less 
chasis, polymer powder coated, Wooden 
Top, All directional wheels with lock, 
Display feature- Highly Sensitive, Built-in 
interactive Capacitive touch Monitor with Tilt 
facility, Screen size-19"(interactive type), 
Color LED, scratch resistant, antiglare & 
overlay tampered vandal resistant 
glass(3mm)  ,  In-built minimum i3 computer 
with 1TB HDD, 2GB RAM, OS-Windows-10 
SL with Anti-virus software (1 year license) 
etc., Annotation software, RFID 
authentication system, Space & technical 
provision for additional devices like laptop, 
Visualizer, keyboard, mouse etc. complete 
as per the site requirement.                                                                                                                                                                                

Nos. 1       
EVOTA/UNIVESO/ 

ATDSC 

VIDEO RECORDING SYSTEM 
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33 

Supply, Installation, testing & Commissioing 
of video station with recording, streaming 
and webcasting simultaneously, built-in 6 
Inputs (2 x HDMI / VGA; 4 X IP LAN), HDMI 
/ VGA Out, Resolution-1080p,  Can record 
upto any four inputs simultaneously in a 
single frame, Video Input Channels: 
HDMI/VGA-2channels; Full HD Network 
camera:4channels, Different recording and 
projection preview, Built-in 1 TB Hard disk, 
Playback feature, Lecture Editing feature 
etc. complete as per the site requirement. 

Nos. 1       
LUMENS/SONY/ 

PANASONIC 

34 

Supply, Installation, testing & Commissioing 
of full HD PTZ Camera with Output 
resolution: Full HD 1080p, Frame rate: 60 
Fps, 10X Optical Zoom, 12X Digital Zoom, 
128 Presets,  DVI-I out, Ethernet out, C-
Video Out, Audio In, Camera Control 
Interface: RS-232/422 /Ethernet, Panning 
Angle:  -170° to  +170° or better, Tilting 
angle:  -30°  to  +90° or better, Focal length: 
f= 5 to 50mm or better, Horizontal viewing 
angle: 56.5deg. or better, Aperture: F1.8 to 
3.0 or better, Auto/Manual Gain control 
feature, Image Flip feature, Exposure 
control feature, Minimum Object distance: 
100(wide) to 1000(tele)mm or better, white 
balance feature complete as per the site 
requirement 

Nos. 2       
LUMENS/SONY/ 

/PANASONIC 

35 

SITC of Joystick Camera Controller: 
Joystick for PAN/Tilt/Zoom and Focusing of 
cameras complete as per the site 
requirement 

Nos. 1       
LUMENS/SONY/ 

/PANASONIC 

ACCESSORIES             

  SITC of following Accessories:             
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36 Patch cable stepdown HDMI to VGA 15pin Nos. 4       Krystals/klotz 

37 

High Quality Mic Stand,Heavy 
Base,Stainless Steel Heavy Pipe 
Heavy Clamp, Round Shape Base Table 
Stand 

Nos. 1         

38 

Floor Stand,Height: 920-1500 ,Base Dia: 
230 mm 
Weight: 5.67kg,Solid end with standard 5/8-
27 threads. 

Nos. 1         

39 
Main AUDI Pop up box- Input HDMI, LAN, 
VGA, socket-5A 

Nos. 3       
GIGATRON/LEGRA

ND/KRAMER 

40 
Main AUDI XLR/Spekon Flush Box & face 
Plate 

Nos. 6       
GIGATRON/LEGRA

ND/KRAMER 

41 
 Speaker Cable : 2 core 2sq mm PVC 
Insulated CU Conduction Loudspeaker 
Cable  

Nos. 500       Krystals/klotz 

42 
 600x800  24u Rack wall mount, Front 
Glass door, include fan and mounting 
accessories, 

Nos. 1       
DIGITAL/GIGATRO

N/ RITTAL 

43 
UL listed connectors for interconnection of 
equipment.  

Nos. 1       NEUTRIK 

44 
Signal Cable : 2+1with shilded PVC 
Insulated CU Conduction Signal Cable  

Nos. 200       Krystals/klotz 
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45 
RJ6 coaxial cable ,Conductor:solid bare 
copper ,Insulation:solid PE or physical foam 
PE Sheath:PVC 1.5GHz 75ohm GY/T135 

Mtr 300       Krystals/klotz 

46 

HDMI Cable 3mtr Solid 10% Gold Plated 
LGC Conductors,Low Jitter, Low Distortion 
Audio,Signal Conductors Controlled for 
Digital Audio Direction 

Nos. 10       DAC/AERO/KOING 

47 
SITC of Cat6 Cable 4 twisted pair cables 
100 ohms,LSZH sleeve: zero 
halogen,U/UTP,Color Blue 300mtr 

Roll 1       

LEGRAND/                                 
D 

LINK/SCHNEIDER 
ELECTRIC 

PART B- ED CONFERENCE ROOM             

48 

SITC of loudspeaker  having  Power 
handling of  40W or better , Nominal 
Impedance : 8 Ω or better , Sensitivity (at 
1W @ 1m) : 87 dB SPL or better, Maximum 
SPL: 103 dB-SPL ( @ 1m @ rated power) 
or better , Frequency range :  55 Hz – 16 
kHz or better, Nominal Dispersion: 
120deg(H)x 120deg(V) or better complete 
as per the site requirement      

Nos. 2       
AUDAC/ APART 

AUDIO/BOSE 
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49 

SITC of recessed type ceiling mounted Full-
range loudspeaker having Frequency 
Response : 95 Hz - 17 kHz or better, 
Frequency Range :44 Hz - 16 kHz or 
better,Nominal Dispersion :140° conical or 
better, Long-Term Power Handling of 16 W 
(64 W peak) or better,  Sensitivity (SPL / 1 
W @ 1 m) 84 dB SPL or better, Maximum 
SPL @ 1 m: 96 dB SPL  or better complete 
as per the site requirement      

Nos. 6       
AUDAC/ APART 

AUDIO/BOSE 

50 

SITC of Boundary layer embedded 
microphone having bi-color LED lit ring for 
status indication , Polar pattern:Cardiod, 
Frequency response of 40Hz to 20kHz or 
better, Sensitivity: 10mV/Pa or better,  
Maximum SPL: 125dB or better, Equivalent 
Noise level: 28dB(A) or better, Connector:  
XLR 5 type. The microphone shall be 
supplied with additional microphone button 
having bi-color status indications(for Toggle 
ON/OFF, Push to mute, Push to talk & 
Permanent ON) , XLR-5M connector, M20 
thread along with XLR inline switch box for 
controlling microphones in four 
programmable modes(Toggle ON/OFF, 
Push to mute, Push to talk & Permanent 
ON) or better complete as per the site 
requirement 

Nos. 19       

SHURE/ 
Sennheiser/            

Beyerdynamic/ 
Clear One 
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51 

SITC of 02channel Power Amplifier having 
power output : 2 x 50 W @ 4 Ω, 2 x 25 W @ 
8 Ω or better,Frequency Response: 20 Hz - 
20 kHz or better,THD+N  ≤0.5 % or better , 
Signal to Noise ratio>80dB with all built-in 
features complete as per the site 
requirement      

Nos. 1       
AUDAC/ APART 

AUDIO/BOSE 

52 

SITC of Multi Channel Power 
Amplifier(minimum 08channels) having 
Maximum Power Output : 50W per 
channel(@4ohm) or better, 30W per 
channel(@8ohm) or better,  Signal-to-Noise 
Ratio (20Hz~20kHz @ rated power): > 
85dB,  THD + Noise (20Hz~20kHz @rated 
power): < 0.2% or better,  Frequency 
Response (20Hz~20kHz): +0/-1dB or better 
with all built-in features complete as per the 
site requirement      

Nos. 1       
AUDAC/ APART 
AUDIO/BOSE/ 

BIAMP 

53 

SITC of  Teleconferencing Digital Signal 
Processor(DSP) having minimum 
08balanced mic/line inputs & minimum 
04balanced mic/line outputs, Frequency 
Response :20Hz~20kHz ( +0.5dB/-1dB) or 
better ,THD+N (20Hz~20kHz): Line level: < 
0.01%, Mic level: < 0.05%,EIN 
(20Hz~20kHz, 66dB Gain, 150Ω): -125dBu 
or better ,Dynamic Range (20Hz~20kHz, 
0dB): > 105dB or better, Maximum Input: 
+20dBu or better,  Maximum Gain: 66dB or 
better, Input Gain Range (variable): 0 - 
66dB or better,Maximum Output: +24dBu or 
better,Full Scale Output Level (six 
selections): -31dBu ~ +24dBu or better 
complete as per the site requirement 

Nos. 2       
BSS AUDIO 

/BOSE/BIAMP/ 
Symetrix 
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54 

SITC of Videoconferencing(VC) Digital 
Signal Processor(DSP) having minimum 
08balanced mic/line inputs(i/c 01No.VC 
input) & minimum 04balanced mic/line 
outputs, Frequency Response: 
20Hz~20kHz( +0.5dB/-1dB) or better,  
THD+N (20Hz~20kHz): Line level: < 
0.006% or better ,Mic level: < 0.05% or 
better,  EIN (20Hz~20kHz, 66dB Gain, 
150Ω): -125dBu or better ,Dynamic Range 
(20Hz~20kHz, 0dB): > 105dB or better 
,Maximum Input: +20dBu or better, Input 
Gain Range (variable):Mic/Line Inputs: 0 - 
66dB or better, Codec: 0 - 18dB or better, 
Maximum Output: +24dBu or better, Full 
Scale Output Level (six selections): -31dBu 
~ +24dBu or better complete as per the site 
requirement 

Nos. 1       
BSS AUDIO 

/BOSE/BIAMP/ 
Symetrix 

55 

SITC of Hand held wireless microphone 
system having rack mounted type receiver 
with RF frequency range of 516MHz to 
832MHz or better, frequency 
response(microphone) of 25Hz to 18kHz or 
better, Microphone type: dynamic,  Signal to 
Noise Ratio > 105dB(A), Total Harmonic 
distortion(THD)<0.9%, Polar Pattern 
:Cardioid, Sound pressure level(SPL):  
154dB SPL(max) or better, Antenna 
Inputs:2xBNC sockets. The system shall 
include 01No. handheld transmitter, 
01No.rack mounted receiver,  
01No.microphone clip,01No. power supply 
unit, 2Nos.Antennas, 2Nos. stacking 
elements, 2Nos.AA size batteries with 
operating time of minimum 8hrs. or better 
complete as per the site requirement 

Nos. 2       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 
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56 

SITC of Lapel mic system having rack 
mount type receiver with RF frequency 
range of 516-832MHz or better, Microphone 
Frequency Response of  25Hz to 18kHz or 
better, Signal to Noise Ratio > 105dB(A), 
Total Harmonic distortion(THD)<0.9%, 
Polar Pattern :Cardioid, Sound pressure 
level(SPL):  130dB SPL(max) or better, 
Antenna Inputs:2xBNC sockets.  The 
system shall include 01No. bodypack 
transmitter, 01No.rack mounted receiver, 
01No. clip-on microphone,01No. power 
supply unit, 2Nos.Antennas, 2Nos. stacking 
elements, 2Nos.AA size batteries with 
operating time of minimum 8hrs. or better 
complete as per the site requirement. 

Nos. 1       
SHURE/Clear One / 

Sennheiser/ 
Beyerdynamic 



74 | P a g e  
 

S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

57 

Supply, Installation, testing and Commissioning 
of Projector having 3LCD/1chip DLP,  WUXGA 
display system with light source- Ultra high 
pressure Mercury lamp of minimum 280W, Light 
output- minimum 5000 ANSI lm or better , Size 
of effective display area- 0.64” (16.3 mm) x 3 
BrightEra LCD Panel or better, Aspect ratio: 
16:10 or better , Number of pixels: 6,912,000 
(1920 x 1200 x 3) pixels or better, Zoom/Focus- 
Manual, Zoom Ratio- Approx. x 1.45  or better, 
Throw ratio: 1.5:1 to 2.2:1 or better, Manual Lens 
Shift, Lens Shift Vertical range :  +/-5% or better, 
Lens shift  Horizontal range:  +/- 4% or better, 
Filter cleaning / replacement cycle: 3000 H or 
better in Standard mode,  Screen size 40" to 
300" (1.02 m to 7.62m) (measured diagonally),  
Contrast Ratio(Full white/Full black)- 2500:1 or 
better, built in Monoaural speaker of 12W or 
better, Maximum Display resolution: 1920 x 1200 
dots or better, Max. Keystone correction: 
Horizontal +/- 30 degrees or better,  Vertical +/- 
20 degrees or better,  Input terminals:  
HDMIx2Nos., HD base Tx1No.,RGB / Y PB PR 
input connector: Mini D-sub 15-pin (female)x 
1No., Audio input connector: Stereo mini jack,  
S-video input connector: Mini DIN 4-pin , Video 
input connector: Phono jack , Monitor output 
connector: Mini D-sub 15-pin (female), Audio 
output connector: Stereo mini jack , RS-232 C 
connector: D-Sub 9-Pin (male), LAN ports: RJ-
45,100BASE-TX (Shared with HDBaseT), 
HDBaseT- RJ 45., USB ports, microphone mini 
jack,  wireless IR remote controller, UHP lamp, 
power cord and other accessories complete as 
per the  site requirement for the Complete 
functioning. 

Nos. 1       
SONY/CHRISTIE/ 

PANASONIC/ 
BARCO 
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S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

58 
SITC of Motorized Ceiling mount kit for 
Projector  

Nos. 1         

59 
SITC of Motorized Screen of size 119" or 
better,FB: Fiber Glass Matt White 
Fabric,With I.R. Remote controller 

Nos. 1       
DRAPER/       

GRANDVIEW/ 
DALITE 

60 

SITC of  Interactive LCD Monitor having  
ElectromagneticTechnology,Display 
Resolution 1920 x 1080,Contrast Ratio 
1000:1,Brightness 300 cd/m2,Tablet 
Resolution 2000lpi,Reading Height 
5mm,Pressure Levels 2048,Tablet report 
rate200 reports / second,Tablet Accuracy 
+/- 0.5mm, Interface 15 pin D-sub, USB, 
Electromagnetic Pen with USB Charger. 
Built-in rechargeable battery with One time 
recharge life 1000 Hrs., Operating System: 
Windows 8/7 , VISTA , XP , MAC and 
LINUX or better complete as per the site 
requirement 

Nos. 1       
ATDSC/ALFA/ 

UNIVESO 

61 

SITC of EZcast Wireless dongel For 
Iphone, Ipad Windows PC Android,Tablets 
toTV selector box,Can directly play and cast 
local video, music, MS Office 
documents,Cast Content: Video, photo, 
game, files,Extended cable with WiFi 
dongle to avoid big TV screen blocking 
wireless signal,H.264 1080P full HD video 
decode, resolution 1080p Full HD, can be 
switched to 720p if your TV does not 
support or better complete as per the site 
requirement 

Nos. 1       Huawei/SONY 
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S.No Item Description Unit  Qty. 
Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

62 

Supply, Installation, Testing & 
Commissioning of 4x4 Matrix switcher 
having minimum Inputs of  4Nos.x HDMI , 
5Nos. infrared on 3.5mm mini jacks or 
better, Outputs of  2Nos. x HDMI or better, 
4Nos. x HDBaseT (RJ45) or better, 5 Nos. 
infrared on 3.5mm mini jack or better, Max. 
data rate: 10.2Gbps or better, supported 
resolution: upto 4K or better, HDMI Range: 
15mtr(49ft)@8bit resolution or better, 
10mtr(33ft)@12bit resolution or better, 
HDBT range: 70mtr 4K@30Hz or better, 
1080p@60Hz or better with all built-in 
features complete as per the site 
requirement. 

Nos. 1       
KRAMER/ 

CRESTRON/ 
EXTRON/ ATLONA 

63 

SITC of HDBT Transmitter receiver pair 
with range  upto 70m(230ft) at 2K & 
40m(130ft) at 4K UHD resolutions or better, 
Max. data rate: upto 10.2Gbps or better, 
HDMI and HDCP compliant, supports point 
to point or point to multi-point  distribution 
with Input output ports(HDMI & RJ-45 
connectors) & built-in features complete as 
per the site requirement. 

Nos. 2       
KRAMER/ 

CRESTRON 
/EXTRON /ATLONA 

64 

SITC of 4 Channel  Network Video 
Recorder  with PoE with inbuilt switch , 4 
TB of internal Hard Disk Quantity ( 1X 4 
),Max.Through Put of 36 MBPS, 2 USB 
Interface and  1X HDMI & 1x VGA Monitor 
output  and recording format of 
6MP/5MP/4MP/3MP/2MP/ 720P/ D1 and 
provisions of data export by Hard Disk and 
USB or better complete as per the site 
requirement 

Nos. 1       
CBC Genstar/Sony/ 

Canon 
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Rate in 
figures         
(in INR) 

Rate in 
words         

(in INR) 

Amount in 
figures                      
(in INR) 

Approved Make 

65 

SITC of 1/3” Progressive Scan, CMOS,4 
MP, 3.0-12.0 mm Varifocal Lens , IP 
Integrated  IR Dome Camera with 
Sensitivity of Color 0.01Lux(AGC ON);IR 
ON 0 Lux & ICR filter and advanced 
fearture such as  DWRD, 2D/3D Noise 
reduction , Defog and on edge storage of 
upto 64 GB or better complete as per the 
site requirement 

Nos. 2       
CBC Genstar/Sony/ 

Canon 

66 

SITC of Store as much desktop data as you 
need with 4TB capacity,Store data faster 
with SATA 6Gb/s interface that optimises 
burst performance,Rest easy knowing your 
drive delivers dependable , erformance with 
Seagate AcuTracTM servo 
technology,Seagate DiscWizard provides 
you with a means to effectively utilise your 
high-capacity hard drives,5900rpm,3.5 inch 
internal hard drive 64MB buffer size or 
better complete as per the site requirement 

Nos. 1       WD/Toshiba 

  Accessories             

67 

SITC of cable cubby to be installed in table 
with 4inputs 15pin HD, 3.5mm RJ-45, 
HDMI, Power input-220V AC power 
sockets, cover type-Pneumatic pop-up with 
built-in features complete as per the site 
requirement 

set 3       
KRAMER/ 

GIGATRON/ 
LEGRAND 

68 
SITC of UL listed connectors for 
interconnection of equipment.  

Lot 1       Neutrik 

69 
SITC of Speaker Cable : 2 core 2sq mm 
PVC Insulated CU Conduction Loudspeaker 
Cable  

Nos. 200       Krystals/klotz 
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(in INR) 
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figures                      
(in INR) 

Approved Make 

70 
SITC of Signal Cable : 2+1with shilded PVC 
Insulated CU Conduction Signal Cable  

Nos. 300       Krystals/klotz 

71 
SITC of 600x800  12u Rack wall mount, 
Front Glass door, include fan and mounting 
accessories, 

Nos. 1       
Digital/Gigatron/Ritt

al 

72 

SITC of Hdmi Cable 1.5mtr Solid 10% Gold 
Plated LGC Conductors,Low Jitter, Low 
Distortion Audio,Signal Conductors 
Controlled for Digital Audio Direction 

Nos. 3       DAC/ Aero/ koing 

73 

SITC of Hdmi Cable 5mtr Solid 10% Gold 
Plated LGC Conductors,Low Jitter, Low 
Distortion Audio,Signal Conductors 
Controlled for Digital Audio Direction 

Nos. 3       DAC/ Aero/ koing 

74 
SITC of Cat6 Cable 4 twisted pair cables 
100 ohms,LSZH sleeve: zero 
halogen,U/UTP,Color Blue 300mtr 

Roll 1       
Legrand/ Dlink/            

Schneider Electric 

75 Total Amount 

in figures       

  

in words   

  

  
     

 NOTE:  
(i) The bidder shall quote the rates in the above format. The rates quoted shall be inclusive of all taxes and duties etc. as applicable to this contract. 
(ii) For Auditorium, the STI for the system to be maintained shall be greater than or equal to 0.55. 

 

 
 
 

(Signature and Stamp of bidder) 
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DRAWINGS 

 

 

  

 

AUDITORIUM  LAYOUT  PLAN 
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EXECUTIVE DIRECTOR’S CONFERENCE ROOM LAYOUT PLAN 

 


