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TENDER DOCUMENT FOR CAPACITY ADDITION ELECTRICAL WORKS AT NABI INTERIM FACILITY, MOHALI
DEPARTMENT OF BIOTECHNOLOGY

(Govt. of India)
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE
Department of Biotechnology, Ministry of Science and Technology, Govt. of India
C-127, Industrial Area, Phase 8, SAS Nagar, Mohali, Punjab

Phone: 0172-4604888, Fax: 0172-4011916

Section – I
NOTICE INVITING TENDERS
                                                Short Term Tender Notice No: NABI/7(18)/2012-Works
National Agri-Food Biotechnology Institute (NABI), Mohali, is desirous of engaging contractor(s) for a project related to the “Execution of capacity addition electrical works” at NABI interim facility, C-127, Phase VIII, Industrial Area, SAS Nagar, Mohali, Punjab.
Last date for submission of application is 11th June, 2012 up to 5:00p.m
	S.No
	Tender No.
	Name of Work
	Cost of tender Document                     (in Rs.)
	Estimated Cost of work(INR)
	EMD(INR)

	1
	NABI/7(18)/2012-Works
	Supply,Installation,Testing & Commissioning of Capacity addition Electrical works at NABI interim facility, Mohali
	500/-
	9,00,000/-
	18,000/-


1. Tender price shall remain open for acceptance for a period of 90 days from the date of opening of tender. In case, any tenderer withdraws his tender before the said period or issue of acceptance (whichever is earlier) or makes any modification in the terms and conditions of the tender which are not acceptable to NABI., then the NABI shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money aforesaid. 
2. Within seven (07) working days from date of the receipt of notification of award, the Supplier/Contractor shall furnish an amount equal to 5% of the tendered value of the contract as performance guarantee/security within the period prescribed for commencement of work award issued to him. In case of termination of contract, this Security Deposit shall be forfeited and amount necessary to make up this amount shall be recovered from money due to the contractor under this contract, or any other contract . A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work. This is in addition to the performance guarantee that the contractor shall be required to deposit. 

3. Submission of the Tender 
                  The Tender should be submitted in two envelopes as detailed below: 

             3.1 Envelope-1- marked as – ‘TECHNICAL BID’ 

                    This shall contain the following 
              A.   (1)Draft/Pay order towards EMD in a cover super scribed as EMD with tenderers name. 

                     (2)Draft for Rs 500/- towards cost of Tender Form if downloaded from website. 

              B.    The various details regarding experience, financial standing etc as detailed Technical Evaluation   

                      criteria sheet. 

              C.    The document containing the Technical specifications (technical bid) of the quoted work.

                   D.    The document containing the Price for the supply and commissioning of the items.
                   3.2   Envelope-2- marked as – ‘FINANCIAL BID’

                           This shall contain the price for the supply and commissioning of the items.
                   3.3   Both the above envelopes shall be placed in a third envelope and Name of work, Date of opening  

                             of tender etc. shall be written on the cover.

4. The Contractor/Firm should have completed as a Prime Contractor at least one similar work of not  less than 80% of the tendered cost OR 50% for two similar works OR 40% for three similar works during the last seven years. The required proof of completion certificate shall be attached. The experience certificate and Statement showing the value of existing commitments and ongoing works as well as stipulated period of completion, remaining for the each of the works listed shall be issued by the firm.

    4.1   Definition of Similar work: The similar work includes the Electrical panel supply, Installation and     

                                Commissioning works along with the associated LT cable laying and termination works for the LT      

                       substation type of projects.

Note: CONTRACTORS WHO HAVE DOWNLOADED THE TENDER DOCUMENTS FROM THE WEBSITE, ARE REQUIRED TO ATTACH DEMAND DRAFT/PAY ORDER FOR Rs.500/-(FIVE HUNDRED ONLY) FAVOURING NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE, MOHALI, BEING THE COST OF TENDER DOCUMENTS, FAILING WHICH THE TENDER WILL NOT BE CONSIDERED 
Details of Demand Draft/Pay Order
1.   Demand  Draft/Pay Order     for     Rs.500/- (Rupees Five Hundred Only) drawn on                                         

      is enclosed with technical bid towards the cost of tender documents.
2. Demand draft/Pay order for Rs                                          (Rupees                                                         
                                                                                      ) drawn on                                                                                                 

                                is enclosed with technical bid of the tender documents towards Earnest Money 
deposit (EMD).
                     The detailed Tender Documents with complete terms & conditions with technical specifications are 
                      available on our website  http://www.nabi.res.in.
                    Change in the technical specifications and terms & conditions if any, for the above items/work will be posted on the NABI website. All venders are requested to quote accordingly.
                    Last date of submission of tenders:        11th June,2012 up to 5:00p.m

                    Opening of Technical & Financial Bid: 12th June,2012/ 3:00p.m

Administrative Officer
PROJECT INFORMATION
	1
	Owner
	NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE

( Department  of  Biotechnology, Ministry of  Science and  Technology, Govt. of India)

	2
	Project Title
	Supply, Installation, Testing and Commissioning of Capacity addition Electrical works at NABI interim facility, Mohali

	3
	Project Location
	MOHALI (PUNJAB)

	4
	Project Site
	C-127, Industrial Area, Phase-8 Industrial Area,                                                     SAS Nagar, Mohali, Punjab.

Phone:0172-2290145/300 Fax: 0172-4604888

	5
	Nearest Railway

Station
	CHANDIGARH

	6
	Nearest Airport
	CHANDIGARH

	7
	Time   Allotted

for

completion
	03 WEEKS (21 days) FROM    THE    DATE    OF    AWARD OF CONTRACT.


SECTION - II 

INSTRUCTIONS TO BIDDERS 

A.  PREAMBLE 

1.   Definitions and Abbreviations: 

1.1  The following definitions and abbreviations, which have been used in these documents shall have    the meanings as indicated below: 

1.2 Definitions: 

(i) “Owner”  means  the  organization  and /or  its  representatives (consultants)  purchasing

          goods and services as  incorporated  in  the Tender Enquiry document.

(ii)
“Tender” means Bids/Quotation/Tender received from a Firm /Tenderer/Bidder.
(iii)
“Tenderer” means Bidder/ the Individual or Firm submitting Bids/Quotation/Tender.
(iv)  
“Supplier/Contractor” means the individual or the firm supplying the goods and services as

  incorporated in the contract.

(v) 
  “Goods”  means  the  articles,  material,  commodities,  livestock,  furniture, fixtures,  raw material, 

 spares,  instruments,  machinery,  equipment, medical equipment, industrial plant etc. which the     

 Supplier/Contractor is required to supply to the Owner under the contract. 

(vi) 
“Services”  means  services  allied  and  incidental  to  the  supply  of  goods, such as 

transportation, installation, commissioning, provision of technical assistance,  training,  after sales  service,  maintenance  service  and  other such obligations of the Supplier/Contractor covered under the contract. 

(vii) “Earnest Money Deposit” (EMD) means Bid Security/ monetary or financial guarantee to be 

 furnished by a tenderer  along with its tender. 

(viii) “Contract”  means  the  written  agreement  entered  into  between  the Owner  and/or consignee 

  and  the  Supplier/Contractor,  together  with  all  the documents  mentioned  therein  and 

   including  all  attachments,  annexure etc. therein.
(ix)   “Performance Security” means monetary or financial guarantee to be furnished by the successful 

                                      tenderer for due performance of the contract placed on it. Performance Security is also known as     Security  Deposit. 

(x) 
 “Consignee” means  the organization/person  to  whom  the goods are required  to  be 

 delivered as  specified  in  the  Contract.  If  the  goods  are required  to  be  delivered  to  a person 

  as  an  interim  consignee  for  the purpose of dispatch to another person as provided in the 

  Contract  then that  “another”  person  is  the  consignee,  also  known  as  ultimate consignee. 
                           (xi)  “Specification” means the document/standard  that  prescribes  the requirement with which goods 

  or service has to conform. 

(xii) “Inspection” means activities such as measuring, examining, testing, gauging one or more 

   characteristics  of  the  product  or  service  and comparing  the  same  with  the specified 

    requirement  to  determine conformity. 

(xii)
“Day” means calendar day.

1.3  Abbreviations:

(i)
“T E Document” means Tender Enquiry Document.
(ii)
“NABI” means National Agri-Food Biotechnology Institute.
(iii)
“NIT” means Notice Inviting Tenders.

(iv)
“ITB” means  Instructions to  Bidders

(iv)
“SIB” means Special Instructions to Bidders

(v)
“GCC” means General Conditions of Contract

(vi)
“SCC” means Special Conditions of Contract
                           (vii)    “DGS&D” means Directorate General of Supplies and Disposals

                           (viii)   “NSIC” means National Small Industries Corporation

(ix)
“PSU” means Public Sector Undertaking

(x)
“CPSU” means Central Public Sector Undertaking

(xi)
“LSI” means Large Scale Industry

(xii)
“SSI” means Small Scale Industry

(xiii)  “LC” means Letter of Credit

(xiv)
“DP” means Delivery Period

(xv)
“BG” means Bank Guarantee

(xvi)
“ED” means Excise Duty

(xvii) “CD” means Custom Duty

(xviii)“VAT” means Value Added Tax .

(xix)  “CENVAT” means Central Value Added Tax

(xx)   “CST” means Central Sales Tax

(xix)  “RR” means Railway Receipt

(xxii) “BL” means Bill of Lading

(xxiii) “FOB” means Free on Board

(xxiv) “FCA” means Free Carrier

(xxv)  “FOR” means Free On Rail

(xxvi) “CIF” means Cost, Insurance and Freight

(xxvii) “CIP (Destinations)” means Carriage and Insurance Paid up to named port of destination. 

Additionally the Insurance (local transportation and storage) would be extended and borne by 
the Supplier/Contractor from warehouse to  the  consignee  site  for  a period  including 3 

months  beyond  date of delivery. 

(xxviii) “DDP” means Delivery Duty Paid named place of destination (consignee site) 

(xxix)  “INCOTERMS” means International Commercial Terms as on the date of Tender Opening. 

(xxx)  “MOH&FW” means Ministry of Health & Family Welfare, Government of India.

(xxxi) “CMC” means Comprehensive maintenance Contract (labour, spare and preventive

 maintenance)

(xxxii)“RT” means Re-Tender

                          2.
 Introduction
                       The Owner has issued these TE documents for purchase of goods and related services as mentioned in   

                       subsequent paragraphs which also indicates, interalia, the required delivery schedule, terms and place                    

                       of delivery.
                       2.1 General :
                             The detailed information of the project given below is as per our present requirement. However, it is not binding on  the owner in any way and shall not govern the scope of works.
                       2.2 Location of Site :
                             The project site is located at C-127, Phase VIII Industrial area, Mohali, Punjab.
2.3 Scope of work:- 

                           SUPPLY,INSTALLATION,TESTING AND COMMISSIONING OF CAPACITY ADDITION   

                              ELECTRICAL WORKS AT NABI INTERIM FACILITY, MOHALI

· LT Panel installation and Commissioning

· Cable laying and termination works

· Earthing works

· Existing distribution box dismantling and reconnection of cables.
                    Note:
             1. Materials to be used as per the technical specifications in the tender documents.
             2. The above scope is a broad indication of the job. Anything not mentioned above, but required for the proper  

                        functioning of the system shall be part of the scope.
                  #   This section (Section II - “Instructions to Bidders”) provides the relevant information as well as instructions to assist the prospective tenderers in preparation and submission of tenders. It also includes the mode and procedure to be adopted by the Owner for receipt and opening as well as scrutiny and evaluation of tenders and subsequent placement of contract.
The tenderers shall also read the Special Instructions to Bidders (SIB) related to this purchase, as contained
 in  Section III of these documents and follow the same accordingly. Whenever there is a conflict between the
 ITB and the SIB, the provisions contained in the SIB shall prevail over those in the ITB.
	Before  formulating  the  tender  and  submitting  the  same  to  the  Owner, the tenderer should read and examine   all the terms, conditions, instructions, checklist etc.  contained in  the  TE  documents . Failure to provide and/or  comply with the required  information,  instructions  etc.  incorporated in these  TE documents  may result in rejection of its tender.
	
	
	


3.  Availability of Funds 
                  As per estimated cost of work. 
4. Language of Tender

                        The  tender  submitted  by  the  tenderer  and  all  subsequent  correspondence and documents  relating to  the     tender exchanged  between  the  tenderer  and  the Owner, shall  be written  in the English language, unless otherwise specified in the Tender Enquiry. However, the language of any printed literature furnished by the tenderer in connection  with its tender may be  written in any other  language provided the same is accompanied by an English translation and, for purposes of interpretation of the tender, the English translation shall prevail. 
The  tender  submitted  by  the  tenderer  and  all  subsequent  correspondence  and documents relating  to  the     tender exchanged  between  the  tenderer  and  the Owner, may also be written in the Hindi language, provided that the same are accompanied  by  English translation,  in  which  case,  for purpose  of  interpretation of  the tender etc, the English translations shall prevail. 
5. Eligible Tenderers

                          This invitation for tenders is open to all Supplier/Contractors who fulfill the eligibility criteria specified                              against clause 17 of   ITB Sec. II  in this document. 

6.  Eligible Goods and Services

All goods  and related  services to  be supplied under the contract shall have their origin  in India or  any  other country  with  which   India  has  not  banned  trade relations. The term “origin” used in this clause means the place where the goods are mined, grown, produced, or manufactured or from where the related services are arranged and supplied. 

7. Tendering Expense
7.1 The tenderer shall  bear all costs and  expenditure incurred and/or to be incurred by it  in connection with      

its tender including preparation, mailing and submission of  its  tender  and for subsequent processing  the same. The Owner will, in no case be responsible or liable for any such cost, expenditure etc regardless of the conduct or outcome of the tendering process.
8
Content of Tender Enquiry Documents
8.1     In  addition  to  Section  I  -  “Notice  inviting  Tender”  (NIT),  the  TE  documents  include:

Section II
: Instructions to Bidders (ITB)

Section III
: Special Instructions  to  Bidders (SIB)

Section IV
: General Conditions of Contract (GCC)

Section V
: Special Conditions of Contract (SCC)

Section VI
: Project Site Rules

Section VII
: Contractor’s Obligation Under Statutory Laws

Section VIII
: Qualification Criteria

Section IX
: Tender Form

Section X
: List of Approved Makes

Section XI
: List of Requirements (Applicable Standards and Specifications)

Section XII
: Drawings

Section XIII
: Bank Guarantee Form For EMD (Not Applicable-Deleted)

Section XIV
: Manufacturer’s Authorization Form

Section XV
: Bank Guarantee Form for Performance Security

Section XVI
: Integrity Pact

Section XVII
: Check List for the Tenderers

Section XVIII
: Performance Statement

Section XIX
: Price Schedule (Price Bid)
8.2
The relevant details of the required goods and services, the terms, conditions and procedure for
tendering, tender evaluation, placement of contract, the applicable contract terms and, also, the 
standard  formats  to  be  used  for  this  purpose are incorporated  in  the  above-mentioned 
documents.  The  interested  tenderers  are expected to examine all such details etc to proceed 
further.
1.
Amendments to TE documents
At any time prior to the  deadline for submission of  tenders, the  Owner may for any reason 
deemed  fit  by  it,  modify  the  TE  documents  by  issuing  suitable amendment(s) to it. Such  an 
amendment  will  be  notified  in  the  website  of www.nabi.res.in. Interested parties are advised 
to regularly visit the website for further updates. 
In  order  to  provide  reasonable  time  to  the  prospective  tenderers  to  take necessary action in 
preparing their tenders as per  the amendment, the Owner may, at its discretion extend the 
deadline for the submission of tenders and other allied time frames, which are linked with that 
deadline 
2.
Clarification of TE documents
A  tenderer  requiring  any  clarification  or  elucidation  on  any  issue  of  the  TE documents may  communicate  the  same  to  the  Executive Director, National Agri- Food Biotechnology Institute, Mohali 
PREPARATION OF TENDERS 
11.     Documents Comprising the Tender 
11.1  The Two Bid System, i.e.“Technical Bid and Price Bid” prepared  by  the tenderer shall
comprise the following:
A)   TECHNICAL BID(Un-priced bid):
i) Earnest  money  furnished  in  accordance  with  ITB  clause 19.1  alternatively, documentary
 evidence as per ITB clause 19.2 for  claiming  exemption from payment of earnest money.
ii)  Tender Form as per Section IX (Un-priced).
iii)
Documentary  evidence,  as  necessary  in  terms  of  clauses 5  and  17 establishing  that  the
 tenderer  is  eligible  to  submit  the  tender  and,  also qualified to perform the contract if its   

 tender is accepted.
iv) 
 Power of attorney in favour of the signatory of the tender document (if applicable). 
 v)    Documents and relevant details to establish in accordance with ITB clause 18 that the goods and 

 the allied services to be supplied by the tenderer conform to the requirement of the TE 

 documents. 
vi)    Performance Statement as per section XVII along with relevant copies of orders and end users’ 

 satisfaction certificate. 
vii)      List of Requirements as  per  Section –XI.
viii)
 Certificate  of  country  of  origin  by  the  bidder  from  abroad.
  wherever applicable.
ix)      Checklist as per Section XVIII.
B)   PRICE BID:
i) Schedule of Prices (Price Bid) as per Section XIX 
N.B
1.   All pages of the Tender should be page numbered and indexed.

(Chamber   of commerce), 
2.  It is the responsibility of tenderer to go through the TE document to ensure furnishing all 

required documents in addition to above, if any. 
11.2  The authorized signatory of  the tenderer  must  sign  the  tender duly stamped at appropriate 

 places and initial all the remaining pages of the tender. 
11.3   A tender, which  does  not  fulfill  any  of  the  above  requirements  and/or  gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and rejected.
11.4  Tender sent by fax/telex/cable/electronically shall be ignored. 
12.    Tender Currencies 
12.1  The tenderer supplying indigenous  goods or already  imported  goods  shall  quote only in 

 Indian Rupees 
12.2 For imported goods if supplied directly from abroad, prices shall be quoted in any freely 

convertible currencies say US Dollar, Euro, GBP or Yen. As regards price(s) for  allied  services, 

if  any  required with  the goods,  the  same  shall  be  quoted  in Indian  Rupees  only  if  such 

services  are  to  be  performed/undertaken in India. Commission for Indian Agent, if any and 

if payable shall be indicated in the space provided for in the price schedule and will be payable 

in Indian Rupees only. Such conversion  of currencies will be done based  on rate of exchange 

declared by RBI  as  on  the  date  of ‘Price Bid’ opening as already incorporated against clause 
32 here after.
12.3  Tenders,  where  prices  are  quoted  in  any  other  way  shall  be  treated  as  non- responsive
and rejected.
13      Tender Prices 
13.1   The Tenderer  shall  indicate  on  the  Price  Schedule provided under Section  XIX  all the specified  components  of  prices  shown  therein  including  the  unit  prices  and total  tender prices  of  the  goods  and  services  proposed  to  supply  against  the requirement. All the columns shown  in the price  schedule  should  be  filled  up as required. If any column does not apply to a tenderer, same should be clarified as “NA” by the tenderer.

13.2   The quoted prices for goods offered from within India and that for goods offered from  abroad 

  are  to  be  indicated  separately  in  the  applicable  Price  Schedules attached under Section 

  XIX.

13.3   While filling up the columns of the Price Schedule, the following aspects should be noted for 

 compliance: 

13.3.1 For domestic goods or goods of foreign origin located within India, the prices in the 

 corresponding  price  schedule  shall  be  entered  separately  in  the  following manner: 


   a)   the price of the goods, quoted ex-factory/ ex-showroom/ ex-warehouse/ off the-shelf, as 

 applicable, including all taxes and duties like sales tax, CST VAT, CENVAT, Custom Duty, 

 Excise Duty  etc.  already  paid  or  payable  on  the components  and  raw  material  used  in 

 the  manufacture  or  assembly  of  goods  quoted  ex-factory  etc.  or on  the  previously 

  imported  goods  of  foreign origin quoted ex-showroom etc; 

 b)
 any  sales  or  other  taxes and  any duties  including  excise  duty,  which  will  be payable on

 the goods in India if the contract is awarded;

c) 
 charges towards Packing & Forwarding, Inland Transportation, Insurance (local transportation 

 and storage) would  be borne by the  Supplier/Contractor from ware house to the consignee site for a   period including 3 months beyond date of delivery, Loading/Unloading  and other  local costs  incidental to delivery of the goods to their  final  destination  as  specified  in  the  List  of Requirements  and  Price Schedule. 

d)
the  price  of  Incidental  Services,  as  mentioned  in  List  of  Requirements  and Price

Schedule;

e)
the prices of Turnkey (if any), as mentioned in List of Requirements, and Price Schedule;

13.3.2  For  goods  offered  from  abroad,  the  prices  in  the  corresponding  price  schedule shall be

entered separately in the following manner

a)   the  pr ice  of  goods   quoted  DDP    Destination,  as  indicated  in  the  List  of  Requirements

 and Price Schedule;

b)     the price of goods quoted should be on DDP basis at consignee site in India as indicated in the 
           List of Requirements, Price Schedule . 

   c) 
    the  charges  for  Insurance  (local  transportation  and  storage)  would  be extended and borne by 

    the Supplier/Contractor from warehouse to the consignee site for a period including 3 months    

    beyond date of delivery. 

13.4   For transportation of imported goods offered from abroad, relevant instructions as incorporated 

  under GCC Clause 10 shall be followed 

13.5   For  insurance  of  goods  to  be  supplied,  relevant  instructions  as  provided  under GCC 

  Clause 11 shall be followed 

13.6    Unless otherwise specifically indicated  in this  TE  document, the  terms FCA, FOB, FAS,  CIF, 

  CIP,  DDP  etc.  for  imported  goods  offered  from  abroad,  shall  be governed  by  the  rules  & 

  regulations  prescribed  in  the  current  edition  of INCOTERMS, published by the International 

  Chamber of Commerce, Paris. 

13.7   The need for indication of all such price components by the tenderers, as required in this   clause 

  (viz., ITB clause 13) is for the purpose of comparison of the tenders by  the  Owner  and  will  no 

  way  restrict  the  Owner’s  right  to  award  the contract on the selected tenderer on any of the 

  terms offered. 

                             14     Indian Agent
14.1  If a foreign tenderer has engaged an agent in India in connection with its tender, the foreign
 tenderer,  in  addition  to  indicating  Indian  agent’s commission, if any, in  a manner  described
 under  ITB  sub clause  12.2  above,  shall  also  furnish the following information:
a) The  complete  name  and address  of  the  Indian  Agent  and  its  permanent income  tax account
number  as  allotted  by  the  Indian  Income  Tax authority.
b)     The  details  of  the  services  to  be  rendered  by  the  agent  for  the  subject requirement.
c)
Details of Service outlets in India, nearest to the consignee(s), to render services during Warranty
15.
Firm Price
15.1  Unless otherwise specified in the SIB, prices quoted by the tenderer shall remain firm and fixed 

during the currency of the contract and not subject to variation on any account .
16.    Alternative Tenders 
16.1   Alternative Tenders are not permitted. 
17      Documents Establishing Tenderer’s Eligibility and Qualifications 
17.1  Pursuant  to  ITB  clause 11,  the  tenderer  shall  furnish, as part  of  its  tender, relevant  details 

 and  documents  establishing  its  eligibility  to  quote  and  its qualifications to perform the 

 contract if its tender is accepted .

17.2 The documentary evidence needed to  establish  the tenderer’s qualifications shall fulfill the 

following requirements: 
a)  in case the tenderer offers to supply goods, which are manufactured by some other firm, the 

tenderer has been duly authorized by the goods manufacturer to quote for and supply the goods 

to the Owner. The tenderer shall submit the manufacturer’s authorization letter to this effect as 

per the standard form provided under Section  XIV in this document 
b)  the  tenderer  has  the  required  financial,  technical  and  production  capability necessary  to 

perform  the  contract  and,  further,  it  meets  the  qualification criteria incorporated in the 

Section VIII in these documents. 
c)   in case the tenderer is not doing business in India, it is duly represented by an agent  stationed  in 

India  fully  equipped  and  able  to  carry  out  the  required contractual  functions and  duties  of 

the  Supplier/Contractor  including  after  sale  service, maintenance  &  repair etc.  of  the  goods 

in  question,  stocking  of  spare  parts and  fast  moving  components and  other  obligations,  if 

any,  specified  in  the conditions of contract and/or technical specifications. 
d)  in case  the tenderer is  an  Indian  agent/authorized representative quoting on behalf  of  a 

foreign  manufacturer  for  the  restricted  item,  the  Indian agent/authorized  representative is 

already  enlisted  under  the  Compulsory Enlistment  Scheme  of  Ministry  of  Finance, Govt. 

of  India,  operated  through Directorate General of Supplies & Disposals (DGS&D), New Delhi 
18.  Documents establishing Good’s Conformity to TE document. 
18.1  The  tenderer shall  provide  in  its  tender  the  required  as  well  as  the  relevant documents 

like  technical  data,  literature,  drawings  etc.  to  establish  that  the goods and services offered 

in the tender fully conform to the goods and services specified  by  the  Owner  in  the  TE 

documents. For  this  purpose  the tendered shall  also  provide  a  clause-by-clause 

commentary  on  the  technical specifications  and  other  technical  details incorporated by 

the  Owner in  the  TE documents  to establish  technical  responsiveness  of the  goods and 

services offered in its tender .
18.2   In  case  there  is  any  variation  and/or  deviation  between  the  goods  & services prescribed  by the   

          Owner and that offered by the tenderer, the tenderer shall list out the same in a chart form  

         without  ambiguity  and provide  the same along with its tender. Tenderers must visit the site and see  

          the means of access to the site, study the drawings and specifications and acquaint him fully about   

         the works to be carried out and all other factors governing the works before quoting his rates. The  

         tenderer shall be liable for; completing the job and/or providing extra material without charging   

         extra for completion of work and/or material. For any additional material/scope (not in the scope  

         at the time of contract) the cost of material and scope shall be decided by the Owner before allotting  

          the job to the contractor. 
                           18.3 
If  a  tenderer  furnishes  wrong  and/or  misguiding  data,  statement(s)  etc.  about technical 

acceptability of  the  goods  and services offered  by  it, its  tender will be liable to be ignored and  rejected  in addition  to other  remedies  available  to the Owner in this regard. 

19.    Earnest Money Deposit (EMD) 

19.1  Pursuant to ITB clauses 8.1 the tenderer shall furnish along with its tender, earnest money for 

amount as mentioned in Section-I - NIT. The earnest money is required to protect the Owner 

against the risk of the tenderer’s unwarranted conduct as amplified under sub-clause 19.7 below.

19.2  The  tenderers  who  are  currently  registered  and,  also,  will  continue  to  remain registered 

during  the  tender  validity  period  with  National  Small  Industries Corporation,  New Delhi 

for  the specific goods as per  tender  enquiry specification shall  be  eligible  for exemption 

from  EMD.  Vague  stipulations  in  the  Registration Certificate  such  as “to  customers’ 

specification”  etc.  will not be  acceptable  for exemption  from furnishing  of earnest  money. In case the tenderer falls in these categories, it should furnish copy of its valid registration details (with NSI C). The EMD  should  be  furnished  in  the  name  of  “ Executive Director, National Agri-Food Biotechnology Institute,  payable  at Mohali” .
19.3 The earnest money shall be denominated in Indian Rupees or equivalent currencies as 

 Per ITB clause 12.2. The earnest money shall be furnished in one of the following forms: 
i)
 Account Payee Demand Draft

ii)
Banker’s Cheque

19.4  The demand draft or banker’s cheque shall be drawn on any commercial bank in India or country 

of the tenderer, in favour of the “Executive Director, National-Agri Food Biotechnology 

Institute, payable at Mohali . 

                           19.5    Forfeiture of EMD
                       19.5.1  EMD shall be forfeited fully if the contractor fails to start the work within the stipulated time  

          after getting letter of award.
                       19.5.2  If any tenderer withdraws his tender within the tender validity period or makes any modifications in 

terms and conditions of tenders which were not acceptable to department, then 50% of the 

EMD shall be forfeited. 
                         19.5.3   Earnest  Money  is  required  to  protect  the  Owner  against  the  risk  of  the Tenderer’s 

conduct,  which  would  warrant  the  forfeiture  of  the  EMD.  Earnest money of a tenderer will 

be  forfeited,  if  the  tenderer  withdraws  or  amends  its tender or impairs or derogates   from 

the tender in any respect within the period of  validity  of  its tender  or  if  it  comes  to   notice 

that  the  information/documents furnished in its  tender is incorrect, false, misleading or forged 

without prejudice to other rights of the Owner. The successful tenderer’s earnest money will be 

forfeited  without  prejudice  to  other  rights  of  Owner  if  it  fails  to furnish the required 

performance security within the specified period.
19.6  Unsuccessful  tenderer’s  earnest  money  will  be  returned  to  them  without  any interest, after 

expiry  of the  tender  validity period, but  not later than thirty  days after  conclusion  of  the 

resultant contract. Successful tenderer’s earnest money will be returned without any interest, 

after receipt of performance security/guarantee from the tenderer. 
19.7   Earnest Money of all tenderers would not be deposited in the bank except the lowest tender. 

20.    Tender Validity 

20.1  If not  mentioned  otherwise  in  the  SIB,  the  tenders  shall  remain  valid  for acceptance for                      a period  of  90 days (Ninety  days)  from  the date  of tender opening prescribed  in  the  TE 
document.  Any tender valid for a shorter period shall be treated as unresponsive and rejected.                   
20.2  In exceptional cases, the tenderers may be requested by the Owner to extend the validity up to  a 

specified period. Such request(s) and responses  thereto  shall  be  conveyed  by  surface  mail 

or  by fax/  telex/cable followed by surface mail. The tenderers, who agree to extend the tender 

validity, are  to  extend  the  same  without  any  change  or  modification  of  their  original 

tender and they are also  to extend  the validity period of the EMD accordingly. A tenderer, 

however, may not agree to extend its tender validity without forfeiting its EMD. 

20.3  In case the day up to which the tenders are to remain valid falls on/ subsequently declared  a 

holiday  or  closed  day  for  the  Owner,  the  tender  validity  shall automatically be extended up 

to the next working day. 

21.    Signing and Sealing of Tender 

21.1   The tenderers shall submit their tenders as per the instructions contained in ITB Clause 11. 

21.2  The tender shall either be typed or written in indelible ink and the same shall be signed by the 

tenderer or by a person(s) who has been duly authorized to bind the tenderer to the contract. The 

letter of authorization shall be by a written power of attorney, which shall also be furnished along 

with the tender. 

21.3  The tender shall be duly signed at the appropriate places as indicated in the TE documents and 

all other pages of the tender including  printed  literature, if  any shall be initialed by the same 

person(s) signing the tender. The tender shall not contain any erasure or overwriting, except  as 

necessary  to  correct  any  error made  by  the  tenderer  and,  if  there  is  any  such correction; 

the  same  shall  be initialed by the person(s) signing the tender. 

21.4  The tenderer should seal the tender and write the address of the Owner and the tender reference 

number on the envelope. The sentence “NOT TO BE OPENED ” (The tenderer is to put the date 

& time of tender opening) are to be written on these envelopes. The inner envelopes are then to 

be put in a bigger outer envelope, which will also be duly, sealed marked  etc. as above.  If  the 

outer  envelope  is not  sealed and  marked properly  as  above,  the  Owner  will  not  assume 

any responsibility  for  its misplacement, premature opening, late opening etc.

21.5  The document seeks quotation following two Tender System, in two parts. First part will be known as    

         ‘Technical bid’ and the second part ‘Price bid’ as specified in clause11 of ITB. Tenderer shall seal  

           both Technical bid & Price bid separately and covers will be suitably super scribed. Both these  

           sealed covers shall be put in a bigger cover and sealed and procedure prescribed in Paras 21.1 to  

           21.5 followed. 

D.      SUBMISSION OF TENDERS 
22.
Submission of Tenders
22.1  Unless otherwise specified, the tenders are to be submitted to The Executive Director, National 

 Agri-Food Biotechnology Institute, C-127, Industrial Area, Phase 8, SAS Nagar, Mohali, Punjab. 
22.2 The  tenderers  must  ensure  that  they  submit  their  tenders  not  later  than  the closing time 

and date specified for submission of  tenders. It is the responsibility of the tenderer to ensure that 

their Tenders whether sent by post or by courier or by person, by the specified clearing date and 

time. In the event of the specified date for submission of tender falls on/is subsequently 

declared  a  holiday  or closed  day  for  the  Owner,  the  tenders  will  be received  up  to  the 

appointed time on the next working day. 
23.    Late Tender 
23.1   A tender, which is received after the specified date and time for receipt of tenders will be treated 

as “late” tender and will be ignored and not considered. 
24. 
Alteration and Withdrawal of Tender 
                           24.1  The tenderer, after submitting its tender, is permitted to alter/modify its tender so long as such    alterations/modifications are  received duly  signed, sealed and marked like the original 
tender ,  within  the  deadline  for  submission  of  tenders Alterations / modifications to tenders 
received  after  the  prescribed  deadline will not be considered.
                         24.2  No tender should  be  withdrawn  after  the  deadline  for  submission  of  tender and before 

 expiry of  the  tender  validity  period.  If a  tenderer  withdraws  the  tender during this period, it 

  will result in forfeiture of the earnest money furnished by the tenderer in its tender. 

 E       TENDER OPENING 

25.
Opening of Tenders

25.1   The  Owner  will  open  the  tenders  at  the  specified  date  and  time  and  at  the specified place 

as indicated in the NIT. 

 In case the specified date of tender opening falls on / is subsequently declared a holiday or  closed 
 day  for  the  Owner,  the  tenders  will  be  opened  at  the appointed time and place on the next 
 working day. 

25.2  Authorized representatives of the tenderers, who have submitted tenders on time may attend the 

tender opening provided they bring with them letters of authority from the corresponding 

tenderers The tender opening official(s) will prepare a list of the representatives attending the 

tender opening. The list will contain the representatives’ names & signatures and corresponding 

tenderers’ names and addresses 

                        25.3   Two - Tender system as mentioned in para 21.6 above will be as follows:

The Technical Bid is to be opened in the first instance, at the prescribed time and date as indicated in NIT. These Tenders shall be scrutinized and evaluated by the competent committee/ authority with reference to parameters prescribed in the TE document. During the Technical Bid opening, the tender opening official(s) will read the salient features of the tenders like brief description of the goods offered, delivery period, Earnest Money Deposit and any other special features of the tenders, as deemed fit by the tender opening official(s). Thereafter, in stage, the Price Bid of only the Technically qualified offers (as decided in the first stage) shall be opened for further scrutiny and evaluation on a date notified after the evaluation of the Technical Bid. The prices, special discount if any of the goods offered etc., as deemed fit by tender opening official(s) will be read out.
F.      SCRUTINY AND EVALUATION OF TENDERS 
                              26.    Basic Principle 
26.1 Tenders  will  be  evaluated  on  the  basis  of  the  terms  &  conditions  already incorporated in 

the TE document, based on which tenders have been received and the terms, conditions etc. 

mentioned by the tenderers in their tenders. No new condition will be brought in while 

scrutinizing and evaluating the tenders 
27.    Preliminary Scrutiny of Tenders 
27.1 The Owner will examine the Tenders to determine whether they are complete, whether  any 

computational  errors  have  been  made,  whether  required  sureties have been furnished, 

whether the documents have been properly signed stamped and whether the Tenders are generally 

in order.

27.2  Prior  to  the  detailed  evaluation  of  Price  Bid,  pursuant  to  ITB  Clause  34,  the Owner   will 

determine the substantial responsiveness of each Tender to the TE Document.  For purposes of 

these clauses, a substantially responsive Tender is one, which conforms to all the terms and 

conditions of the TE Documents without material deviations.  Deviations  from,  or  objections 

or  reservations  to  critical provisions  such  as  those  concerning  Performance  Security  (GCC 
Clause
5), Warranty
(GCC Clause 15), EMD (ITB Clause19),  Taxes &  Duties(GCC
Clause 20), Force Majeure
(GCC  Clause 26) and Applicable law(GCC  Clause 31)  will be
deemed  to be a material  deviation.  The  Owner’s determination  of a Tender’s responsiveness 
is  to  be  based  on  the  contents  of  the  tender  itself  without recourse to extrinsic evidence. 
27.3  If a Tender is not substantially responsive (Non-Responsive), it will be rejected by the Owner and 

cannot subsequently be made responsive  by  the  Tenderer by correction of  the nonconformity. 

27.4  The tenders will be scrutinized to determine whether they are complete and meet the essential 

and important requirements, conditions etc. as prescribed in the TE document. The tenders, 

which do not the meet the basic requirements, are liable to  be  treated  as  non - responsive 

and  will  be  summarily  ignored.  A  non responsive  tender  is  one  which  deviates  technically or  commercially  from  any specific provision in the tender enquiry. 

27.5  The  following  are  some  of  the  important  aspects,  for  which  a  tender  shall  be declared 

non - responsive and will be summarily ignored; 

(i)
 Tender form as per Section IX (signed and stamped) not enclosed

(ii)     Tender is unsigned

(iii)    Tender validity is shorter than the required period. 

(iv)     Required EMD (Amount, validity etc.)  /exemption documents have not been provided 

(v)   Tenderer has quoted for goods manufactured by other manufacturer(s) 
(vi)  Tenderer has not agreed to give the required performance security. 
(vii)    Goods offered are not meeting the tender enquiry specification 

(viii)  Tenderer  has  not  agreed  to  other  essential  condition(s)  specially incorporated  in  the  tender 

 enquiry  like  terms  of  payment,  liquidated damages  clause, warranty clause, dispute resolution 

 mechanism  applicable law. 

(ix)     Poor/ unsatisfactory past performance. 

(x)       Tenderers who stand deregistered/banned/blacklisted by any Govt. Authorities.

 (xi)    Tenderer is not eligible as per ITB Clauses 5.1 & 17.1 

(xii)   Tenderer  has  not  quoted for  the  entire  quantity  as  specified  in  the  List  of Requirements in 

 the quoted schedule. 

28. 
Minor Infirmity /Irregularity/Non-Conformity 

28.1  If  during  the  preliminary  examination, the  Owner  find  any  minor  informality and/or 

 irregularity and/or non-conformity in a  tender, the Owner  may  waive the  same  provided  it 

 does  not  constitute  any  material  deviation  and  financial impact and, also, does not prejudice 

 or affect the ranking order of the tenderers. Wherever necessary, the Owner will convey its 

 observation on such ‘minor’ issues to the tenderer, asking the tenderer to respond by a 

 specified date. If the tenderer  does  not  reply  by  the  specified  date  or  gives  evasive  reply without    

 clarifying the point at issue in clear terms, that tender will be liable to be ignored. 

29     Discrepancies in Prices 

29.1   If, in the price structure quoted by a tenderer, there is discrepancy between the unit price and 

the total price(which is obtained by multiplying the unit price by the quantity),the unit price 
shall prevail and the total price corrected accordingly unless  the  Owner feels  that the tenderer 
has  made a  mistake in  placing the decimal  point  in  the  unit  price,  in  which  case  the  total 

price  as  quoted  shall prevail over the unit price and the unit price corrected accordingly. 

29.2 If there is an error in a total price, which has been worked out through addition and/or 

subtraction of subtotals, the subtotals shall prevail and the total corrected amount shall be considered  

           final.

29.3 If there is a discrepancy between the amount expressed in words and figures, the amount in 

 words shall prevail, subject to sub clause 29.1 and 29.2 above. 

29.4  If, as  per  the  judgment  of  the  Owner,  there  is  any  such  arithmetical discrepancy  in a 

tender,  the  same  will  be  suitably conveyed  to  the  tenderer  by registered / speed post. If the 

tenderer does not agree to the observation of the Owner, the tender is liable to be ignored. 

30. 
Discrepancy between original and copies of Tender 

30.1  In case any discrepancy is observed between the text etc. of the original copy and that in the 

other copies of the same tender set, the text etc. of the original copy shall prevail. Here also, the 

Owner will convey its observation suitably to the  tenderer  by register/speed  post  and,  if  the 

tenderer  does  not  accept  the Owner’s observation, that tender will be liable to be ignored. 

31.
Qualification Criteria

                           31.1     Tenders  of  the  tenderers,  who  do  not  meet  the  required  Qualification  Criteria prescribed in  Section  VIII,  will  be  treated  as  non - responsive  and  will  not  be considered further for    evaluation process.

32. 
Conversion of tender currencies to Indian Rupees 

32.1   In case the TE document permits the tenderers to quote their prices in different currencies, all 

  such quoted prices of the responsive tenderers will be converted to a single currency viz., Indian 

  Rupees for the purpose of equitable comparison and evaluation, as per the exchange  rates 

  established by  the  Reserve Bank of  India for  similar transactions, as on the date of ‘Price bid’ 

  opening. 

                            33.    Schedule/ Package -wise Evaluation 
33.1  DELETED 
34     Comparison of Tenders 
34.1  Unless  mentioned  otherwise  in Section - III - Special Instructions to Bidders and  Section -
XI -  List  of  Requirements,  the  comparison  of  the  responsive tenders shall be carried out on Delivery Duty Paid (DDP) consignee site basis. The quoted turnkey prices will also be added for comparison/ranking purpose for evaluation. 
35.    Additional Factors  and  Parameters  for  Evaluation  and  Ranking  of Responsive Tenders 
35.1  Further  to  ITB  Clause  34  above,  the  Owner’s  evaluation  of  a  tender  will include and 

 take into account the following: 
i)     Tenderers past experience in similar projects. 
ii)    Satisfactory completion/performance certificate from the users. Details of delayed completion
and the reasons thereof.
35.2  The  Owner’s  evaluation  of  tender  will  also  take  into  account  the  additional factors, if any, 

 incorporated  in  SIB  in  the  manner  and  to  the  extent  indicated therein. 
35.3  The  Owner  reserves  the  right  to  give  the  price  preference  to  small-scale sectors etc. and 

purchase preference to central public sector undertakings as per the instruction in vogue while 

evaluating,  comparing  and ranking the responsive. 
36.     Tenderer’s capability to perform the contract 
36.1  The  Owner,  through  the  above  process  of  tender  scrutiny  and  tender evaluation  will 

determine  to  its  satisfaction  whether the  tenderer,  whose  tender has  been  determined  as the 

lowest  evaluated  responsive  tender  is  eligible, qualified  and  capable  in  all  respects  to 

perform  the  contract  satisfactorily.  If there is more than one schedule/ package in the List of 

Requirements, then, such determination will be made separately for each schedule/ package .
36.2 The  above-mentioned  determination  will,  interalia,  take  into  account  the tenderer’s 

financial,  technical  and  production  capabilities  for  satisfying  all  the requirements  of  the 

Owner  as  incorporated  in  the  TE  document.  Such determination will  be  based  upon 

scrutiny  and examination of all  relevant  data and  details submitted  by  the  tenderer  in  its 

tender  as  well  as  such  other  allied information as deemed appropriate by the Owner. 
37.    Contacting the Owner 

37.1  From the time  of submission  of tender  to the  time of awarding the contract, if a tenderer 

needs  to  contact  the  Owner  for  any  reason  relating  to  this  tender enquiry and / or  its 

tender, it should do so only in writing. 

37.2 In case a tenderer attempts to influence the Owner in the Owner’s decision on  scrutiny, 

comparison &  evaluation of  tenders and awarding  the  contract, the tender  of  the  tenderer 

shall  be  liable  for  rejection  in  addition  to  appropriate administrative  actions  being  taken 

against  that  tenderer,  as  deemed  fit  by  the Owner. 
G.     AWARD OF CONTRACT 

38.    Owner’s Right to accept any tender and to reject any or all tenders 

38.1  The Owner reserves the right to accept in part  or  in full any  tender  or  reject any or  more 

tender(s) without  assigning  any  reason  or  to  cancel  the  tendering process  and  reject  all 

tenders  at  any  time  prior  to  award  of  contract,  without incurring any liability, whatsoever to 

the affected tenderer. 
39.
Award Criteria
39.1  Subject  to  ITB  clause 38 above,  the  contract  will  be  awarded  to  the  lowest evaluated 

responsive  tenderer  decided by  the  Owner  in  terms  of  ITB  Clause 36. 
Information to be Provided after Award of Contract for Approval 
List of Drawings and Documents to be submitted for review, approval and information shall be listed by BIDDER in his offer. The minimum requirements are indicated below.
· All working Drawings for approval from PMC/OWNER. 
NOTE: 
Contractor to obtain approval of the calculations of the systems being provided prior to procurement. Contractor shall submit all detailed drawings to CONSULTANT/OWNER for approval in both soft and hard copies prior to commencement of respective work. 
Contractor shall take all the necessary approvals/clearance from various govt. bodies like fire department of fire safety, Pollution control board etc (wherever applicable). 
Contractor shall submit all the final drawings to the Owner (NABI) on completion of the job. 
40.    Deviation of Quantities at the Time of Award/ Currency of Contract 
40.1  At the time of awarding the contract, the Owner reserves the right to increase or decrease or 

eliminate any of the item without any change in the unit price and other terms & conditions 

quoted by the tenderer. 
40.2  If the quantity has not been increased at the time of awarding the contract, the Owner 

reserves the  right to  increase by up to twenty  five (25) per cent the quantity of goods and 

services mentioned in the contract (rounded off to next whole number) without any change in the 

unit price and other terms & conditions mentioned in the contract, during the currency of the 

contract after one year from the Date of Notification of Award. 
41.
Notification of Award
41.1  Before expiry of the tender validity period, the Owner will notify the successful tenderer(s)  in 
writing,  by  registered / speed  post/ courier  or  by fax/  telex/cable (to be confirmed by registered  /speed-post/courier)  that its tender for goods & services,  which  have  been  selected                                                   by  the Owner,  has  been  accepted,  also briefly  indicating  there in  the  essential  details  like 
description,  specification  and quantity  of  the  goods  &  services  and  corresponding  prices 
accepted.  The successful  tenderer  must  furnish  to  the  Owner  the  required  performance 
Security/guarantee  within  seven working days  from  the  date  of  receipt  of  this  notification,   failing which  the  EMD  will  forfeited  and  the  award  will  be  cancelled.  Relevant details about the performance security have been provided under GCC Clause 5  under Section IV. 

41.2  The Notification of Award shall constitute the conclusion of the Contract.

42.     Issue of Contract 

42.1  Promptly  after  notification  of  award,  the  Owner/Consignee  will  mail  the contract form 

duly completed and signed, in duplicate, to the successful tenderer by registered / speed 

post/courier. 

42.2  Within  Seven days  from  the  date  of  the  contract,  the  successful  tenderer shall  return  the 

 original copy of the contract, duly signed and dated, to the Owner/Consignee by registered / 

 speed post/courier.

42.3  The Owner/Consignee reserves the right to issue the Notification of Award consignee wise. 

43. 
Non-receipt  of  Performance  Security  and  Contract  by  the Owner/Consignee 

43.1 Failure of the successful tenderer in providing performance security and/or returning 

contract copy duly signed in terms of ITB clauses 41 and 42 above shall make the tenderer liable 

for forfeiture of its EMD and, also, for further actions by the Owner/Consignee against it as per 

the clause 24 of GCC - Termination of default. 

44.      Return of EMD 

44.1  The earnest money of the successful tenderer and the unsuccessful tenderers will be  returned  to 

           them  without  any  interest,  whatsoever,  in  terms  of  ITB  Clause 19.6.
45.     Publication of Tender Result 

45.1 The name and address of the successful tenderer(s) receiving the contract(s) will be mentioned 

 in the notice board/bulletin/web-site of the Owner. 

46.    Corrupt or Fraudulent Practices 

46.1  It is required by all concerned namely the Consignee/Tenderers/Supplier/Contractors etc  to 

 observe the highest standard of ethics during the procurement and execution of such contracts. In 

 pursuance of this policy, the Owner: 

(a)      defines, for the purposes of this provision, the terms set forth below as follows: 

(i) 
“corrupt practice” means the offering, giving, receiving or soliciting of anything  of  value  to 

influence the action of a public official in the procurement process or in contract execution; 
and 

(ii)    “fraudulent  practice”  means  a  misrepresentation  of  facts  in  order   to influence  a 

procurement  process  or  the  execution  of  a  contract  to  the detriment  of  the  Owner,  and includes  collusive  practice  among Tenderers  (prior  to  or  after  Tender  submission)  designed to  establish Tender  prices  at  artificial  non-competitive  levels  and  to  deprive  the Owner of the benefits of free and open competition;

(b)   will reject a proposal for award if it determines that the Tenderer recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

(c) 
will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract by the Owner if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing the contract.

47.     Integrity Pact (IP) 

The Integrity Pact (IP) will be one of the conditions in this tender enquiry. It will be considered to be a material deviation resulting into ignoring and rejecting the tender if the tenderers do not agree to accept it. The detailed terms of the IP are given in Section XVI. 

SECTION - IV 
GENERAL CONDITIONS OF CONTRACT (GCC)
1.     Application
1.1  The General Conditions of Contract incorporated in this section shall be applicable for  this 

purchase/job  to  the  extent  the  same  are  not  superseded  by  the  Special Conditions  of 

Contract  prescribed  under  Section  V and List  of  requirements  under Section XI of this 

document. 
2. 
Use of contract documents and information 
2.1  The Supplier/Contractor shall not, without the Owner’s prior written consent, disclose the contract 

or any provision thereof including any  specification,  drawing, sample or any  information 

furnished  by  or on  behalf  of  the  Owner  in  connection therewith, to any person other than the 

person(s)employed by the Supplier/Contractor in the performance of the contract emanating from 

this TE document. Further, any such disclosure to any such employed person shall be made in 

confidence and only so far as necessary for the purposes of such performance for this contract.
2.2  Further,  the  Supplier/Contractor  shall  not,  without  the  Owner’s  prior  written  consent, make 

use  of    any  document  or  information  mentioned  in  GCC  sub-clause 2.1 above except for 
the sole purpose of performing this contract. 
Except  the  contract  issued  to  the  Supplier/Contractor, each  and  every  other  document 
mentioned  in  GCC  sub-clause 2.1  above  shall  remain  the  property  of  the Owner and, if 
advised by the Owner, all copies of all such documents shall be  returned  to  the  Owner  on completion  of  the  Supplier/Contractor’s  performance  and obligations under this contract. 
3.    Patent Rights 
3.1  The  Supplier/Contractor  shall,  at all  times,  indemnify  and  keep  indemnified  the  Owner, free 

of cost, against all claims which may arise in respect of goods & services to be provided by the 

Supplier/Contractor under the contract for infringement of any intellectual property rights or any 

other right protected by  patent, registration  of designs or trademarks. In the event of any such 

claim in respect of alleged breach of patent registered designs, trademarks etc.  being  made 

against  the  Owner,  the Owner shall notify the Supplier/Contractor of the same and the 

Supplier/Contractor shall, at his own expenses  take  care  of  the  same  for  settlement  without 

any  liability  to  the Owner. 
4.    Country of Origin 
4.1 All goods and services to be supplied and provided for the contract shall have the origin  in India 

or  in the countries  with  which the  Government  of  India has trade relations 
4.2 The  word  “origin”  incorporated  in  this  clause  means  the  place  from  where  the goods  are 

mined,  cultivated,  grown,  manufactured,  produced  or  processed  or from where the services are 

arranged.
4.3 The country of origin may be specified in the Price Schedule (applicable for instrument/equipments 

only). 
5.    Performance Security
5.1 Within  seven (07) working days from date  of  the  receipt  of  notification  of  award , the 

Supplier/Contractor, shall furnish  an amount equal to 5% of the tendered value of the contract as 

performance Security within the period prescribed for commencement of work of ward issued to 

him. 
5.2 The  Performance  security  shall  be  denominated  in  Indian  Rupees  or  in  the currency of the 

contract as detailed below: 
a)   It  shall  be  in  any  one  of  the  forms  namely  Account  Payee  Demand Draft  or  Fixed  Deposit 

Receipt  drawn  from  any  nationalized  bank/scheduled bank  in India or Bank Guarantee issued 

by a nationalized bank in India, in the prescribed form as provided in section XV of this document 

in favor of the  Owner.  The  validity  of  the  Fixed  Deposit  receipt  or  Bank Guarantee will  be 

for a  period  up  to sixty (60) days beyond Warranty Period i.e. 12months. 
5.3  In  the  event  of  any  failure/default  of  the  Supplier/Contractor  with  or  without  any 
quantifiable loss  to the government  including  furnishing of  consignee  wise  Bank Guarantee as 
per  Performa  in  Section  XV,  the  amount  of  the performance security is liable to be forfeited. 
The Administration Department may do  the  needful  to  cover  any  failure/default  of  the 
Supplier/Contractor  with  or  without  any quantifiable loss to the Government. 
5.4     In the event  of any amendment issued to  the contract, the  Supplier/Contractor shall, within 
twenty-one  (21) days  of  issue  of  the  amendment,  furnish  the  corresponding amendment to the Performance Security (as necessary), rendering the same valid in all respects in terms of the contract, as Amended. 
5.5     The Supplier/Contractor shall enter into Annual Comprehensive Maintenance Contract with Owner, 
3 (three) months prior to the completion of Warranty Period.
5.6   Subject to GCC sub  clause 5.3 above, the Owner/Consignee will release the Performance Security 

without  any  interest  to  the  Supplier/Contractor  on  completion  of  the Supplier/Contractor’s  all 
Contractual obligations including  the  warranty  obligations  &  after receipt  of
Owner/Consignee wise  bank guarantee in favor  of  the purchase/consignee as per the format
in Section XV. 
6.  Technical Specifications and Standards 
6.1  The  Goods   &  Services  to  be  provided  by  the  Supplier/Contractor  under  this  contract  shall 

conform to  the technical specifications and quality control parameters mentioned in ‘List of 

Requirements & Technical Specifications’ under Section  XI of this document. 
7.  Packing and Marking 
7.1  The packing for  the  goods  to  be  provided  by  the  Supplier/Contractor  should be  strong and 

durable enough to withstand, without limitation, the entire journey during transit including 

transshipment (if  any),  rough  handling,  open  storage  etc. without any damage, deterioration 

etc. As and if  necessary, the size, weights and volumes of the packing cases  shall  also  take  into 

consideration, the  remoteness  of  the  final destination of  the  goods and availability  or 

otherwise  of  transport  and handling facilities at all points during transit up to final destination as 

per the contract. 
7.2   The quality of packing, the manner of marking within & outside the packages and provision  of 

accompanying  documentation  shall  strictly  comply  with  the List of requirements  as  provided 

in Sections  XI  and in SCC under Section  V. In  case the  packing  requirements  are  amended 

due  to  issue of  any  amendment  to  the contract, the same shall also be taken care of by the 

Supplier/Contractor accordingly. 
7.3 Packing instructions: 
Unless  otherwise  mentioned  in  the  List of Requirements and  in  SCC  under  Section  V,  the 
Supplier/Contractor shall make separate packages for each consignee (in case there is more than 
one consignee mentioned  in the  contract) and mark each package on three sides with the following with indelible paint of proper quality: 

a. contract number and date 

b. brief description of goods including quantity 

c. packing list reference number 

d. country of origin of goods 

e. consignee’s name and full address and 

f. Supplier/Contractor’s name and address
8.   Inspection, Testing and Quality Control 

8.1 The Owner and/or its nominated representative(s)/ consultant will, without any extra cost to  the 

Owner,  inspect  and/or  test (FAT)  the  ordered  goods  and  the  related services  to  confirm 

their conformity  to  the  contract  specifications  and  other quality control details incorporated in 
the contract. The Owner shall inform the Supplier/Contractor  in  advance,  in  writing,  the 
Owner’s  program  for  such  inspection ( FAT) and,  also  the  identity  of  the  officials  to  be 
deputed  for this purpose. The cost  towards  the  transportation,  boarding  &  lodging  will  be 
borne  by  the Owner. 

8.2 The Technical Specification and Quality Control Requirements incorporated in the contract   shall 

specify what inspections and tests are to be carried out and also, where and how they are to be 

conducted. If such inspections and tests are conducted in the premises of the Supplier/Contractor or 

its subcontractor (s), all reasonable facilities and assistance, including access to relevant drawings, 

design details and production data, shall be furnished by the Supplier/Contractor to the Owner’s 

inspector at no charge to the Owner 

8.3 If during such inspections (FAT) and tests the contracted goods fail to conform to the required 

specifications   and   standards,   the    Owner’s   inspector    may   reject them    and  the 

Supplier/Contractor  shall  either  replace  the  rejected  goods  or  make  all alterations necessary to 

meet the  specifications and standards, as required, free of  cost to the  Owner and  resubmit the 

same to the Owner’s inspector  for conducting the inspections and tests again. 

8.4 In  case  the  contract stipulates  pre-dispatch  inspection  of  the  ordered  goods at 

Supplier/Contractor’s premises, the Supplier/Contractor shall put up the goods for such inspection 

to the Owner’s  inspector  well  ahead  of  the  contractual  delivery  period,  so  that the Owner’s 

inspector  is  able  to  complete  the  inspection  within  the  contractual delivery period. 

8.5 If the Supplier/Contractor tenders the goods to the Owner’s inspector for inspection at the last 

moment  without  providing  reasonable  time  to  the  inspector  for  completing the inspection 

within the contractual delivery period, the inspector may carry out the inspection and complete the 

formality beyond  the contractual delivery period at  the  risk  and  expense  of  the 

Supplier/Contractor.  The  fact  that  the  goods  have  been inspected after the contractual delivery 

period will not have the effect of keeping the contract  alive and  this  will  be  without  any 

prejudice  to the legal rights  and remedies available to the Owner under the terms & conditions of 

the contract. 

8.6  The  Owner’s/consignee’s  contractual  right  to  inspect,  test  and, if  necessary, reject  the  goods 

after  the  goods’  arrival  at  the  final  destination  shall  have  no bearing of the fact that the goods 

have previously been inspected and cleared by Owner’s inspector during pre-dispatch  inspection 

mentioned above. 

8.7   Goods  accepted  by  the  Owner /consignee  and/or  its  inspector  at  initial inspection  and  in  final 

inspection  in  terms  of the contract  shall  in  no  way dilute Owner’s/consignee’s right to  reject 

the same  later, if  found deficient in terms of the warranty clause of the contract, as  incorporated 

under GCC Clause15. 

9.   Terms of Delivery 

9.1 Goods shall be delivered by the Supplier/Contractor in accordance with the terms of delivery 

specified in the contract. 

10  Transportation of Goods 
10.1 Instructions for transportation of imported goods offered from abroad: 
The  Supplier/Contractor  shall  not  make  part-shipments  and/or  transshipment  without  the express/prior written consent of the Owner. The Supplier/Contractor is required under the contract to deliver the goods under DDP at consignee site. 
Transportation    of    domestic    goods    including    goods    already    imported    by    the Supplier/Contractor to be done by the Supplier/Contractor himself  and the goods to be delivered at the site of the consignee at his own risk and cost. 
11.  Insurance: 
                        11.1 Unless otherwise instructed in the SCC, the Supplier/Contractor shall make arrangements for 
                                insuring  the  goods  against  loss  or  damage  incidental  to  manufacture  or  acquisition, 
                                transportation, storage and delivery in the following manner: 
i)    In case of supply of domestic goods on consignee site basis, the Supplier/Contractor shall be 
responsible till the entire stores contracted for arrival in good condition at destination. The transit risk in this respect shall be covered by the Supplier/Contractor by getting the stores duly insured. The insurance cover shall be obtained by the Supplier/Contractor and should be valid till 3 months after the receipt of goods by the consignee 
ii)  In  case  of  supply  of  the  imported  goods  on  CIP  Named port  of  Destination Basis,  the 

additional  extended  Insurance (local  transportation  and  storage) would be borne by the 
Supplier/Contractor from the port of entry to the consignee site for a period including 3 months beyond date of delivery. 
If the equipment is not commissioned and handed over to the consignee within 3 months,  the 
insurance  will  get  extended  by  the  Supplier/Contractor  at  their  cost  till  the successful 
installation,  testing,  commissioning, qualification  and  handing over  of the  goods  to  the 
consignee.  In  case  the  delay  in  the  installation  and commissioning is due to handing over of 
the site to the Supplier/Contractor by the consignee, such  extensions  of  the  insurance  will  still 
be  done  by  the  Supplier/Contractor,  but  the insurance extension charges at actual will be 
reimbursed. 
12.  Spare parts 
12.1 If specified in the List of Requirements and in the resultant contract, the Supplier/Contractor shall 

supply/provide  any  or  all  of  the  following  materials,  information  etc. pertaining to spare parts 

manufactured and/or supplied by the Supplier/Contractor: 
a)   The spare parts as selected by the Owner/Consignee to be purchased from the Supplier/Contractor, 
subject to  the  condition that  such  purchase  of the  spare  parts shall not relieve the
Supplier/Contractor of  any contractual obligation including warranty obligations; and
b)    In case the production of the spare parts is discontinued: 
i)     Sufficient advance notice to the Owner/Consignee before such discontinuation to provide 
adequate  time  to  the  Owner  to purchase the required spare parts etc., 
ii)  Immediately  following  such  discontinuation,  providing  the Owner/Consignee,  free  of  cost, the 

designs,  drawings, layouts and  specifications  of  the  spare  parts,  as  and  if  requested  by  the 

Owner/Consignee 
12.2 Supplier/Contractor shall carry sufficient inventories to assure ex-stock supply of consumable 

spares  for  the goods so that  the  same  are supplied to the  Owner/Consignee promptly on 

receipt of order from the Owner/Consignee 
13.   Incidental services 
13.1 Subject to the stipulation, if any, in the SCC 
(Section - V) and List of Requirements(Section -
XI),the Supplier/Contractor shall be required to perform the following services. 
i) Installation & commissioning, Supervision and Demonstration of the goods. 
ii)Providing required jigs and tools for  assembly,  minor  civil  works required for the completion of the installation. 
iii)Training of Consignee’s Doctors, Staff, operators etc.  for operating and maintaining the 
goods. 
iv)Supplying required number of operation & maintenance manual for the goods.
14.   EXECUTION OF WORK : 

14.1 General: 

All the works shall be executed in accordance with the detailed drawings, specifications, and instructions given by the consultant or mentioned in the contract document. 

14.2 Drawings: 

The drawings given in the tender document are as per the present requirement and are meant for the purpose of giving idea of the type and quantum of work to be executed. 

All working drawings / Shop drawings prepared by contractor and approved by Consultant and Owner shall be marked “Release For Execution” and duly signed by the Consultant. All the old drawings shall be discarded and marked with “Superseded by Drg. No. ……..” 

If during the execution of the work, any discrepancy occurs in the drawings or between the drawings and specification then the same should be clarified from the Consultant/Owner prior to the execution of work. The decision given by the Owner would be final. 

14.3 Inspection Of Works: 

a. The Owner/Consultants shall have the full authority to inspect the works at any time, at any stage. The contractor shall provide adequate facilities to carry the inspection work. The contractor should be present himself or his authorized representative during the inspection so that the Consultant can convey the instruction regarding the works. 

b. The contractor shall give information to the consultant before covering up the works so that the same can be inspected and measured jointly & correctly to true dimensions. 

c. If the contractor fails to get the work inspected before covering it up, then the Owner/consultant has full authority to get the work uncovered at the expenses of the contractor and if any fault is found then the same should be  rectified by the contractor without claiming any extra payment. 

14.4 Inadequate/substandard works and materials:-

a. If any material brought by the contractor is found unsuitable or of substandard quality after testing, then the contractor shall remove those faulty materials immediately from the site as per the instructions of the consultant. 

b. If any work executed by the contractor is found to be of bad workmanship or not as per the drawings, then the same is to be dismantled and re-executed by the contractor without claiming any extra payment or extension in time period. 

14.5 Default of contractor in compliance:- If the contractor or his authorized representative fails to 
follow the instructions given by the consultant/Owner regarding any of the works, then the same shall 
be got executed by other persons employed by the Owner and the expenses incurred shall be borne by 
the contractor. 

14.6 Discrepancies between instructions:- If any discrepancy occurs between the various instructions 
conveyed to contractor or his authorized representative or if any misunderstanding arises between the 
contractor’s staff and Owner’s staff, the contractor shall report the matter immediately to the 
consultant/Owner. The decisions of Owner/consultant shall be final and binding. Moreover, no 
claims for losses due to discrepancies between instructions, doubts or misunderstandings shall be 
admissible. 

14.7 Change in specifications and valuation of extra items:- If there is any variation in specification for any change in make of item, then it has got to be approved  from the Owner/consultant prior to installation or execution and the financial  effect, plus or minus, or impact shall be incorporated accordingly by the 

Owner/consultant. If any of the items to be executed is not included in the schedule of quantities, then 
the contractors shall submit the rate analysis of the item specifying the actual landed cost on basis of 
prevailing rates of material and labour and allowing 15 % to cover overhead & profit. The rates of 
such items shall be recommended by the consultant/owner and approved by the Owner and shall be binding 
on the contractor. 

14.8 Work not specified in the specification:- If, for any work, no specification has been given in the tender document, then the work will be executed as per the IS specifications, and if the work is not covered by IS specifications also, then it should be executed as per standard engineering practice, subject to approval of the consultant. 

14.9 Testing:-

The contractor shall agree for testing works as mentioned in the specifications of various items of works involved in the project. 

a. If the various tests prescribed in the specifications at specified intervals for ascertaining the quality 
of the work done prove unsatisfactory, the consultant/Owner shall the authority to instruct the 
contractor to re-execute the work done or make alterations as per the orders of the Owner/consultant. 

b. The contractor shall furnish to the Owner/consultant, for approval adequate samples of all materials 

to be used in the works free of cost. Such samples shall be submitted before the work is commenced, giving ample time to permit the tests. 

c. All materials furnished in actual works shall be of the same quality of that of approved samples. 

d. The testing of various materials to be used in works shall be tested in standard laboratories as directed by the Owner/consultant and the expenses incurred shall be borne by the contractor. 

14.10 Progress Report:- During execution of the contract, the contractor shall furnish fortnightly 
progress reports to the owner and in the format as specified by the owner indicating the 
progress achieved during the fortnight and the total progress up to the fortnight as against scheduled 
and anticipated completion dates in respect of key phases of the work. The contractor shall also 
furnish any other information in order to ascertain progress, if called for by the consultant. 

14.11 Liabilities for defects and rectifications:- If it shall appear to the Owner/consultant that any 
work has been executed with imperfect or unskilled workman or with materials of any inferior 
description, or of quality inferior to that contracted for, or otherwise not in accordance with the 
contract, the contractor shall on demand in writing from the Owner/consultant or his representative 
specifying the work, materials or articles complained of, not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct that 
work so specified and provide other proper and suitable materials or articles at his own charges and 
cost, and in the event of failure to do so within a period to be specified by the Owner/ consultant or 
his demand aforesaid, the Owner/ consultant may on expiry of notice period rectify or remove, re-
execute the work at the risk of contractor and the cost shall be recovered from the contractor. The 
decision of the Owner/ consultant as to any question arising under this clause shall be final and 
conclusive. 

14.12 Period of liability:- The liability period of the work shall be 12months from the date of 
completion of the work as certified by the Owner and this date will be as indicated in the provisional 
completion certificate. If any damage or defect occurs in the work during this period then the 
contractor  shall  rectify  the  damage  or  defect  at  his  own  expense  to  the  satisfaction  of  the 
consultant/Owner. If the contractor fails to do so, then the Owner shall have the authority to get the 
work done by other means and the expenditure incurred shall be recovered from the contractor. 

14.13 Suspension of work:- The contractor shall suspend the progress of work, on receipt of the written order from the Owner/Consultant for any of the following reasons:-

a. On account of any default on the part of the contractor. In this case the contractor shall been entitled for the extension of time, but the contractor shall have no claim for payment of compensation for re-execution of faulty works. 

b. For execution of the works for reasons other than the default of the contractor. 

c. For safety of the works. 

In case of suspension of work:- The contractor shall during such suspension, 

properly protect and secure the works carried out according to the instructions of the consultant/owner. 

If the suspension is ordered for the reasons 14.13 (b) and (c) as stated above, the contractor shall be entitled for extension of time equal to the period of every such suspension but no compensation for damages etc. shall be admissible on account of suspension of work. 

14.14 Possession prior to completion:- The Owner shall have authority to take possession of any completed or partially completed works. Such possession shall not be deemed to be acceptance of any work completed in accordance with the contract. If such prior possession delays the progress of works then the adjustment in the time of completion shall be done accordingly. The decision of the consultant/ Owner regarding the extent of delay shall be final and binding. 

                            15.  Warranty 
15.1  The Supplier/Contractor warrants comprehensively that the goods supplied  under  the contract 

is  new, unused  and  incorporate  all  recent  improvements  in  design and materials  unless 

prescribed  otherwise  by  the  Owner  in  the  contract.  The Supplier/Contractor further warrants 

that the goods supplied under the contract shall have no defect arising  from  design, materials 

(except  when the design  adopted and/or the  material  used  are  as  per  the 
Owner’s/Consignee’s specifications) or workmanship or from any act or omission of the Supplier/Contractor, that may develop under normal use of the supplied goods under the conditions prevailing in India. 
15.2  This warranty shall remain valid for 1(One) year after the goods or any portion thereof or the 

facility is handed over to Owner as   the  case  may  be,  have  been  delivered  to  the  final 

destination  and installed  and  commissioned  at  the  final  destination  and  accepted  by  the 

Owner/Consignee  in  terms  of  the  contract,  unless specified otherwise  in the SCC. 
a. No conditional warranty like mishandling, manufacturing defects etc. will be acceptable. 
b.Warranty as well as Comprehensive Maintenance contract(wherever applicable) will be 
    inclusive of  all accessories  and  Turnkey work  and  it  will also cover all wearable & non 
    wearable components. 
c. Replacement and repair will be under taken for the defective goods. 
d. Proper marking has to be made for all spares for identification like printing of installation and repair  

     dates. 
15.3  In  case of  any claim  arising  out  of this warranty, the  Owner/Consignee shall promptly  notify 

the  same in writing  to  the  Supplier/Contractor.  The  period  of the warranty will be as  per 

G.C.C clause  number  15.2  above  irrespective of  any  other  period mentioned elsewhere in the 

bidding documents. 
15.4   Upon receipt of such notice, the Supplier/Contractor shall, within 24 hours on a 24(hrs) X 365 
(days)  basis respond  to  take  action and   to repair  or replace  the defective  goods or parts thereof,  free  of cost, at the  ultimate destination  within 48  hours.  The  Supplier/Contractor shall take  over the replaced parts/goods after providing their  replacements  and no claim, whatsoever  shall  lie  on the Owner for  such replaced parts/goods  thereafter.  The penalty clause for non-rectification will  be applicable as per tender conditions. 
15.5  If the Supplier/Contractor, having been  notified, fails  to respond  to  take  action  to  repair or 

replace the defect(s ) within 24 hours on a 24(hrs) X 365 (days) basis, the Owner may proceed to 

take such remedial action(s) as deemed fit by the Owner, at the risk and expense of the 

Supplier/Contractor and without prejudice to other contractual  rights  and  remedies,  which  the 

Owner  may  have  against  the Supplier/Contractor. 
15.6   During Warranty period, the Supplier/Contractor is  required  to visit consignee’s  site  at least 

once  in 4  months  commencing  from  the  date  of  the  installation/commissioning/handing 

over of facility (as the case may be)  for  preventive maintenance of the  goods. 
15.7  The Owner/Consignee reserve  the rights  to enter  into  Annual  Comprehensive Maintenance 

Contract  between  Consignee  and  the  Supplier/Contractor  for  the  period  as mentioned  in 

List of Requirements  after  the  completion  of warranty period. 
15.8  The  Supplier/Contractor  shall  ensure continued supply of the spare parts for the machines and 

equipments supplied by them  to  the  Owner  for  10  years  from  the  date  of  installation  and 

handing over. 
15.9  The  Supplier/Contractor    shall  always accord  most  favored  client  status  to  the  Owner  vis-

à-vis  its  other Clients/Owners  of  its  equipments/machines/goods  etc.  and  shall  always  give 

the  most  competitive  price  for  its  machines/equipments  supplied  to  the Owner/Consignee. 
16.  Assignment 
16.1  The  Supplier/Contractor  shall  not  assign,  either  in  whole  or  in  part,  its  contractual  duties, 

responsibilities  and  obligations  to  perform  the  contract,  except  with  the Owner’s prior 

written permission. 
17.   Sub Contracts 
17.1 Subletting of Contract: No subletting of contract is permitted.
18.  Modification of contract 

18.1  If necessary, the Owner may, by a written order given to the Supplier/Contractor at any time 

during the currency  of  the  contract,  amend  the  contract  by  making alterations and 

modifications within the general scope  of contract in  any one  or more of the following: 

a) Specifications, drawings, designs etc. where goods to be supplied under the contract are to be specially manufactured for the Owner, 

b) Mode of packing, 

c) Incidental services to be provided by the Supplier/Contractor 

d) Mode of dispatch, 

e) Place of delivery, and 

f) Any other area(s) of the contract, as felt necessary by the Owner depending on the merits of 
the case. 

18.2  In  the  event  of  any  such  modification/alteration causing  increase or  decrease in the  cost  of 

goods  and  services  to  be  supplied  and  provided,  or  in  the  time required  by  the 

Supplier/Contractor to  perform  any  obligation  under  the  contract,  an equitable adjustment 

shall be made in the contract price and/or contract delivery schedule,  as  the  case  may  be,  and 

the  contract  amended  accordingly.  If  the Supplier/Contractor doesn’t  agree  to  the 

adjustment made  by  the Owner/Consignee, the Supplier/Contractor  shall  convey  its  views  to 

the  Owner/Consignee  within  seven days  from  the  date  of  the  Supplier/Contractor’s 

receipt  of  the  Owner’s/Consignee’s amendment / modification of the contract. 

19.   Prices 

19.1 Prices to be charged by the Supplier/Contractor for supply of goods and provision of services, in 

terms of the contract shall not vary from the corresponding prices quoted by the 

Supplier/Contractor in its tender 

20.    Taxes and Duties 

20.1  Supplier/Contractor  shall  be  entirely  responsible  for  all  taxes,  duties,  fees,  levies  etc. 

incurred  until delivery of the contracted goods to the Owner. 

20.2   Further instruction, if any, shall be as provided in the SCC. 

20.3 No exemption certificate will be provided by the consignees for custom duty, central 

 Excise duty etc. for the goods invoiced from any location in India 

20.4   No form ‘D’ to be issued for concessional CST as the same is no longer applicable. 

21.  Certificates & Payment Terms 

The contractor shall submit running bills along with detailed measurement book as supporting documents to the Owner/consultant. The consultant after verification shall forward the bill for payment to the Owner and the Owner shall release the payment within 20 days from the date of receipt of verified bill from the consultant.  On completion of work the contractor shall submit the final bill with revised total measurement sheet, at one time and payment shall be released within one month from the date of receipt of verified final bill from the consultant after checking and necessary corrections and clarifications if any required. 

21.1 Schedule of rates: 

a. The payments to be made to the contractor for various items of works shall be as per the finalized rates in tender document and the rates of extra items finalized from time to time. 

b. The rates finalized in the tender document shall remain firm till the completion of the work including extension of time, if any. 

c. After the completion of work, the contractor will have to submit the clearance certificate for all statutory payments like royalties, Octroi etc. 
d. Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and all other 
taxes in respect of this contract and the employer shall not entertain any claim whatsoever in this 
respect. Tendered rates are inclusive of all taxes levies payable under the respective statutes. 
However, pursuant to the constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is 
imposed by statutes, after the date of receipt of tenders and the contractor there upon necessarily and 
properly pays such taxes/levie the contractor shall be re-imbursed the amount as per the rules on 
producing proof of payment so made provided such payments, if any, is not in the opinion of the Owner/consultant attributable to delay in the execution of work within the control of contractor. 
21.2 Measurement: 
Joint measurements of the various items of the work shall be taken by the contractor’s authorized representative in presence of the Owner’s authorized representative from time to time for maintaining the records and preparing the bills. If the contractor fails to send his representative then the measurements taken by the Owner’s authorized representatives shall be final and no claim shall be entertained in this regard. 

21.3 Mode of measurement: All measurement shall be in the metric system and in accordance with Indian standard specifications and in accordance with standard engineering practice. If the contractor has any  objection  regarding  the  measurements  then  he  shall  inform  the  Owner/consultant immediately. The decision given by the Owner/consultant shall be final and binding on the contractor. In case of mode of measurement of any items is not specified, and then I.S.I mode of measurement (as applicable during contract period) shall be followed. 

21.4 Billing: 

a. The running account bills to be submitted by the contractor should be of a minimum reasonable 
amount as decided by the Owner/consultant depending upon the quantity of work allotted. The bill 
should be in the proforma approved by the  Owner giving abstract and detailed measurements of 
various items of works executed and material brought by the contractor for execution of work. 

b. The billing shall be cumulative billing given details of previous bill amount advance paid & deducted, security deduction and clearly showing the amount due against the submitted bill. 

21.5 Lumps sums in tender: For the items in tender where it includes lump sum in respect of parts of 
works, the contractor shall be entitled to payment in respect of the items at the same rates as are 
payable under this contract for such items. If in the opinion of the consultant, any part of the work is 
not susceptible to measurement, the consultant/Owner may at their discretion pay the lump sum 
amount for the work and the decision of the consultant/Owner shall be final and binding on the 
contractor. 

21.6 Running account payments to be regarded as advances: All running account payments shall be 
regarded as payments by way of advances against the final payment only and not as payment for work 
actually done and completed, and shall not prelude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an 
admission of the performance of the contract or nor shall it conclude, determine or affect in any way 
the powers of the Owners under these conditions or any of them as to the final settlement of the 
accounts or otherwise, or in any other way vitiate or affect the contract. The final bill shall be 
submitted by the contractor within one month from the date of actual completion of the work, 
otherwise the consultant’s and Owner’s certificate of the measurement and of the total amount 
payable for the work accordingly shall be final and binding on the contractor. The payment of final 
bill shall be done within three months after the submission of final bill by the contractor. 

a.All interim bills shall be paid within 10 days of their submission. b.Final bill shall be settled within 20 days of its submission. 

21.7 Payment of Contractor’s bills: 

a. The payment due to the contractor shall be made only in Indian currency by crossed account payee cheques. In no case, will the Owner be responsible if the cheque is misled or miss-appropriated by the contractor or his representatives. The cheque shall be released only against submission of duly signed and revenue stamped receipt. 

b. The Owner reserves the right to carry out post payment audit and technical examination of the bills 
and work executed including all supporting voucher etc. The Owner further reserves the right to enforce recovery of overpayment when detected. Similarly, if any under payment is discovered, the amount shall be paid to the contractor. 
c. Wherever any claim for payment against the contractor arises as per the contract, the same may be deducted from the bill of the contractor or from his security deposit. 
21.8Completion certificate:- When the contractor successfully completes the works as per the 
contract, he shall be eligible to apply for completion certificate in respect of the works. The Owner 
shall issue to the contractor the completion certificate after verifying from the completion documents 
submitted by the contractor and satisfying himself that the work has been completed in accordance 
with the construction drawings and the contract document. The contractor, after obtaining the 
completion certificate, is eligible to present the final bill for the work executed by him under the terms 
of the contract. The work will not be considered as complete and taken over by the Owner until all the 
temporary works, labour hutments etc. Are removed and the work site cleared to the satisfaction of 
the consultant. If the contractor fails to comply with the requirements of the above on or before the 
date for the completion of the works, the Owner may, at the expense of the contractor, remove the 
tools and plants and surplus materials and dispose off the same and the contractor shall pay the 
amount of all expense incurred. 
B) Payment of Indian Agency Commission: 
Indian  Agency  commission  will  be  paid  to  the  manufacturer’s  agent  in  the local currency 
for an amount  in Indian  rupees indicated in the  relevant Price Schedule  (as per  prevailing  rate 
of  exchange ruling  on  the date  of Contract) and shall not be subject to further  escalation / 
exchange  variation. Payment shall  be  paid  in  Indian  Rupees  to  the  Indian  Agent  on successful commissioning  of the equipment 
C)     Payment of Turnkey, if any: 
Turnkey  payment  will  be  made  to  the  manufacturer ’s  agent  in  Indian  rupees indicated in the relevant Price Schedule. 
22.   Delay in the Supplier/Contractor’s performance 
22.1  The  Supplier/Contractor  shall  deliver  of  the  goods  and  perform  the  services  under  the 

contract within the time schedule specified by the Owner/Consignee in the List of Requirements 

and as incorporated in the contract 
22.2  Subject  to  the  provision  under  GCC  clause 26,  any  unexcused  delay  by  the 
Supplier/Contractor in maintaining  its contractual  obligations towards delivery of  goods and performance  of  services  shall  render  the  Supplier/Contractor  liable  to  any  or  all  of  the following sanctions: 
(i)    Imposition of liquidated damages, 
(ii) Forfeiture of its performance security and 
(iii) Termination of the contract for default. 
22.3  If  at  any  time  during  the  currency  of  the  contract,  the  Supplier/Contractor  encounters 

conditions  hindering  timely  delivery  of  the  goods  and  performance  of  services,  the 

Supplier/Contractor shall promptly inform the Owner /Consignee in writing about the same and 

its  likely  duration  and  make  a  request  to  the  Owner/Consignee  for extension  of  the 

delivery  schedule  accordingly. On receiving the Supplier/Contractor’s communication, the 

Owner/Consignee shall examine  the situation  as  soon as possible and, at its discretion, may 

agree to extend the delivery schedule, with or without liquidated damages for completion of 

Supplier/Contractor’s contractual obligations by issuing an amendment to the contract. 
22.4  When the period of delivery is extended due to unexcused delay by the Supplier/Contractor, the 

amendment  letter  extending  the  delivery  period  shall,  interalia  contain  the following 

conditions: 
(a)  The Owner/Consignee  shall  recover  from  the  Supplier/Contractor, under the provisions 
         of  the  clause 23  of  the  General  Conditions  of  Contract, liquidated  damages  on  the  goods 
          and  services,  which  the  Supplier/Contractor  has failed to deliver within the delivery period

                                       stipulated in the contract.
(b)    That no increase in price on account of any ground, whatsoever, including any  stipulation  in  the 

contract  for  increase  in  price  on  any  other ground and,  also  including  statutory  increase  in 

or  fresh  imposition  of  customs duty,  excise duty, sales tax/ VAT, Service Tax and Works 

Contract Tax or on account of any other tax or duty which may be levied in respect of the goods 

and  services  specified  in  the  contract, which  takes place after the date  of  delivery  stipulated 

in the contract shall  be  admissible on such of the said goods and services as are delivered and 

performed after the date of the delivery stipulated in the contract. 
(c)    But nevertheless, the Owner/Consignee shall be entitled to the benefit of  any  decrease  in  price 

on  account  of  reduction  in  or  remission  of customs  duty,  excise  duty,  sales  tax/  VAT, 

Service  Tax  and  Works Contract  Tax  or any other duty  or  tax or  levy or on account of any 

other grounds,  which  takes  place  after  the  expiry  of  the  date  of  delivery stipulated in the 

contract. 
22.5 The Supplier/Contractor shall not dispatch the goods after expiry of the delivery period. The 

Supplier/Contractor is required to apply to the Owner/Consignee for extension of delivery period 

and obtain the same before dispatch. In case the Supplier/Contractor dispatches the goods 

without obtaining an extension, it would be doing so at its own risk and no claim  for  payment 

for  such  supply  and /  or any  other  expense  related  to  such supply shall lie against the 
Owner. 
23.     Liquidated damages 
23.1  Subject to GCC clause 26, if the Supplier/Contractor fails to deliver any or all of the goods or 

fails  to perform the services within the time frame(s) incorporated in the contract, the 

Owner/Consignee   shall,  without  prejudice to  other  rights  and  remedies available  to  the 

Owner/Consignee  under   the  contract,  deduct  from  the contract price, as  liquidated 
damages, a sum equivalent to 1% per week of delay or part thereof on delayed supply of goods 
and/or services until actual delivery or performance  subject  to  a  maximum  of 5 %  of  the 
contract  price.  Once  the maximum  is  reached  Owner/Consignee  may  consider  termination 
of  the contract as per GCC 24. During the  above-mentioned  delayed period of  supply and / or 
performance, the conditions incorporated under GCC sub-clause 22.4 above shall also apply. 
24.     Termination for default 
24.1 The Owner/Consignee,without prejudice to any  other contractual rights and remedies 

available  to  it (the  Owner/Consignee ),  may,  by  written  notice  of default  sent  to  the 
Supplier/Contractor,  terminate  the  contract  in  whole  or  in  part,  if  the Supplier/Contractor 
fails  to  deliver  any  or  all  of  the  goods  or  fails  to  perform  any  other contractual 
obligation(s) within the time period specified in the contract, or within any extension thereof 
granted by the Owner/Consignee  pursuant to GCC sub- clauses 22.3 and 22.4. 
24.2  In  the  event  of  the  Owner/Consignee terminates  the  contract in  whole  or  in part, 
pursuant  to  GCC  sub-clause  24.1  above,  the  Owner/Consignee  may procure  goods  and/or 
services  similar  to  those  cancelled,  with  such  terms  and conditions  and in such manner as 
it deems  fit  and the Supplier/Contractor shall be liable to the  Owner/Consignee  for  the  extra 
expenditure,  if  any,  incurred  by  the Owner/Consignee for arranging such procurement. 
 24.3 Unless otherwise instructed by the Owner/Consignee, the  Supplier/Contractor  shall continue to 

Perform the contract to the extent not terminated.
25.     Termination for insolvency 
 25.1 If the Supplier/Contractor becomes bankrupt or otherwise insolvent, the Owner reserves the 

right  to  terminate the  contract  at  any time, by  serving written notice to the 
Supplier/Contractor without  any compensation, whatsoever, to the Supplier/Contractor, 
subject  to further condition that such termination will not prejudice or affect the rights and 
remedies  which  have  accrued  and  /  or  will  accrue  thereafter  to  the Owner/Consignee. 
26.    Force Majeure 
                         26.1    Notwithstanding the provisions contained in GCC clauses 22, 23 and 24, the     

                                    Supplier/Contractor shall not  be  liable  for imposition of any such sanction  so  long the delay
and/or failure of  the Supplier/Contractor in fulfilling  its obligations under the  contract  is the
result of an event of Force Majeure.
26.2  For purposes of this clause, Force Majeure means an event beyond the control of the 

Supplier/Contractor and  not involving the Supplier/Contractor’s fault or negligence and which 

is not foreseeable and  not brought  about at the instance  of , the party claiming to be affected by 

such event  and which has caused the non - performance or delay in performance.  Such  events 

may  include,  but  are  not  restricted  to,  acts  of  the Owner/Consignee either  in  its 
sovereign  or  contractual  capacity,  wars  or revolutions,  hostility,  acts  of  public  enemy, 
civil  commotion,  sabotage,  fires, floods,  explosions,  epidemics,  quarantine restrictions, 
strikes  excluding  by  its employees , lockouts excluding  by its management, and freight 
embargoes. 
26.3  If  a  Force  Majeure  situation  arises,  the  Supplier/Contractor  shall  promptly  notify  the 

Owner/Consignee  in  writing  of  such  conditions  and  the  cause  thereof  within twenty one 

days of  occurrence of  such  event. Unless  otherwise  directed by the Owner/Consignee  in 

writing,  the  Supplier/Contractor  shall  continue  to  perform  its obligations under  the  contract 

as  far  as  reasonably  practical, and  shall seek  all reasonable  alternative  means   for 

performance  not  prevented  by  the  Force Majeure event. 
26.4  If  the  performance  in  whole  or  in  part  or  any  obligation  under  this  contract  is prevented 

or delayed by any reason of Force Majeure for a period exceeding ten days, either party may  at 

its option  terminate the contract without any  financial repercussion on either side. 
26.5  In  case due to a Force  Majeure  event the  Owner/Consignee is unable to fulfill its contractual 

commitment and responsibility, the Owner /Consignee will notify the Supplier/Contractor 
accordingly  and subsequent actions taken  on  similar lines  described in above sub-paragraphs. 
27.   Termination for convenience 
27.1  The Owner/Consignee reserves the right to terminate the contract, in whole or in  part for its 

(Owner’s/Consignee’s)convenience, by  serving written notice on the Supplier/Contractor at 

any  time during the  currency of the contract.  The notice shall specify  that  the  termination  is 

for the convenience of the Owner/Consignee The  notice  shall  also  indicate  interalia,  the 

extent  to  which  the  Supplier/Contractor’s performance  under  the  contract  is  terminated, 

and  the  date  with  effect  from which such termination will become effective. 
27.2  The goods and services that are complete and ready in terms of the contract for delivery  and 

performance  within  fifteen  days  after  the  Supplier/Contractor’s  receipt  of  the notice of 

termination shall be accepted by the Owner/Consignee following the contract terms, conditions 

and  prices. For the remaining goods and services, the Owner/Consignee may decide: 
a)
To get any portion of the balance completed and delivered at the contract terms, conditions and
  prices.
b) To  cancel  the  remaining  portion  of  the  goods  and  services  and  compensate  the
Supplier/Contractor  by
paying  an  agreed  amount  for  the  cost  incurred  by  the
Supplier/Contractor towards the remaining portion of the goods and services.

28.    Governing language 
28.1  The  contract  shall  be  written  in  English  language  following  the  provision  as contained in 

ITB clause 4. All correspondence and other documents pertaining to the contract, which the 

parties exchange, shall also be written accordingly in that language.

29.     Notices 

29.1  Notice,  if any, relating  to  the contract  given  by  one party  to the other, shall be sent  in 

writing  or  by  cable  or  telex  or  facsimile  and  confirmed  in  writing.  The procedure will 

also provide the sender of the notice, the proof of receipt of the notice by the receiver. The 

addresses of the parties for exchanging such notices will be the addresses as incorporated in the 

contract. 

29.2  The  effective  date  of  a  notice  shall  be  either  the  date  when  delivered  to  the recipient  or 

the effective date  specifically  mentioned  in  the  notice,  whichever  is later. 

30.     Resolution of disputes 

30.1  If dispute or difference of any  kind shall arise between the Owner/Consignee and  the 

Supplier/Contractor in  connection with  or  relating  to  the contract, the  parties  shall make 

every effort to resolve the same amicably by mutual consultations. 

30.2  If  the  parties  fail  to  resolve  their  dispute  or  difference  by  such  mutual consultation  within 

eleven  days  of  its  occurrence,  then,  unless  otherwise provided  in  the  SCC,  either  the 

Owner/Consignee  or  the  Supplier/Contractor  may  give notice to the other party  of  its 

intention to  commence arbitration, as hereinafter provided  the  applicable  arbitration 

procedure  will  be  as  per  the  Arbitration  and Conciliation  Act,  1996  of  India. In  the  case 

of  a  dispute  or  difference  arising between the  Owner/Consignee and a  domestic 

Supplier/Contractor relating to any matter arising out of or connected with the contract, such 

dispute or difference shall be referred  to  the  sole  arbitration  of  an  officer  in  the Ministry  of 

Law  and  Justice, appointed  to  be  the  arbitrator  by  the  Executive Director, NABI. The 

award  of the  arbitrator shall be final  and  binding  on  the  parties to the contract subject to the 

provision that the Arbitrator shall give reasoned award in case the value of claim in reference 

exceeds Rupees One lakh (Rs. 1,00,000/-) 

30.2 Venue of Arbitration: The  venue  of  arbitration shall be  the place from where the contract has 

been issued i.e. Mohali. 

31.      Applicable Law 

The contract shall be governed by and interpreted in accordance with the laws of India for the time being in force. 

SECTION - V 
Special Conditions of Contract: 
These special conditions are meant to amplify the general specifications and general conditions of 
contract. 
1. If any discrepancy is noticed between these conditions and specifications, general conditions of 

contract, drawings etc., the order of precedence would be mentioned in the contract document. 
                           2. Inspection of Site: The contractor must visit site before giving tender and must get acquainted with 

the working conditions. They should include in their rates all preliminary works required before and during execution of allotted works. 
3. Work in Patches and Different shapes, Cement Slurry under flooring etc.: Even if not specifically 

mentioned in the schedule of quantities, including preamble of Schedule of quantities, the 

contractor shall be deemed to have allowed necessary materials, labour, tools and plants etc., 

required  for  satisfactory  completions  of  the  items  of  work  as  indicated  in  the  tender 

document/drawings/specifications. Rates quoted also apply for work in patches, strips, small or 

large areas and for different shapes. The rates for the flooring shall include the cost of cement 

slurry at bases where required as per specifications. 
4. All materials to be used in execution of project shall be first class quality, I.S.I. marked and shall 

be approved by Owner/consultant before its application. 
5. The contractor shall be paying all testing charges required for testing of materials and samples as 

and when taken by  Owner /consultant. The contractor shall arrange necessary labour and 

transportation to facilitate testing of samples/ materials. Frequency of testing materials/ samples 

shall be as per related I.S. codes. 
6. The work should be carried out in truly professional manner, neatly finished with proper line, level 

and plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job should be 

done most carefully with best workmanship. For all finishing jobs samples should be approved 

from the consultant/owner before completely executing the work. 
7. The contractor shall get all the necessary statutory clearance, certificates from the concerned govt 

department at his own cost. Contractor should ensure that all jobs carried are necessarily in 

compliance with the applicable statutory norms from govt departments like Fire, Environment, 

Municipal Corporation etc. 
8. The  Owner/consultant  should  be  immediately  informed  for  any  discrepancy  in  drawings, 

specifications and instructions in the execution of job at site before actual execution of particular 

item having discrepancy. 
9. Any item found to be having been executed with poor workmanship or materials of inferior quality 

then the contractor shall have to rectify/reconstruct the work as specified by Owner/consultant. No 

extra charge will be admissible in such case. If contractors fails to do so, the Owner/consultant 

reserved the right to rectify reconstruct the through some other agency at the expenses of 

contractor 
                           10. The schedule of activities as submitted by the contractor shall have to be strictly adhered to. 
Regular progress reports shall have to be submitted by the contractor giving all details for monitoring of the schedule.
11. The contractor shall take charge of site and if site clearance is involved, he shall attend to it.
 (If such type of unforeseen and unavoidable situation occurs, in that case actual labour employed for 

 such job shall be paid including overheads and profit). 
12. The work shall be carried out in a manner so, as not to damage the existing structure and the 
 working should be such that there is minimum disturbance in the adjoining working area. 
13.Special care is to be taken for cleanliness of the site. After the end of day’s work the site
should be cleaned immediately.
14.The materials to be used for work are to be stacked at location as shown by the site engineer.
For handling of materials, temporary scaffolding may be constructed (if required).
15.The contractor shall have to co-operate with the agencies executing other work in the same
area.
                          16.While executing the work, the contractor shall ensure safety and security of the property of the Owner  so as to avoid theft etc. 
SECTION - VI 
PROJECT SITE RULES 
1. GENERAL DEFINITION 
Contractor: The Person or Party who has entered into a contract for undertaking certain jobs or 
work as may have been specified in relation to the bounds of the project or in connection therewith & 
includes their sub-contractors, if any. 
Engineer: The Construction Manager of the Project or his nominee. 
2. GENERAL CONDITIONS 
The Contractor shall start work on the site only after obtaining permission / clearance certificate from 
the Engineer. The Engineer will issue a Clearance Certificate for all jobs, its duration & the specific 
precautions necessary will be made known to the Contractor. The Contractor shall comply with the 
Clearance Certificate & will signify his acceptance by signing the same. He shall inform all the 
employees & sub-contractors, if any, regarding the content of the clearance Certificate, and ensure 
compliance. 
3. LOCATION OF TEMPORARY SHEDS / STRUCTURE 
No temporary shed / structure, as workshop or stores otherwise ,shall be put up by the Contractor without obtaining permission from the Engineer regarding the location of the shed & the type of construction of the shed, and the purpose for which it is to be used. 
4.EXCAVATION 
No excavation shall be started without the written permission of the Engineer. The contractor should check with Client / engineer on any information of running underground utilities if any & shall also explore for the same on his own so as to avoid any damage to the utility and mishap. 
5. WORK ON ROOFS 
The Contractor shall not have access to existing roofs, if any, without the written permission of the Engineer. Work on roof shall be carried out by observing necessary  safety precaution including using safety belts & catwalks. 
7. SUSPENSION OF WORK 
If the Contractor is found by the Engineer / Owner not complying and / or persisting in noncompliance with safety requirements or with statutory obligations, the Engineer may suspend his work at any time by notice in writing, and the work shall not be resumed unless and until the Engineer shall have cancelled in writing his suspension order. The Engineer / Owner decision in this matter shall be final. No claims arising from such suspension shall be made by the Contractor. 
8. FIRE 
a. The Contractor shall take every precaution and use all reasonable means to prevent an outbreak of fire and shall tender immediate assistance in case of fire. 
b. All inflammable & combustible materials shall be stored at site strictly as directed by the Engineer. 
c. No fires shall be lit nor welding done in respect of specified areas without the written permission of the Engineer. 
d. The Contractor shall report immediately to the Engineer any outbreak of fire in or near the Contract site after ensuring use of firefighting equipment. 
e. Smoking on site is not permitted, but may be allowed in restricted areas as may be authorized by the Engineer. 

f. There should be reasonable number & appropriate types of, working / operable fire extinguishers available at the site. 

g. The contractors must have adequate number of fire fighting trained staff on site. 

9. ACCIDENTAL DROPPING OF MATERIAL 
a. The Contractor shall take all reasonable steps to safeguard all persons and plant from the accidental dropping of tools or materials. 
b. No material shall be dropped deliberately from a height except with the permission of the Engineer, who will require the contractor to rail off the area and display suitable notices and post a man whose sole duty is to see that no person enters the danger areas. 
10. STAGING 
a. Properly completed staging with safe means of access shall be provided by the contractor for all work that cannot be done from the ground or with other safe means of support. 
b. The Engineer shall have the right to reject any staging or scaffolding considered by him as unsafe 
and require the Contractor to effect necessary improvement before using such staging or scaffolding. 
c. No claim arising from the Engineer’s rejection of any staging or scaffolding shall be made by the Contractor. 
11. SAFETY HELMETS, BELTS, SHOES & GOGGLES (Personal Protective Equipment) 
The Contractor must provide all his employees / workers working overhead or in other hazardous 
jobs, with safety belts, Safety helmets, goggles, safety shoes or other footwear as and when directed 
by the Engineer and ensure their regular use by their employees/ workers to prevent accidents. The 
safety belts and other equipment as stated above must be subject to inspection and approval by the 
Engineer. 
12. FIRST AID 
The Contractor must have arrangement for rendering necessary first-aid in case of accidental injuries. They must provide with first-aid boxes containing items as specified in the Factories Act and Rules framed there-under and keep them in a conspicuous place where it is easily accessible. 
13. REPORTING OF ACCIDENTS 
The Contractor shall report immediately to the Engineer any accident or dangerous occurrence involving his men or equipment. 
14. BARRIERS 
All construction areas in or near the existing plant, building access routes or thoroughfare, lift well entrance etc. shall be adequately protected with barriers. 
15. IONIC RADIATIONS 
The Contractor shall not consign or bring to the Site any radioactive substance, nor use thereon such substance, or any X-Ray apparatus until he has obtained written instructions with regard to such use from the Engineer. 
16. ELECTRICAL SAFETY CONDITION 
The Contractor shall appoint a competent person holding PWD Electrical License, which shall be 
valid for Mohali, Punjab, as Electrical Supervisor and this appointment is subject to the satisfaction of 
the Engineer. This supervisor will be responsible for the control of all maintenance and repairs to any 
electrical switchboard, distribution board, hand tools etc., and no other unauthorized person must be 
allowed to touch these. All the electrical equipment must have appropriately rated plug pins, naked 
wire will not be allowed. 
a) Supplies 
If the Authorities supply electricity, it will be provided at a point, which would be determined by the 
Engineer. The supply would be 3 Phase 4 wire, 415/230V, 50Hz. The provision of all connections and 
equipment required beyond this point shall be the responsibility of the Contractor and be in 
accordance with these Safety Conditions and comply strictly with the current Indian Electricity Rules. 
b) Electrically operated Hand Tools. 
All electrically operated hand tools will be periodically inspected by the Contractor and properly earthing / Grounding prior to their use. 
c) Fuses and Equipment belonging to the Project. In no circumstances shall be Contractor tamper with the fuses and electrical equipment belonging to the Project Authority. 
d)   Before the Contractor connects any electrical equipment to any power source belonging to the Project    

Authority he shall: 

· Satisfy the Engineer that the equipment is in good condition. 

· Inform the Engineer, in writing, of the maximum current required and the voltage and phase of the equipment. 
· Obtain the written permission of the Engineer detailing the power sources to which the equipment may be connected. 

· Satisfy the Engineer that the cabling to all equipment are of adequate sizes for the power required, have earth conductors in addition to metallic armoring overalls and fitted with suitable connections. 

· Satisfy the Engineer that any electrical distribution system which he proposes to install and any electrical instrument he proposes to use, will not endanger persons or property. 
e) Care of cable 

No electric cable, which is used by the Project Authority, shall be disturbed without prior permission of the Engineer. No weight of any description shall be imposed on any such electric cable nor any staging, ladder or similar equipment shall rest against or be attached to it. 

f) Drilling Holes etc 

Contractors shall not drill or cut plant, structure or building floor for fixing of cable racks etc., without the permission of the Engineer. 

g) Road and Rail Crossing 

While taking underground cables under roads and rail tracks already completed, the job shall be made complete the same day without leaving it to be followed up the next day. Exemption from such restriction shall only be allowed by the Engineer, in exceptional cases. 

h) Danger Notice 

While working on circuits having voltage over 380V suitable warning labels should be posted, such as “Danger-440V - Work in Progress” etc. 

i) Care of equipment 

No totally enclosed electrical equipment shall be left open or unsecured at the end of the day’s work. 

j) Work at Night 

Contractor’s employees will not be allowed to work on energized circuits at night unless special permission to the contrary has been obtained from the Engineer. 

k) Electricity - “Power & water for erection & commissioning by OWNER as free issue”. 

17. RULES FOR CONTRACTORS WORKING AT THIS SITE 

Observance of rules 

The Contractor shall explain to each of his employees / sub-contractors, the Site Rules in a language 
understood by the employees. The Contractor shall be responsible for the compliance by his 
employees and those of his sub-contractors with the Site Rules and must ensure their compliance 
without fail. 

18. ACCESS TO SITE 

a) Control at Gates 

Access to the Site shall be through specified gates only. All Contractors’ employees shall be checked by watchmen engaged on behalf of the Project Authority and posted at the gates. 

b) Identification of Contractors/Sub-Contractors and their employees The Contractor shall arrange to 
issue a token to be specified by the engineer to each of his workers. The Contractor shall also issue an 
identification card with photograph affixed to each of his employees/ workers as per approved 
specimen. 

Access to the Site will be allowed only on production of the token and the identification card, as the case may be. The Contractor must ensure that their employees/ workers display the tokens on their person and carry their identity cards at all times at all times while in the Project Site. 

c) Withdrawal of identification Cards 

When a person ceases to be employed by the Contractor, or his entry into the site becomes forbidden, the Contractor shall withdraw the token and the identification card from such person and confirm to the Engineer his having done so far security reasons, so that the Engineer may in turn inform the Project Authority’s security.             
SECTION - VII

CONTRACTORS OBLIGATION UNDER STATUTORY LAWS

1. COVERING EMPLOYMENT OF WORKERS 

                           a)  The Contractor shall comply with all applicable statutes, as applicable in respective   

   countries, like: 

Contractor Labour (Regulation and Abolition) Act, 1970 Employees’ State Insurance Act, 1948 

Employees’ Provident Funds & Miscellaneous Provision Act, 1952 Factories Act, 1948 

Payment of Wages Act, 1936 
Minimum Wages Act, 1948 

Workmen’s Compensation Act, 1923 

Such other regulations as may be applicable to their workers. 

b) The Contractor shall indemnify and keep the Owner indemnified against all claims, damages, 
losses and expenses that may arise on account of non-compliance of any of the aforesaid regulations. 

c) The Owner reserves the right to withhold payments to Contractor [including subcontractor of 
Contractor] in  the  event  of  the  Contractor [including  sub-contractor  of  such  Contractor]  not 

Complying with the provisions of any of the aforesaid regulations.” 

d) Consistent with the requirement of Contract Labour (Regulation and Abolition) Act and Rules 
framed thereunder or otherwise when required by the Engineer, the Contractor shall deliver to the 
Engineer or at his office a Return or returns in such form/ forms and at such intervals as may be 
prescribed showing in detail the names of the individuals and the numbers of the several categories of 
labour engaged by the Contractor/ Sub-Contractor on the Project Site from time to time and such information in respect of the construction of the plant as the Engineer may require, besides statutory and other information as may be required from to time. In this connection the Contractor shall maintain such Register and issue such Employment Card and Service Certificate to its works, as also maintain such Muster Roll and Register of wages etc., in such forms as may be prescribed and required of him by law or otherwise by the Engineer. 
2. HOURS OF WORK 

The Contractor must ensure that their employees conform to such timings (starting, finishing and meal breaks) as prescribed by law for time being in force and observe such norms and rules of discipline on Site as may be specified by the Engineer. While working outside the normal working hours prior written permission of the Engineer is required even though such working may be within the framework of law for the time being in force. 

3. STORAGE & CARE OF MATERIALS 

The Contractor shall store his plant and materials only in areas allowed to him by the Engineer. The 
Contractor shall make no claim on PROJECT Authority for any loss or damage thereto caused by 
whatever source or reason. The Contractor shall be responsible for keeping the site clear and tidy to 
the satisfaction of the Engineer. Pieces of wood, packing box, timber, shuttering planks, brickbats, 
excavation spoil, etc. will not be allowed to remain scattered on the site. Such and any other rubbish 
must be disposed of as they arise in manner as approved by the Engineer. In disposing of the waste, 
the Contractor shall comply with all applicable regulations at their own cost & all Owner/ Company 
identifiers shall be removed before the waste is to be transported to the disposal site. 

4. REMOVAL OF MATERIALS ETC. FROM SITE 

No plant, tools or materials, whether belonging to the Contractor or otherwise, shall be removed from the site unless a pass for it has been issued by the Engineer. 

All material leaving the site shall be subject to examination by security staff deployed on Project Authority’s behalf, even if this necessitates unloading and reloading, at Contractor’s cost. 
The Contractor shall not take away from the site any samples, plans or drawings which are the property of Project Authority. 

5. PARKING OF VEHICLES 
The Contractor or his employees shall park their vehicles, including personal cars, only in areas allocated by the Engineer. Parking of vehicles at any other place shall not be permitted. 
All the Trucks, trawlers shall have blocks to their wheels when parked. 
6. WASTAGE OF WATER 
If Project Authority provides water to the contractor, the Contractor shall ensure that no water is wasted in any manner. He shall use press-type taps, if the Engineer so directs, to prevent loss of water arising from his employees leaving the taps open. 
7. FEMALE WORKERS 
Contractor shall not engage under any circumstances a woman worker except between 6.00 am to 
7.00 PM. 
8. EATING AT SITE 
The Contractors shall ensure that their employees take their food only at specified places to be notified by him. Eating on the job site shall not be permitted. 
9. LIVING ON SITE 
Contractor’s employees will not be allowed to live on the site. The overall security of the entire site 
will rest in Watch and Ward deployed on Project Authority’s behalf and no employee of the 
Contractor shall be allowed to remain on site without the prior permission of the Engineer/Client. 
10. INFECTIOUS DISEASE 
The Contractor shall report to the Engineer any cases of infectious disease amongst his employees and shall immediately remove such cases from the Site. 
11. ACCIDENTS 
All accidents to Contractor’s employees or to any other person in the project Site must be reported to the Engineer immediately by the Contractor. The Contractor shall be responsible for complying with all statutory requirements in case of any accident involving his employees. 
12. RULES FOR CONTRACTOR’S EMPLOYEES 
a. Materials taken from the Site 
A Contractor’s employee must not take any material out of the site, except with the written permission of the Engineer. 
b. Searching by Security Staff deployed on Project Authority’s behalf Members of the Security Staff at the gate and elsewhere have been authorised to search any person entering or leaving the site or during working hours, and also examine any vehicle, locker, bag, basket, can, parcel, or other container in the possession of any person on the Site. 
c. Photographs 
Taking of photographs of anything in the Work Site is strictly prohibited. However photographs showing progress of works may be taken by Contractor unless noted otherwise with official permission in writing from site engineer. 
d. Intoxicating liquor or Drugs and disorderly behavior forbidden at the project site. Anybody observed under the influence of intoxicating liquor or drugs shall be refused admittance or may be ordered for eviction from site, and the Contractor shall ensure his removal. 
e. Traffic Rules 
A Contractor’s employee must, while on site, observe the ordinary rules of the road. These are the same as those in general use outside the site, including the use of lights at night. He must observe speed limits and traffic rules imposed inside the site. He must, when cycling, keep to the roadway. A bicycle shall not carry more than one person at a time. 
13. PRIVATE TRADING 
A Contractor’s employee must not conduct any form of private trading including money lending on 
the Site. 
14. GENERAL 
a. Unless otherwise specified and agreed to in writing by the Engineer, all expenses etc., involved in observing the provisions/ conditions laid down in these Site Rules and/ or covered by statutory requirements, will be to the account of the Contractors and no reimbursement etc., will be made by the Project Authority.
b. The Project Authority will fully stand indemnified against any statutory or other lapses on Contractor’s part, claims arising from his employees, statutorily allowed interval after termination of the contract/ work. 
c. The Project Authority reserves the right to amend or delete any of the above clauses or add new clauses, as and when deemed necessary by them and these will be binding on the Contractor. 
SECTION - VIII 

QUALIFICATION CRITERIA 

1. The Bidder/Contractor Firm should possess all the necessary clearance from all the govt. authorities/departments for the related work as well as the regulatory affairs. 

2. The Contractor / Firm should have previous experience in execution of similar works as detailed in the   NIT. 

3. The Contractor should produce completion certificates from the clients to this effect along with the 
tender. 

5. The Contractor / Firm should have an Average annual turnover of Rs. 10.0 lacs in the last three years. The relevant Assessment order / IT certificate should be attached. 

6. The Contractor / Firm should have completed as a Prime Contractor at least one similar work of not less than 80%  of the tendered work OR 50% for two similar works OR 40% for three similar works during the last seven years. The required proof of completion certificate shall be attached. The experience certificate and Statement showing the value of existing commitments and ongoing works as well as stipulated period of completion, remaining for the each of the works listed shall be issued by the firm. 

7. The Contractor / Firm should have adequate technical, quality control and quality assurance staff for executing the contract. They should provide an onsite supervisor with relevant experience. 

S.
Designation
Name of Person
Qualification
Total Years of
Years of

No.
Experience
Experience    in

current firm 

1.
Site Supervisor

SECTION - IX 
TENDER FORM 
(To be submitted on letter head by bidder)
To,
The Executive Director, 
NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE MOHALI. 
Dear Sirs, 
Having examined the tender document relating to the works comprising of the tender notice conditions of contract specification schedule of quantities etc. and having understood the provision and requirements relating to this project, having conducted a thorough study of the job location of site, soil strata, climatic conditions, transportation and communication facilities, availability and accessibility of materials and all other factors governing the project, I/we hereby submit our offer for the execution of the proposed work, in accordance with the terms and conditions and within the time period specified, in the tender document at the rates quoted by me/us in the accompanying schedule of quantities. 
I/We undertake to do all extra works which may be assigned to us as a part of this contract at rates quoted in tender document. 
If after tender document is accepted I/we fail to commence the execution of the works within 07 days, I/we agree that M/s. NABI shall have full authority to forfeit the earnest money. 
I /We confirm having deposited earnest money of Rs. ……… (Rs. …….. only) by Demand draft no …….. dated …….. drawn on …….. Bank ……… branch attached hereto. 
I/We further confirm that:-
i) I/We have successfully carried out various project of similar nature and I/We have vast experience in handling projects of similar nature. 
ii) I/We have sufficient qualified manpower and necessary materials and equipments to execute the project efficiently. 
iii) The quoted rates shall be valid up to the completion of the project. 
iv) I/We further confirm that all chapters of the tender documents have been read understood and signed and there is no deviation/ discrepancy except that specification mentioned in deviation sheet enclosed with the tender. 
………….. 
Signature of Tenderer Name of firm : 
Seal of firm : 
SECTION-X
LIST OF APPROVED MAKES/MANUFACTURERS
	S.No
	List of Materials
	Approved Make

	1
	ACB -Draw out type (LT)
	Schneider/Merlin-Gerin Master Pact NW range with Micrologic 2.0/6.0 A releases
/ABB E-Max PR122 Release/ L&T U power with UWMT x 3.5 EC releases / Siemens 3WL with ETU45B + LSING +
current display breaker.

	2
	MCCB
	Schneider/Merlin-Gerin/L&T/Siemens with built in protection releases

	3
	Multifunction/Digital meter
	Conserv, SEMS, Elmeasure or equivalent standard make

	4
	Control wiring
	Finolex, R R Kabel, Havells,
Polycab, Bonton or equivalent standard make

	5
	Control MCBs
	Merlin Gerin – multi 9, Legrand,
Hager, Siemens or equivalent standard make

	6
	LT cable
	RPG/Polycab/Ecko/KEI

	7
	Cable lugs
	Dowells/3-D

	8
	Cable Gland
	Double Compression type-Comet/Cosmos/Standard Metal Industries


SECTION - XI

GENERAL TECHNICAL SPECIFICATIONS

1.    LT PANEL
The LT panels shall be fabricated from MS sheet steel 16 gauge and shall be of compartmental design. The main supporting framework shall be of angle iron or of heavier gauge sheet metal. The panel shall be self-supporting design, dust and vermin proof, dead front and fully inter locked with isolating switches. The panel-mounted switches shall have Interlock defeat for testing and inspection.

The board frames shall be fabricated using suitable mild steel structural sections or pressed & shaped cold rolled sheet steel of thickness not less than 2.0mm.The frames shall be enclosed by cold rolled sheet steel of thickness not less than 1.65 mm, smoothly finished, leveled & free from flaws. Doors & covers shall be made of cold rolled sheet steel of thickness not less than 1.65 mm. Stiffeners shall be provided wherever necessary.

The panel shall be powder coated comprising of seven tank pre treatment, degreasing and de-scaling in sulphuric acid etc & shall be finished with powder coated paint over two coats of red oxide primer powder coating synthetic enamel paint for smooth finish. The color of paint shall be battle-ship grey or as directed.The panel shall be designed so as to facilitate inspection, cleaning and repairs. The clearance between phase to phase and phase to earth or metal parts shall be as per relevant IS standards.
The metering instruments like volt meter, ammeter etc. shall be flush mounted and shall be of 1.0 class accuracy and of standard design size shall be 96 mm x 96mm. The panel shall have separate cable ally and a bus bar chamber. 

All Incoming / outgoing feeders shall have neutral link of appropriate capacity in the compartment of switching device.

Wiring inside the switchgear shall be carried out with 1100 V grade, single core PVC insulated, stranded copper conductor wires.

Minimum size of conductor for power circuit is 4.0 Sq.mm.

Minimum size of conductor for control circuit is 1.5 Sq.mm.

The size for CT circuit wiring should be of 2.5 Sq.mm.

The Panel shall be tested at site before commissioning. The Panel drawings shall be got first approved from Owner before taking up for fabrication.

All wiring inside the panel shall be done with switchboard copper conductors/cables solid copper links. The insulators for supporting the Bus-Bars shall be epoxy based cast resin. All hinged doors shall be earthed with flexible braided copper earth. An earth bus of copper shall be fixed along the length of the panel at the lower section. Adequate ventilation for the panel shall be provided. 

The name plates for each feeder shall be of engraved design and pasted to the respective switch gear. The letters shall not be less than 10mm size for individual feeders and not less than 18 mm for the main feeders. All switchgear to be mounted in the panel shall be as per schedule of quantities.
1.1 Bus Bars

Busbars shall be made of high conductivity, high strength Aluminium of ETP grade. Busbars shall be of rectangular cross sections suitable for full load current for phase bus bars and full rated current for neutral bus bar. Bus bar shall be suitable to withstand the stresses of fault level of specified system. 

The bus bars shall be supported on non-breakable, non-hygroscopic epoxy resin or glass fiber reinforced polymer insulated supports able to withstand operating temperature of 110°C at regular intervals, to withstand the forces arising from a fault level as stipulated in schedule of quantities. The material and the spacing of the bus bar supports should be same as per the type tested assembly.

The minimum clearances to be maintained for enclosed indoor air insulated bus bars for medium voltage applications shall be as per IS guidelines. The bus bar shall be as per current density of Aluminium 0.8A/Sq.mm Cross Section area.

The bus bar shall be housed in separate compartment and shall be isolated with 3 mm thick FRC sheet to avoid any accidental contact. The bus bar shall be arranged such that min. clearances between the bus bars are as mentioned below:

Between phases –                   27 mm minimum

Between phase and neutral – 25 mm minimum

Between phase and earth –    25 mm minimum

Between neutral and earth –  23 mm minimum

The busbar and interconnection shall be insulated with heat shrinkable PVC sleeves and shall be colour coded in Red/Yellow/Blue/Black/Green to identify the three phases / neutral and earth of the system. The busbar shall be supported on nonbreakable, non-hygroscopic epoxy resin or glass fiber reinforced polymer insulated supports at sufficiently close intervals to prevent busbar sag and shall effectively withstand electromagnetic stresses in the event of short circuit capacity of 50KA RMS symmetrical fault for 1 sec and peak short circuit withstand of 105KA minimum. All busbars shall be fully screened by means of PVC sleeves in their own compartment running throughout the length of the Panel. Suitable allowance should be made for bus expansion.

All busbar connections shall be done by drilling holes at factory in busbars and connecting by chromium plated bolts and nuts. Additional cross section of busbar shall be provided in all panels to cover up for the holes in the busbars. Spring and flat washers shall be used for tightening of bolts.

1.2 MCCBs

General

Moulded-Case Circuit Breakers (MCCB) shall comply with IS 13947: 1993 standards. 

-  they shall be of utilisation category A on all the operational voltage range – till 250A and    

   category B on all the operational voltage range – for any rating with adjustable short time  

   delay (if specified) with a rated service breaking capacity (Ics) equal to the ultimate breaking 

   capacity (Icu) up to 500V for the greater ratings.

-  they shall have a rated operational voltage of 690 V AC (50/60 Hz).

-  they shall have a rated insulation voltage of 800 V AC (50/60 Hz).

-  they shall be suitable for isolation, as defined by IS 13947: 1993 for the Overvoltage Category  

    IV for a rated insulation voltage up to 690 V .

MCCBs shall be designed according to Eco-design complying with ISO 14062 especially MCCB’s materials shall be of halogen free type. They shall be supplied in recyclable packing complying with European Directives. The manufacturer shall implement non polluting production processes that do not make use of chlorofluorocarbons, chlorinated hydrocarbons, ink for cardboard markings,etc.

MCCBs shall be available in plug-in versions in 3-pole and 4-pole versions. A safety trip shall provide advanced opening to prevent connection and disconnection of a closed circuit breaker. MCCBs shall be designed for both vertical and horizontal mounting, without any adverse effect on electrical performance. It shall be possible to supply power either from the upstream or downstream side MCCBs shall provide class II insulation between the front and internal power circuits.

Construction, Operation, Environment

For maximum safety, the power contacts shall be insulated in an enclosure made of a thermosetting  material from other functions such as the operating mechanism, the case, the trip unit and auxiliaries.

All poles shall operate simultaneously for circuit breaker opening, closing and tripping. MCCBs shall be actuated by a toggle or handle that clearly indicates the three positions: ON, OFF and TRIPPED. In order to ensure suitability for isolation complying with IS 13947: 1993:

- the operating mechanism shall be designed such that the toggle or handle can

  only be in OFF position (O) if the power contacts are all actually separated.

- in OFF position, the toggle or handle shall indicate the isolation position.

Isolation shall be provided by a double break on the main circuit. MCCBs shall be able to receive a device for locking in the “isolated” position, with up to 3 padlocks, O8 maximum. MCCBs shall be equipped with a “push to trip” button in front to test operation and the opening of the poles. MCCB rating, “push to trip” button, performances and contact position indication must be clearly visible and accessible from the front, through the front panel or the door of the switchboard.

Current Limitation, Discrimination, Durability
All the MCCBs shall be equipped with a tripping unit microprocessor type. MCCBs shall comprise a device, designed to trip the circuit-breaker in the event of high-value short-circuit currents. This device shall be independent of the thermalmagnetic or electronic trip unit. MCCBs, the current ratings of which are identical with the ratings of their trip units, shall ensure discrimination for any fault current up to at least 35 kA rms, with any downstream circuit-breaker having a current rating less or equal to 0.4 times that of the upstream circuit-breaker. The electrical durability of MCCBs, as defined by IS 13947: 1993 standard.
1.3 INSTRUMENT TRANSFORMERS

All CTs will be dry type. All current and voltage transformers shall be completely encapsulated cast resin insulated type suitable for continuous operation at the temperature prevailing inside the switchgear enclosure, when the switchboard is operating at its rated condition and the outside ambient temperature is 50ᵒC.

All instrument transformers shall be able to withstand the thermal and mechanical stresses resulting from the maximum short circuit and momentary current ratings of the associated

switchgear. All instrument transformers shall have clear indelible polarity markings. All secondary terminals shall be wired to a separate terminal on an accessible terminal block where starpoint formation and earthing shall be done.

All CTs utilized in metering circuit will be of class 1.0 & burden of 10 VA minimum wherever not specified. All CTs utilized in protection circuit will be of class 5P10 & burden of 10 VA minimum wherever not specified. All CTs shall be earthed through a separate earth link.
2. CABLES:

Cables shall confirm to latest IS 1554-1988. Cables shall be heavy duty, armoured, PVC insulated & PVC sheathed 1.1 KV grade aluminum. The bending radii of cables shall be as per manufacturers instructions and in no case it shall be less than 12 times the overall diameter of the cable.

Cable shall be so installed that they are not subject to mechanical damage. If there is a bend in the cable layed, care has to be taken to prevent undue compression of insulation. This applies also to the top of vertical runs of longer than 5 meters where there could be compression caused by the weight of unsupported vertical cables. Cables may rest without fixing in horizontal runs or ducts or trunkings. The cables run in cable trays shall be fixed with cable ties at intervals of not more than 30cms. No joints in the cables shall be permitted unless the cables exceed thestandard drum length. Joints if so necessary shall be located in accessible position.

Termination of the cables shall be done with heavy duty copper/Aluminum lugs and brass cable glands. Cables laid under ground shall be to a minimum depth of 750mm. It shall be ensured that cables laid underground are free of water lines, sewage lines etc. The trenches shall be at least 30cm wide & filled with 10cms thick of layer of dry sand on which the cable shall be laid. Further, 10cms thick river sand layer shall be put on the cable over which a brick layer shall be kept. The trench shall than be back filled with soft earth, rammed and consolidated to original level. Cable route indicators made up of CI shall be laid at intervals of 20 meters and at all change in directions.

For cables laid on walls aluminum tags shall be fixed showing the size of the cable and the feeder number of the cable. These tags shall be at each end and at least one or two places at intermediate positions.
SECTION-XII

SINGLE LINE DIAGRAM
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SECTION-XIII(If-Applicable) 
BANK GUARANTEE FORMAT FOR EMD
Whereas ……………………………… ………………………………… . . .  (Hereinafter called “the 
tenderer”)    has    submitted    their    offer    dated
……………..
.for
the    supply    of
…………………………………………… (Hereinafter called  “the tender”)  against the  Owner’s tender enquiry No. _________________________________ 
KNOW ALL MEN by these presents that WE ……………………………………………
 
(Name of bank) of ………………………..  …………… (Name of country), having our registered office at …………………………………………………………………
 
(Address   of   bank)
(Hereinafter   called   the
“Bank”),   are   bound   unto
…   ……
……………………………………………… … (Name of Owner) (Hereinafter called “the Owner”)
in the sum of ……….. ……………

for which payment will and truly to be made to the said
Owner, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common
Seal of the said Bank this ……. day of..…….. 20…….
THE CONDITIONS OF THESE OBLIGATIONS ARE: 
1.If the tenderer withdraws or amends, impairs or derogates from the tender in any respect within the period of validity of this tender. 
2. If the tenderer having been notified of the acceptance of his tender by the Owner during the period of its validity. 
3. If the tenderer fails to furnish the Performance Security for the due Performance of the contract. 
4. Fails or refuses to accept/execute the contract. 
WE undertake to pay the Owner up to the above amount upon receipt of its first written demand, without the Owner having to substantiate its demand, provided that in its demand the Purchase will note that the amount claimed by it is due to it, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions. 
The guarantee should remain in force up to and including forty five (45) days after the period of the 
bid validity, and any demand in respect thereof should reach the Bank not later than the above date. 
…….…………………… 
(Signature of the authorized officer of the Bank) 
Name and Designation of the Officer 
Seal, Name & Address of the Bank and address of the branch 
SECTION – XIV(if applicable) 
MANUFACTURER’S AUTHORIZATION 
To 
Executive Director, 
National Agri-Food Biotechnology Institute, Mohali, Punjab 
Dear Sirs, 
Ref.: Your TE document No._______________________, dated________________________ 
We, 
_________________________________________________who  are  proven  and  reputable 
manufacturers of ____________________________________(Name and description of the goods 
offered in the tender) having factories at _________________________________________, hereby 
authorize Messrs_______________________________________________(Name and Address of the 
agent) to submit a tender, process the same further and enter into contract with you against your 
requirement as contained in the above referred TE documents for the above goods manufactured by 
us. 
We    further    confirm    that    no    supplier    or    firm    or    individual    other    than 
Messrs_____________________________________(Name  and  address  of  the  above  agent)  is 
authorized to submit a tender, process the same further and enter into a contract with you against your 
requirement as contained in the above referred TE documents for the above goods manufactured by 
us. 
We also hereby extend our full warranty as applicable as per clause 15 of the GCC, read with modifications, if any, in the speciall conditions of contract (SCC) for the goods and services offered for supply by above firm against this TE document. 
Yours faithfully.. 
(Signature with date, name and designation) 
For and On behalf of Messrs________________ (Name and Address of the manufacturer) 
NOTE: 
1. The letter of authorization should be on the letterhead of the firm and should be signed by competent/authorized person. 
SECTION - XV
BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY
To
Executive Director, 
National Agri-Food Biotechnology Institute, Mohali, Punjab 
In consideration of Executive Director, National Agri-Food Biotechnology Institute called “NABI” having  awarded to M/s  ___________________________ 
_____________________________________________________________   a   company   registered 
under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called 
the said contract under the terms and conditions of an Agreement dated_____________made between 
NABI and the Contractor hereinafter called the said agreement and NABI agreed to accept the said 
agreement
and
the
Contractor
as
herein
provided
for
Rs.______________________(Rupees__________________________________________________ _____________only) from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on demand from NABI and without demur pay to NABI the aforesaid amount. 
2.   We, __________________________________Bank Ltd., (hereinafter referred to as the ‘bank’ do 
hereby undertake to pay to NABI and amount not exceeding Rs. _______________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by NABI by 
reasons of any breach or breaches of any of the terms of conditions of the said agreement by the said 
contractor. 
3. 
We, ___________________________________Bank Ltd., do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on a demand from NABI 
by stating the amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by NABI  for reasons of any breach by the said contractor(s) of any of the terms conditions 
contained in the said Agreement or by reason of the Contractor(s) failure to perform the said 
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount
not
exceeding Rs._____________________
4.   This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works under the said contract which according to the terms of the said   contract,   should   be   six   months   from   the   probable   dated   of   completion   viz., the__________________________ day of _______ 
____________________. If, however, the period of the completion of the works under the said contract is for any reason extended  and upon such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to NABI the said sum of Rs. _____________________ 
5.
This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor.
6.   Notwithstanding anything hereinafter contained, the liability of the Bank under  this guarantee is restricted to Rs.________________________ (Rupees___________ 
__________________________________  only)  and  the  guarantee  shall  remain  in  force  till 
____________________________day of 20_______unless claim or demand under this guarantee is 
presented to the bank within six months from the date all the rights of NABI under this guarantee 
shall be forfeited and the Bank shall be released and discharged from all  obligations hereunder. 
SECTION - XVI 
INTEGRITY PACT
(To be printed on Non-judicial stamp paper of Rs.50) 
Integrity Pact Between 
NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI)hereinafter called to as “The Principal” 
And 
………………………………………………………………………..… hereinafter referred to as “The Bidder/Contractor” 
Preamble 
The  Principal  intends  to  award,  under  laid  down  organizational  procedures,  contract/s  for ……………………………………. The Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and /or Contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who will monitor the tender process and the execution of the contract for compliance with the principles mentioned above. 
Section 1 - Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to  prevent corruption and to observe 

the following principles: 
a.   No employee of the Principal, personally or through family members, will in connection with 

the tender for , or the execution of a contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the person is not legally entitles to. 
b.  The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/additional information 

through which the Bidder(s)confidential/ additional information through which the Bidder(s) 

could obtain an advantage in relation to the tender process or the contract execution. 
c.   The Principal will exclude from the process all known prejudiced persons. 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal 

will inform the chief Vigilance Officer and  in addition can initiate disciplinary action. 
Section 2 - Commitments of the Bidder(s) / Contractor(s) 
(1) The Bidder(s) /Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the tender 

process and during the contract execution 
A. The Bidder(s)/ Contractor(s) will not, directly or through any other person of form, offer, promise or give to any of the Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract. 
B. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 

                                       specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
                                    any other actions to restrict competitiveness or to introduce cartelization in the bidding 
                                         process. 
C.  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals and business details, including information conta8ined or transmitted electronically. 
D. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the 
agents/representatives in /India, if any. Similarly the Bidder(s)/ Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details as mentioned in the “guidelines on Indian agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian Agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Supplies” is annexed and marked an Annexure. 
E. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlines above or 

be an accessory to such offences. 
Section 3 - Disqualification from tender process and exclusion from future contracts 
If the Bidders(s) / Contractor(s), before award or during execution has committed a transgression through a violation of Section2, above or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidders(s) / Contractor(s), from the tender process or take action as per the owner’s norms. 
Section 4- Compensation for Damages 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitles to demand and recover the damages equivalent to Earnest 

money Deposit/Bid Security. 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitles to 

terminate the contract according to Section 3, the Principal shall be entitles to demand and recover 

from the Contractor liquidated damage of the contract value or the amount equivalent to 

Performance Bank Guarantee.\ 
Section 5 - Previous transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other 

company in any country conforming to the anti corruption approach or with any other Public 

Sector enterprises in India that could justify his exclusion from the tender process. 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as per procedure mentioned in “Guidelines on Banning of business 

dealings.” 
Section 6 - Equal treatment of all Bidders/ Contractors/ Sub Contractors 
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all sub contractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal will enter into agreement with identical conditions as this one with all Bidders, 

Contractors and Sub contractors. 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 

violet its provisions. 
Section 7 - Criminal charges against violating Bidders/ Contractors/ Sub Contractor 
(1) 
The Principal appoints competent and credible Independent External monitor for this Pact. The 
task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement. 
(2) 
The Monitor is not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. He reports to the Executive Director, NABI. 
(3) 
The Bidder(s)/ Contractor(s) accepts that the monitor has the right to access without restriction to 
all Project documentation of the Principal including that provided by the Contractor. The 
contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Subcontractors.  The  Monitor  is  under  contractual  obligation  to  treat  the  information  and documents of the Bidder(s) Contractor(s)/ sub Contractor(s) with confidentiality. 
(4) 
The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings. 
(5) 
As soon as the Monitor notice, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the Management to discontinue or take corrective action, or to take other relevant action. The monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor can in this regard to demand from the parties that they act in a specific manner, refrain from action or tolerate action. 
(6) 
The monitor will submit a written report to the Executive Director, NABI within 8 to 10 weeks 
from the date of reference or intimate to him by the Principal and should the occasion arise, submit proposals for correcting problematic situations. 
(7)
Monitor shall be entitled to compensate on the same terms as being extended to/provide to
Independent Directors on the
NABI 
(8) 
If the Monitor has reported to the Executive Director, NABI as substantiated suspicion of an 
offence under relevant IPC/PC Act, and the Executive Director, NABI has not, within the reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner. 
(9) 
The word ‘Monitor’ would include both singular and plural. 
Section 8 - Pact Duration 
This pact begins when both parties have legally signed it. It expires for the Contractor 10 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by Director, NABI. 
Section 9 - Other provisions 
(1)
This agreement is subject to Indian Law, Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. Mohali.
(2)
Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.
(3)
If the Contractor is a partnership or consortium, this agreement must be signed by all partners or
consortium members.
(4) 
Should one or several provisions of this agreement turn out to be invalid, the remained of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 
_______________________________ 
_______________________________
(For & on behalf of the Principal) Bidder/ Contractor)
Office Seal
Place………………………… 
Date ………………………...
Witness 1:
(Name & Address) :
_______________________________
______________________________
Witness 2:
(Name & Address):
_______________________________

(For & on behalf of the Office Seal 
                                                                                                     SECTION - XVII 
PERFORMANCE STATEMENT 
A) Past Project Experience 
Sr.
Year
Project
Scope of Work
Contract
Client Name
Delay  in  No.
No.
Awarded
Name
Value
and address
of  days  from
the allocated 
time schedule 
(if any) 
1.1 
1.2 
1.3 
1.4 
1.5 
1.6 
1.7 
1.8 
1.9 
1.10 
B) Ongoing Projects 
Sr.
Year
Project
Scope of Work
Contract
Client Name
Delay  in  No.
No.
Awarded
Name
Value
and address
of  days  from
the   allocated 
time schedule 
(if any) 
2.1 
2.2 
2.3 
2.4 
2.5 
2.6 
2.7 
2.8 
2.9 
2.10 


SECTION - XVIII 
    CHECK LIST
FORMAT/QUESTIONNAIR FOR COMPLIANCE OF TERMS AND CONDITIONS 
Tender No.: ______________________
Due Date __________________
NOTE:
1.Quotation will not be considered without submission of this format.
2. If a particular question is not at all applicable please write NA in compliance part in Col. No.4
                                          below.
Terms & condition of Tender document 
SNo


Whether
Deviation from tender
acceptable(say
terms, if any, with
‘Yes’ or ‘No’ 
reasons for
(preferably use        noncompliance or
Different-colour alternative condition 
ink for ‘No’) 
quoted for 
1
2
3
4
a)  Whether EMD has been attached. 

b) Please specify the form of EMD whether 

in  the  form  of  DD/bank  guarantee  or
1
2
3

TDR/FDR (Please mention No., date & amount  of  EMD  documents.)  or  Bid Security Format.
c)  Whether  the  DD  for  Rs.500  has  been 

attached in case of tender documents have
been downloaded from website.
a) Whether the Techno-commercial and price bids 
(for two bid tender system only) have been kept in 
separate envelopes duly marked with “Techno-
commercial Bid” and “Price Bids” respectively.
b) Whether the tender No., Due date & Opening 
dates have been written outside all the envelopes.
Whether   technical   literature/leaflets,   detailed specifications & commercial terms & conditions etc. as applicable.
a) Whether prevailing rates of sales tax/service tax 
has been specified in the quotation. In case the tax 
component is not mentioned separately, it will be 
implied that the rates are inclusive of all taxes.


5
Have you mentioned the validity period of the
quotation as per our requirements 
6
a) Whether the firm is registered with ESI and
copy of registration is attached. 
b) Whether copies of last three job orders of the 
similar kind have been attached with the order 
copies. 
c) Whether last 3 year IT return copy attached towards proof of average turnover. 
d) Whether the firm is registered with Regional PF office (attach copy). 
7
Whether the firm has given the technical staff
details as per the tender document.
8
Whether   the   firm   has   gone   through   the
Instructions to Bidder and agrees to the same.
9
Do you agree with the terms of Contract?
10
Do you agree for the completion of job within 21
Days or as per tender whichever is applicable?
11
Do you agree with the payment terms?
12
Attached tender form duly signed and stamped..
13
Attached Integrity Pact duly signed and stamped.
14
Have   signed   and   stamped   on   all   the   bid
documents and the tender documents. 
Signatures of the authorized signatory_________________ 
Name of the signatory ______________________________ 
Designation ______________________________________ 
Name & Seal of the quoting party___________________ 
Dated:___________ 


	SECTION-XIX

	PRICE SCHEDULE

	
	
	

	Name of the Bidder                                                    
	

	Tender No.                                         
	

	
	
	

	Summary of Costs

	 

	Sr.No
	Description of job
	Amount                                (in INR)

	1
	Supply, Installation, Testing and Commissioning of Capacity addition Electrical works at NABI interim facility, Mohali
	 

	Total(Rs
	 

	
	
	

	
	
	

	
	
	


ELECTRICAL WORKS AT NABI, MOHALI
	BOQ FOR CAPACITY ADDITION ELECTRICAL WORKS AT NABI INTERIM FACILITY,MOHALI

	

	S.No
	Item description
	Unit
	Qty.
	Unit price
	Total price

	1
	Supply, Installation,Testing and Commissioning of LT distribution panel                                                                                          
	
	
	
	

	1.1
	Incomer- (i)1no.1600A,4pole,433V,50Hz,50kA breaking capacity drawout type  Air Circuit Breaker(ACB) with built-in microprocesser based releases for Over current(O/C),short-circuit(S/C) and earth fault(E/F) protection.                                                      (ii)3no.s phase indicating lamps(R,Y,B) with 1no.digital Multifunction meter(MFM) indicating Line & phase values of current,voltage,PF,kW,kVA,kVAR etc.
	set
	1
	
	

	1.2
	Outgoings-                                                               (i)3no.s 400A,TPN,433V,50Hz,36kA breaking capacity MCCBs and 3no.s 630A,TPN,433V,50Hz,36kA breaking capacity MCCBs with builtin releases for Over current(O/C),short-circuit(S/C) and earth fault(E/F) protection.                                                              (ii)Each Outgoing feeder shall contain 1no.digital Ammeter showing line values of current in each phase(R,Y,B).
	set
	1
	
	

	1.3
	Busbars-1600 amps ,4 pole (50 KA) Aluminium bus bars with colour coded
heat shrinkable insulating sleeves.
	set
	1
	
	

	1.4
	General requirements- The panel should be compatible for bottom entry of cables and with necessary body earthing(copper) studs at two points on both sides of panel.
	set
	1
	
	

	2
	Cable laying & Termination work
	
	
	
	

	2.1
	Supplying and laying of 1100 volt grade XLPE insulated sheathed aluminium conductor armoured cable of size 3.5Cx300sq.mm. The cable laying work includes necessary excavation and backfilling and finishing of the layed area.
	mtr.
	240
	
	

	2.2
	Cable end termination of the above 3.5Cx300sq.mm XLPE aluminium conductor armoured cables of 1100 volt grade including supplying and fixing of suitable cable glands & Cables lugs as applicable.
	no.s
	12
	
	

	3
	Existing distribution box dismantling & cable refixing works
	
	
	
	

	3.1
	The scope of work includes Dismantling of existing distribution box and connected cables along with refixing/connection of these cables to newly installed LT distribution panel.
	set
	1
	
	

	4
	Earthing works
	
	
	
	

	4.1
	Supply, laying and fixing of 25x5mm Copper earthing strip with necessary connections to the newly installed LT panel
	mtr.
	20
	
	


Note: 
1.  The above mentioned rates should be inclusive of all applicable taxes for supply& commissioning. 
2.   In case taxes are extra, please mention the same clearly in your bid in terms of value. Statements like “Taxes as applicable” shall be liable to rejection of bid. 
�
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