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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE

(Department of Biotechnology Ministry of Science and Technology, Govt. of India)


C-127, Industrial Area, Phase 8, SAS Nagar, Mohali, Punjab


Phone:0172-2290100  -   Fax: 0172- 4604888

NOTICE INVITING TENDERS

Open Tender Notice No:NABI/7(7)/2010-Works

(To be opened on 28th March, 2011)
Final Specifications after Pre-bid meeting

(Date of Pre-bid meeting: 18th March 2011)

In Item No: 25, (3.13) EARCUSTPIP: Description “ P/F 25mm*4mm copper earth strip in Pipe” to be read as “P/F 25 mm*5 mm copper earth Strip in Pipe”

Changes in the Pre-bid modifications are highlighted in red colour.  Please refer the Bill of Materials and quote accordingly before the due date and time.  
National Agri-Food Biotechnology Institute (NABI), Mohali, is desirous of engaging contractor(s) for a project related to the execution of Tissue Culture & Food Technology laboratory having floor area of about 12000 sq. ft. on 1st floor in the institutional building of NABI located at C-127, Phase VIII, Industrial Area, SAS Nagar, Mohali, Punjab, as under:

	Sr.

No.
	Tender No
	Name of Work
	Cost Of Tender Document (Rs.)
	Estimated Cost of Work (Rs.)
	EMD (INR)

	1.
	Tender Notice No. No:NABI/7(7)/2010-Works
	PROVIDING ELECTRICAL WIRING, BUSBAR TRUNKING, FITTINGS & FIXTURES AND TELEPHONE & LAN CABLING FOR TISSUE CULTURE AND FOOD TECHNOLOGY LABORATORY ON THE FIRST FLOOR HAVING APPX. AREA OF 12000 sq. ft.
	1,000/-
	46 Lacs
	92000.00 (Ninety Two Thousand Only)


Pre- Bid Conference is scheduled to be held on 18th March at 11:00 AM at Board Room, NABI, Mohali and the last date of receipt of completed tender in NABI is 28th March, 2011 till 12:30 PM.  Changes in the technical specifications and terms & conditions if any, for the above item after pre-bid, will be posted on the NABI website.  
For details regarding Tender Documents, Broad Scope of Work, etc., kindly visit our website http://www.nabi.res.in.  

NABI reserves the right to accept or reject any offer in part or full without assigning any reason. 

Administrative Officer 
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NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE

(Department of Biotechnology Ministry of Science and Technology, Govt. of India)


C-127, Industrial Area, Phase 8, SAS Nagar, Mohali, Punjab


Phone:0172-2290100  -   Fax: 0172- 4604888

Section – I 
NOTICE INVITING TENDERS

Open Tender Notice No:NABI/7(7)/2010-Works
(To be opened on 28th March, 2011 at 3:30 PM)
National Agri-Food Biotechnology Institute (NABI), Mohali, is desirous of engaging contractor(s) for a project related to the execution of tissue culture &food technology laboratory having floor area of about 12000 sq. ft. on 1st floor in the institutional building of NABI located at C-127, Phase VIII, Industrial Area, SAS Nagar, Mohali, Punjab. 

	S.no.
	Tender No
	Name of Work
	Cost Of Tender Document (Rs.)
	Estimated Cost of Work (INR)
	EMD (INR)

	1
	Tender Notice No. NABI/7(7)/2010-Works
	PROVIDING ELECTRICAL WIRING, BUSBAR TRUNKING, FITTINGS & FIXTURES AND TELEPHONE & LAN CABLING FOR TISSUE CULTURE AND FOOD TECHNOLOGY LABORATORY ON THE FIRST FLOOR HAVING APPX. AREA OF 12000 sq. ft.
	1,000/-
	46 Lacs
	92000.00 (Ninety Two Thousand Only)


1. Firms who full fill the criteria as given in the Technical Evaluation criteria Sheet are eligible to submit the Tender.

2. Tender price shall remain open for acceptance for a period of 90 days from the date of opening of Tender. In case, any tenderer withdraws his tender before the said period or issue of acceptance (whichever is earlier) or makes any modification in the terms and conditions of the tender which are not acceptable to NABI., then the NABI shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money aforesaid.
3. Within  seven (07) working  days  from  date  of  the  receipt  of  notification  of  award , the Supplier/Contractor, shall furnish  an amount equal to 5% of the tendered value of the contract as performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of contract, this Security Deposit shall be forfeited and amount necessary to make up this amount shall be recovered from money due to the contractor under this contract, or any other contract. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work in addition, the contractor shall be required to deposit.
4. Submission of the Tender

The Tender should be submitted in two envelopes as detailed below

4.1 Envelope – 1 - marked as – TECHNICAL BID’

This shall contain the following

A. (1) Draft/Pay order towards EMD in a cover super scribed as EMD with tenderers name.

     (2)Draft for Rs1000/- towards cost of Tender Form if downloaded from website.

B. The various Details regarding experience, financial standing etc. as detailed in the Technical Evaluation Criteria Sheet.
4.2 Envelope – 2 – marked as – ‘PRICE BID (FINANCIAL BID)’

This shall contain the Price for the supply and Commissioning of the Items.

4.3 Both envelopes shall be placed in a third envelope and name of work, date of opening etc. shall be written on the cover.

Note: CONTRACTORS WHO HAVE DOWNLOADED THE TENDER DOCUMENTS FROM THE WEBSITE, ARE REQUIRED TO ATTACH DEMAND DRAFT/PAY ORDER FOR Rs.1000/- (ONE THOUSAND ONLY) FAVOURING NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE, MOHALI, BEING THE COST OF TENDER DOCUMENTS, FAILING WHICH THE TENDER WILL NOT BE CONSIDERED.

                                        Details of Demand Draft/Pay Order

1. Demand Draft/Pay Order for Rs.1000/- (Rupees One Thousand Only) drawn on _______________________________________________________________________________ is enclosed with technical bid towards the cost of tender documents
2. Demand Draft/Pay Order for Rs.________________(Rupees____________________________

_____________________________________________ drawn on _______________________

___________________is enclosed with technical bid of the tender documents towards Earnest Money Deposit (EMD)
The detailed Tender Documents with complete terms & conditions with technical specifications are available on our website http://www.nabi.res.in.  

Date of Pre- Bid Conference:  18th March at 11:00 AM at Board Room, NABI, Mohali.

Change in the technical specifications and terms & conditions if any, for the above item after pre-bid, will be posted on the NABI website.  All venders are requested to quote accordingly.

Last date of receipt of complete tenders is 

: 28th March, 2011 till 12:30 PM
The date of opening of technical bids is 


: 28th March, 2011 at 3:30 PM
Opening of Price Bids of technically qualified bids
: 02th April, 2011 at 11:00 AM
Administrative Officer 

PROJECT INFORMATION

	1
	Owner
	NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE
( (Department of Biotechnology Ministry of Science and Technology, Govt. of India)



	2
	Project Title
	PROVIDING ELECTRICAL WIRING, BUSBAR TRUNKING, FITTINGS & FIXTURES AND TELEPHONE & LAN CABLING FOR TISSUE CULTURE AND FOOD TECHNOLOGY LABORATORY ON THE FIRST FLOOR HAVING APPX. AREA OF 12000 sq ft.

	3
	Project Location
	MOHALI (PUNJAB)

	4
	Project Site
	C-127, Industrial Area, Phage 8, SAS Nagar, Mohali, Punjab. Phone:0172-4604888 Fax: 0172-4011916 

	5
	Consultant 
	M/s MEDIAIDS, CHANDIGARH.

	6
	Nearest Railway Station
	CHANDIGARH

	7
	Nearest Airport
	CHANDIGARH

	8
	Time Allotted for completion
	03 (THREE) MONTHS FROM THE DATE OF AWARD OF CONTRACT.


SECTION – II
INSTRUCTIONS TO BIDDERS

A. PREAMBLE
1.  Definitions and Abbreviations:
1.1 The  following  definitions  and  abbreviations,  which  have  been  used  in  these documents  

shall have the meanings as indicated below :

1.2  Definitions:
( I )  “Owner”  means  the  organization  and  /  or  its  representatives(consultants)  purchasing   

goods  and  services  as  incorporated  in  the Tender Enquiry document.

(ii)   “Tender” means Bids / Quotation / Tender received from a Firm / Tenderer / Bidder
(iii)  “Tenderer” means Bidder/ the Individual or  Firm  submitting  Bids   / Quotation / Tender
(iv) “Supplier/Contractor” means the individual  or  the  firm  supplying  the  goods   and services as              incorporated in the contract.

(v)  “Goods”  means  the  articles,  material,  commodities,  livestock,  furniture, fixtures,  raw material,  spares,  instruments,  machinery,  equipment, medical equipment, industrial plant etc. which the Supplier/Contractor is required to supply to the Owner under the contract.

(vi) “Services”  means  services  allied  and  incidental  to  the  supply  of  goods, such as transportation, installation, commissioning, provision of technical assistance,  training,  after sales  service,  maintenance  service  and  other such obligations of the Supplier/Contractor covered under the contract.

(vii) “Earnest Money Deposit” (EMD) means Bid Security/ monetary or financial guarantee to be furnished by a tenderer  along with its tender.
(viii) “Contract”  means  the  written  agreement  entered  into  between  the Owner  and/or            consignee  and  the  Supplier/Contractor,  together  with  all  the documents  mentioned  therein  and          including  all  attachments,  annexure etc. therein

(ix) “Performance  Security”  means  monetary  or  financial  guarantee  to  be furnished by the           successful tender for due performance of the contract placed on it. Performance Security is  

also known as Security Deposit.

(x)   “Consignee”  means  the  organization/person  to  whom  the  goods  are required  to  be   

delivered  as  specified  in  the  Contract.  If  the  goods  are required  to  be  delivered  to  a person  as  an  interim  consignee  for  the purpose of dispatch to another person as providedin the Contract  then that  “another”  person  is  the  consignee,  also  known  as  ultimate consignee.
(xi)    “Specification” means the document/standard  that  prescribes  the requirement with which goods or service has to conform
(xii) “Inspection” means activities such  as  measuring,  examining,  testing, gauging  one  or  more  characteristics  of  the  product  or  service  and comparing  the  same  with  the specified  requirement  to  determine conformity.

(xii) “Day” means calendar day.

1.3  Abbreviations:

(i) “T E Document” means Tender Enquiry Document

(ii) “NABI” means National Agri-Food Biotechnology Institute (The Purchase)

(iii) “NIT” means Notice Inviting Tenders.

(iv) “ITB” means  Instructions to  Bidders
(iv)    “SIB” means Special Instructions to  Bidders
(v)     “GCC” means General Conditions of Contract

(vi)    “SCC” means Special Conditions of Contract

(vii)   “DGS&D” means Directorate General of Supplies and Disposals
(viii)  “NSI C” means National Small Industries Corporation
(ix) “PSU” means Public Sector Undertaking

(x)     “CPSU” means Central Public Sector Undertaking
(xi)    “LSI” means Large Scale Industry

(xii)   “SSI” means Small Scale Industry

(xiii) “LC” means Letter of Credit
(xiv)   “DP” means Delivery Period
(xv)   “BG” means Bank Guarantee

(xvi) “ED” means Excise Duty 

(xvii) “CD” means Custom Duty
(xviii) “VAT” means Value Added Tax .
(xix)     “CENVAT” means Central Value Added Tax
(xx)      “CST” means Central Sales Tax
(xix) “RR” means Railway Receipt
(xxii)    “BL” means Bill of Lading
(xxiii)   “FOB” means Free on Board
(xxiv)   “FCA” means Free Carrier
(xxv) “FOR” means Free On Rail

(xxvi)  “CIF” means Cost, Insurance and Freight
(xxvii)  “CIP (Destinations)” means  Carriage  and  Insurance  Paid  up to  named port ofdestination.  Additionally the  Insurance  (local  transportation and storage) would be extended and borne by the Supplier/Contractor from warehouse to  the  consignee  site  for  a period  including  3  months  beyond  date  of delivery.
(xxviii) “DDP” means Delivery Duty Paid named place of destination (consignee site)
(xxix)  “INCOTERMS”  means  International  Commercial  Terms  as  on  the  date  of Tender               Opening.

(xxx) “MOH&FW” means  Ministry  of  Health  &  Family  Welfare,  Government  of India.

(xxxi) “CMC”  means Comprehensive  maintenance  Contract (labour, spare and preventive maintenance)

(xxxii) “RT” means Re-Tender

2. Introduction

The Owner has issued these TE documents for purchase of goods and related services as  mentioned  in  subsequent  paragraphs which also  indicates,  interalia, the required delivery schedule, terms and place of delivery.
2.1 General :

The detailed information of the project given below is as per our present requirement. However, it is not binding on the owner in any way and shall not govern the scope of works.

2.2 Location of Site :

The project site is located at Mohali, Punjab.

2.3 Scope of work:-
PROVIDING ELECTRICAL WIRING, BUSBAR TRUNKING, FITTINGS & FIXTURES AND TELEPHONE & LAN CABLING FOR TISSUE CULTURE AND FOOD TECHNOLOGY LABORATORY ON THE FIRST FLOOR HAVING APPX. AREA OF 12000 sq ft.
· Laying out External electrical wiring from mains to first floor panel.

· UPS electrical wiring as per the list of requirements.

· Internal electrical wiring of the complete first floor area.

· Providing fittings and fixtures as per the specifications.

· Laying of Busbar trunking as per the specifications.

· Laying of Telephone cables and LAN cables for the first floor and connecting the same to the main EPABX system at Ground floor.


Note: 

1. Materials to be used as per the technical specifications in the tender documents.
2. The above scope is a broad indication of the job. Anything not mentioned above, but required for the proper functioning of the system shall be part of the scope.
This section (Section  II -  “ Instructions to Bidders”)  provides the  relevant  information  as  well  as  instructions   to  assist  the  prospective  tenderers  in preparation and submission of tenders.  It  also  includes the  mode and procedure to be adopted by  the  Owner for  receipt  and  opening  as  well  as scrutiny and evaluation of tenders and subsequent placement of contract

The tenderers  shall  also read the  Special  Instructions to  Bidders  (SIB)  related to this purchase , as contained  in  Section III  of these  documents and follow the same accordingly. Whenever there is a conflict between the ITB and the SIB, the provisions contained in the SIB shall prevail over those in the ITB.

Before  formulating  the  tender  and  submitting  the  same  to  the  Owner,  the tenderer should read and examine all the terms, conditions, instructions, checklist etc.  contained in  the  TE  documents .  Failure to  provide  and/or  comply with  the required  information,  instructions  etc.  incorporated in these  TE documents  may result in rejection of its tender

3.    Availability of Funds

As per estimated cost of work.
4. Language of Tender

The  tender  submitted  by  the  tenderer  and  all  subsequent  correspondence  and documents  relating  to  the  tender  exchanged  between  the  tenderer  and  the Owner, shall  be written  in the English language, unless otherwise specified in the Tender Enquiry. However, the language of any printed literature furnished by the tenderer  in connection  with its tender may be  written in any other  language provided the same is accompanied by an English translation and, for purposes of interpretation of the tender, the English translation shall prevail.

The  tender  submitted  by  the  tenderer  and  all  subsequent  correspondence  and     documents  relating  to  the  tender  exchanged  between  the  tenderer  and  the    Owner, may also be written in the Hindi language, provided that the same are   accompanied  by  English translation,  in  which  case,  for  purpose  of  interpretation of  the tender etc, the English translations  shall prevail.
5. Eligible Tenderers
This invitation for  tenders  is open to  all  Supplier/Contractors who fulfill  the eligibility  criteria specified against clause 17 of ITB Sec. II in this document.

6. Eligible Goods and Services

All goods  and related  services to  be supplied under the contract shall have their origin  in India  or  any  other  country  with  which  India  has  not  banned  trade relations. The term “origin” used in this clause means the place where the goods are mined, grown, produced, or manufactured or from where the related services are arranged and supplied.

 7.         Tendering Expense
7.1 The tenderer shall  bear all costs and  expenditure incurred and/or to be incurred by it  in   connection with its  tender  including preparation,  mailing and submission of  its  tender  and  for subsequent processing  the same.  The Owner  will, in no case be responsible or liable for any such cost, expenditure etc regardless of the conduct or outcome of the tendering process.

8 Content of Tender Enquiry Documents 

8.1 In  addition  to  Section  I  –  “Notice  inviting  Tender”  (NIT),  the  TE  documents  include

· Section II


: Instructions to Bidders (ITB)
· Section III  

: Special Instructions  to  Bidders (SIB)
· Section IV          

: General Conditions of Contract (GCC)
· Section V          

: Special Conditions of Contract (SCC)
· Section VI          

: Project Site Rules
· Section VII         

: Contractor’s Obligation Under Statutory Laws 
· Section VIII       

: Qualification Criteria
· Section IX         

: Tender Form
· Section X           

: List of Approved Makes
· Section XI          

: List of Requirements
· Section XII         

:Drawings
· Section XIII

: Bank Guarantee Form For EMD (Not Applicable-Deleted)
· Section XIV         

: Manufacturer’s Authorization Form
· Section XV

: Bank Guarantee Form for Performance Security/CMC Security
· Section XVI

: Integrity Pact
· Section XVII

: Check List for the Tenderers 
· Section XVIII

: Performance Statement
· Section XIX

: Price Schedule (Price Bid)
8.2 The relevant details of the required goods and services, the terms, conditions and procedure for tendering, tender evaluation, placement of contract, the applicable contract  terms  and,  also,  the  standard  formats  to  be  used  for  this  purpose are incorporated  in  the  above-mentioned  documents.  The  interested  tenderers  are expected to examine all such details etc to proceed further

9. Amendments to TE documents

At any time prior to the  deadline for submission of  tenders, the  Owner may for  any  reason  deemed  fit  by  it,  modify  the  TE  documents  by  issuing  suitable amendment(s) to it.Such  an  amendment  will  be  notified  in  the  website  of www.nabi.res.in. Interested parties are advised to regularly visit the website for further updates.
In  order  to  provide  reasonable  time  to  the  prospective  tenderers  to  take necessary action in preparing their tenders as per  the amendment, the Owner may, at its discretion extend the deadline for the submission of tenders and other allied time frames, which are linked with that deadline

10. Clarification of TE documents

 A  tenderer  requiring  any  clarification  or  elucidation  on  any  issue  of  the  TE documents  may  communicate  the  same  to  the  Executive Director, National Agri- Food Biotechnology Institute, Mohali
PREPARATION OF TENDERS
11.    Documents Comprising the Tender
11.1 The  Two  Bid  System,  i.e.  “Technical  Bid”  and  “Price  Bid”  prepared  by  the tenderer shall comprise the following:

A)     Technical bid (Un-priced Bid)

 i)      Earnest  money  furnished  in  accordance  with  ITB  clause  19.1  alternatively, documentary        evidence as per ITB clause 19.2 for  claiming  exemption from payment of earnest money.
 ii)     Tender Form as per Section IX (Un priced).

 iii)    Documentary  evidence,  as  necessary  in  terms  of  clauses  5  and  17 establishing  that  the tenderer  is  eligible  to  submit  the  tender  and,  also qualified to perform the contract if its           tender is accepted 

iv)    Tenderer/Agent  who  quotes  for goods manufactured by other  manufacturer shall furnishmanufacturer’s Authorisation Form.

v)    Power of attorney in favour of the signatory of the tender document.
vi)    Documents and relevant details to establish in accordance with ITB clause 18 that the goods and   
theallied services to be supplied by the tenderer conform to the requirement of the TE          documents.
vii) Performance Statement as per section XVIII along with relevant copies of orders and end users’      satisfaction certificate.
viii) List of Requirements as  per  Section  XI  filled  up  with  all  the  details  including Make, Model, etc.of the  goods offered (without indicating any prices).
 ix)    Certificate  of  country  of  origin  by  the  bidder  from  abroad.  (Chamber   of commerce), wherever applicable.
 x)     Checklist as per Section XVII.
B)    Price Bid:

i) Schedule of Prices (Price Bid) as per Section XIX
N.B.
          1.  All pages of the Tender should be page numbered and indexed.

          2.  It is the responsibility of tenderer to go through the TE document to ensure furnishing all                required documents in addition to above, if any.

11.2   The authorized signatory of  the tenderer  must  sign  the  tender duly  stamped at  appropriate places and initial all the remaining pages of the tender 

11.3   A  tender,  which  does  not  fulfill  any  of  the  above  requirements  and/or  gives evasive  

          information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and rejected

11.4 Tender sent by fax/telex/cable/electronically shall be ignored

12.    Tender Currencies

12.1 The tenderer supplying indigenous  goods or already  imported  goods  shall  quote only in  

         Indian Rupees

12.2 For imported goods if supplied directly from abroad, prices shall be quoted in any freely convertible currencies say US Dollar, Euro, GBP or Yen. As regards price(s) for  allied  services, if  any  required with  the goods,  the  same  shall  be  quoted  in Indian  Rupees  only  if  such  services  are  to  be  per formed  /undertaken  in  India. Commission for Indian Agent, if any and if payable shall be indicated in the space provided for in the price schedule and will be payable in Indian Rupees only. Such conversion  of currencies will be done based  on rate of  exchange declared by RBI  as  on  the  date  of ‘Price Bid’ opening as already incorporated against clause 32 here after

12.3 Tenders,  where  prices  are  quoted  in  any  other  way  shall  be  treated  as  non  - responsive and rejected

13     Tender Prices
13.1 The Tenderer  shall  indicate  on  the  Price  Schedule provided under Section  XIX  all the  specified  components  of  prices  shown  therein  including  the  unit  prices  and total  tender  prices  of  the  goods  and  services  proposed  to  supply  against  the requirement. All the columns shown in the price schedule should be filled up as required. If any column does not apply to a tenderer, same should be clarified as “NA” by the tenderer

13.2 If the  tenderer  is  eligible to quote for  more  than one schedule/ packages in the List of Requirements specified, the tenderer may submit the quotation in separate envelope  for  each  package  super scribing  the  package  no  and  description  on  it. The price of each package complete in all respect will be  evaluated and the L1 party will be identified package wise.
13.3 The quoted prices for goods offered  from within India and that for goods offered from  abroad  are  to  be  indicated  separately  in  the  applicable  Price  Schedules attached under Section XIX
13.4 While filling up the columns of the Price Schedule, the following aspects should be noted for compliance:
13.4.1 For domestic goods or goods  of foreign origin located  within India, the prices in the             corresponding  price  schedule  shall  be  entered  separately  in  the  following manner:

a) the price  of the  goods, quoted ex-factory/  ex-showroom/  ex-warehouse/ off the-shelf, as applicable, including all taxes and duties like sales tax, CST VAT, CENVAT,  Custom  Duty,  Excise  Duty  etc.  already  paid  or  payable  on  the components  and  raw  material  used  in  the  manufacture  or  assembly  of  goods  quoted  ex-factory  etc.  or on  the  previously  imported  goods  of  foreign origin quoted ex-showroom etc;

b) any  sales  or  other  taxes and  any duties  including  excise  duty,  which  will  be payable on the goods in India if the contract is awarded;
c) charges towards Packing & Forwarding, Inland Transportation, Insurance (local transportation  and storage) would  be borne by the  Supplier/Contractor from ware house to the consignee site for a period including 3 months beyond date of delivery, Loading/Unloading  and other  local costs  incidental to delivery of the goods to their  final  destination  as  specified  in  the  List  of  Requirements  and  Price Schedule.
d) the  price  of  Incidental  Services,  as  mentioned  in  List  of  Requirements  and Price Schedule;
e) the prices of Turnkey (if any), as mentioned in List of Requirements, and Price Schedule;
f) the  price  of  annual  CMC,  as  mentioned  in  List  of  Requirements,   and Price Schedule.
13.4.2 For  goods  offered  from  abroad,  the  prices  in  the  corresponding  price  schedule shall be entered separately in the following manner

a)     the  pr ice  of  goods   quoted  DDP    Destination,  as  indicated  in  the  List  of  Requirements and Price Schedule;
b) the price of goods quoted should be on DDP basis at consignee site in India as indicated in the List of Requirements, Price Schedule .
c) the  charges  for  Insurance  (local  transportation  and  storage)  would  be extended and borne by the Supplier/Contractor from warehouse to the consignee site for a period including 3 months beyond date of delivery.
d) the  price  of  annual  CMC,  as  mentioned  in  List  of  Requirements and Price Schedule
13.5 For transportation of imported goods offered from abroad, relevant instructions as incorporated under GCC Clause 10 shall be followed

13.6 For  insurance  of  goods  to  be  supplied,  relevant  instructions  as  provided  under GCC  Clause 11 shall be followed

13.7 Unless otherwise specifically indicated  in this  TE  document, the  terms FCA, FOB, FAS,  CIF,  CIP,  DDP  etc.  for  imported  goods  offered  from  abroad,  shall  be governed  by  the  rules  &  regulations  prescribed  in  the  current  edition  of INCOTERMS, published by the International Chamber of Commerce, Paris.
13.8 The need for indication of all such price components by the tenderers, as required in this           clause (viz., ITB clause 13) is for the purpose of comparison of the tenders by  the  Owner  and  will  no  way  restrict  the  Owner’s  right  to  award  the contract on the selected tenderer on any of the terms offered.

14   Indian Agent

14.1 If a foreign tenderer has engaged an agent in India in connection with its tender, the foreign           tenderer,  in  addition  to  indicating  Indian  agent’s commission, if any, in  a manner  described        under  ITB  sub clause  12.2  above,  shall  also  furnish the following information:

a)      The  complete  name  and address  of  the  Indian  Agent  and  its  permanent income  tax account  number  as  allotted  by  the  Indian  Income  Tax authority.
b)     The  details  of  the  services  to  be  rendered  by  the  agent  for  the  subject requirement.
c)      Details of  Service  outlets in India, nearest to  the consignee(s),  to  render services during Warranty and CMC period.

15.     Firm Price
15.1 Unless otherwise specified in the SIB, prices quoted by the tenderer shall remain firm and fixed during the currency of the contract and not subject to variation on any account

16.    Alternative Tenders
16.1   Alternative Tenders are not permitted.
17   Documents Establishing Tenderer’s Eligibility and Qualifications
17.1 Pursuant  to  ITB  clause  11,  the  tenderer  shall  furnish,  as  part  of  its  tender, relevant  details  and  documents  establishing  its  eligibility  to  quote  and  its qualifications to perform the contract if its tender is accepted

17.2 The documentary evidence needed to  establish  the tenderer’s qualifications shall fulfill the following requirements:

a) in case the tenderer offers to supply goods, which are manufactured by some other firm, the tenderer has been duly authorized by the goods manufacturer to quote for and supply the goods to the Owner. The tenderer shall submit the manufacturer’s authorization letter to this effect as per the standard form provided under Section  XIV in this document 

b) the  tenderer  has  the  required  financial,  technical  and  production  capability necessary  to  perform  the  contract  and,  further,  it  meets  the  qualification criteria incorporated in the Section VIII in these documents.
c) in case the tenderer is not doing business in India, it is duly represented by an agent  stationed  in  India  fully  equipped  and  able  to  carry  out  the  required contractual  functions and  duties  of  the  Supplier/Contractor  including  after  sale  service, maintenance  &  repair etc.  of  the  goods  in  question,  stocking  of  spare  parts and  fast  moving  components and  other  obligations,  if  any,  specified  in  the conditions of contract and/or technical specifications.
d) in case  the tenderer is  an  Indian  agent/authorized representative quoting on behalf  of  a       foreign  manufacturer  for  the  restricted  item,  the  Indian agent/authorized  representative is  already  enlisted  under  the  Compulsory Enlistment  Scheme  of  Ministry  of  Finance, Govt.  of  India,  operated  through Directorate General of Supplies & Disposals (DGS&D), New Delhi

18.  Documents establishing Good’s Conformity to TE document.
18.1 The  tenderer  shall  provide  in  its  tender  the  required  as  well  as  the  relevant documents  like  technical  data,  literature,  drawings  etc.  to  establish  that  the goods and services offered in the tender fully conform to the goods and services specified  by  the  Owner  in  the  TE  documents. For  this  purpose  the tenderer shall  also  provide  a  clause-by-clause  commentary  on  the  technical specifications  and  other  technical  details incorporated by  the  Owner in  the  TE documents  to establish  technical  responsiveness  of the  goods and services offered in its tender
18.2 In  case  there  is  any  variation  and/or  deviation  between  the  goods  &  services prescribed  
          by the Owner and that offered by the tenderer, the tenderer shall list out the same in a chart form without  ambiguity  and provide  the same along with its tender. Tenderers must visit the site and see the means of access to the site, study the drawings and specifications and acquaint him fully about the works to be carried out and all other factors governing the works before quoting his rates. The tenderer shall be liable for; completing the job and/or providing extra material without charging extra for completion of work and/or material. For any additional material/scope (not in the scope at the time of contract) the cost of material and scope shall be decided by the Owner before allotting the job to the contractor.
18.3 If  a  tenderer  furnishes  wrong  and/or  misguiding  data,  statement(s)  etc.  about technical  acceptability  of  the  goods  and services offered  by  it, its  tender will be liable  to be  ignored  and  rejected  in addition  to other  remedies  available  to the Owner in this regard.

19.    Earnest Money Deposit (EMD)

19.1 Pursuant to ITB clauses 8.1 the tenderer shall furnish along with its tender, earnest money for amount as mentioned in Section-I - NIT. The earnest money is required to protect the Owner against the risk of the tenderer’s unwarranted conduct as amplified under sub-clause 19.7 below

19.2 The  tenderers  who  are  currently  registered  and,  also,  will  continue  to  remain registered  during  the  tender  validity  period  with  National  Small  Industries Corporation,  New Delhi for  the specific goods as per  tender  enquiry specification shall  be  eligible  for exemption  from  EMD.  Vague  stipulations  in  the  Registration Certificate  such  as  “to  customers’  specification”  etc.  will not  be  acceptable  for exemption  from furnishing  of earnest  money.  In case the tenderer falls in these categories, it should furnish copy of its valid registration details (with NSI C). The EMD  should  be  furnished  in  the  name  of  “ Executive Director, National-Agri Food Biotechnology Institute,  payable  at Mohali”.
19.3 The  earnest  money  shall  be  denominated  in  Indian  Rupees  or  equivalent currencies as 

Per ITB clause 12.2. The earnest money shall be furnished in one of the following forms:

i)       Account Payee Demand Draft

ii) Banker’s cheque
19.4 The demand draft or banker’s cheque shall be drawn on any commercial bank in India or country of the tenderer, in favour of the “Executive Director, National-Agri Food Biotechnology Institute, payable at Mohali.
19.5  EMD shall be forfeited fully if the contractor fails to start the work after the award. If any tenderer withdraws his tender within the tender validity period or makes any modifications in terms and conditions of tenders which was not acceptable to departments, then 50% of the EMD shall be forfeited.
19.6 Unsuccessful  tenderer’s  ear nest  money  will  be  returned  to  them  without  any interest, after expiry  of the  tender  validity period, but  not later than thirty  days after  conclusion  of  the          resultant contract.  Successful tenderer’s earnest money will be returned without any interest,           after receipt of performance security from the tenderer.
19.7 Earnest  Money  is  required  to  protect  the  Owner  against  the  risk  of  the Tenderer’s          conduct,  which  would  warrant  the  forfeiture  of  the  EMD.  Earnest money of a tenderer           will  be  forfeited,  if  the  tenderer  withdraws  or  amends  its tender or impairs or derogates           from the tender in any respect within the period of  validity  of  its tender  or  if  it  comes  to           notice  that  the  information/documents furnished in its  tender  is incorrect, false, misleading or    

forged without prejudice to other rights of the Owner. The successful tenderer’s earnest money will be forfeited  without  prejudice  to  other  rights  of  Owner  if  it  fails  to furnish the required performance security within the specified period.
19.8  Earnest Money of all tenderers would not be deposited in the bank except the lowest tender.
20. Tender Validity

20.1  If not  mentioned  otherwise  in  the  SIB,  the  tenders  shall  remain  valid  for acceptance  for  a period  of  90  days  (Ninety  days)  from  the date  of tender  opening prescribed  in  the  TE  document.  Any tender valid for a shorter period shall be treated as unresponsive and rejected

20.2  In exceptional cases, the tenderers may be requested by the Owner to extend the validity up  to  a  specified period.  Such  request(s)  and responses  thereto  shall  be  conveyed  by  surface  mail  or  by fax/  telex/cable followed by surface mail. The tenderers, who agree to extend the tender         validity, are  to  extend  the  same  without  any  change  or  modification  of  their  original         tender and they are also  to extend  the validity period of the EMD accordingly. A tenderer,         however, may not agree to extend its tender validity without forfeiting its EMD.

20.3  In case the day up to which the tenders are to remain valid falls on/ subsequently declared  a          holiday  or  closed  day  for  the  Owner,  the  tender  validity  shall automatically be extended up to the next working day.
21.    Signing and Sealing of Tender

21.1 The tenderers shall submit their tenders as per the instructions contained in ITB Clause 11.

21.2 The tender shall either be typed or written in indelible ink and the same shall be signed by the           tenderer or by a person(s) who has been duly authorized  to  bind the  tenderer  to  the contract. The letter of authorization shall  be  by  a  written power of attorney, which shall also be furnished along with the tender.
21.3 The tender shall be duly  signed at  the appropriate places as indicated in the TE documents and  all other pages of the tender including  printed  literature,  if  any shall be initialed by the same person(s) signing the tender. The tender shall not contain any erasure  or   overwriting, except  as  necessary  to  correct  any  error made  by  the  tenderer  and,  if  there  is  any  such correction;  the  same  shall  be initialed by the person(s) signing the tender

21.4 The tenderer should seal the tender and write the address of the Owner and the tender           reference number on the envelope. The sentence “NOT TO BE OPENED before 0330 Hrs, 28th March, 2011 (The tenderer is to put the date & time of tender opening) are to be written on these envelopes. The inner envelopes are then to be put in a bigger outer envelope, which will also be duly, sealed marked etc. as above.  If  the  outer  envelope  is not  sealed  and  marked properly  as  above,  the  Owner  will  not  assume  any responsibility  for  its misplacement, premature opening, late opening etc.
21.5   The document seeks quotation following two Tender System, in two parts. First part  will  be          known  as  ‘Technical  Bid’,  and  the  second  part  ‘Price  Bid’  as specified in clause 11 of ITB. Tenderer shall seal ‘Technical Bid’ and ‘Price Bid’ separately and covers will be suitably super scribed.  Both these sealed covers shall be put in a bigger cover and sealed and procedure prescribed in Para’s 21.1 to 21.5 followed.

D.      SUBMISSION OF TENDERS

22.     Submission of Tenders

22.1  Unless otherwise specified, the tenders are to be submitted to The  Executive Director, National Agri-Food Biotechnology Institute, C-127, Industrial Area, Phase 8, SAS Nagar, Mohali, Punjab,  

22.2 The  tenderers  must  ensure  that  they  submit  their  tenders  not  later  than  the closing time           and date specified for submission of  tenders. It is  the responsibility of the tenderer to ensure          that their Tenders whether sent by post or by courier or by person, by  the specified clearing date          and  time. In the event of the specified date for submission of tender falls  on /  is subsequently          declared  a  holiday  or closed  day  for  the  Owner,  the  tenders  will  be received  up  to  the          appointed time on the next working day. 

23.    Late Tender

23.1   A tender, which is received after the specified date and time for receipt of tenders will be treated          as “late” tender and will be ignored and not considered.

24.     Alteration and Withdrawal of Tender

24.1   The tenderer, after submitting its tender, is permitted to alter / modify its tender so  long as such         alterations /  modifications are  received duly  signed,  sealed and marked  like  the original            tender ,  within  the  deadline  for  submission  of  tenders Alterations  / modifications to tenders            received  after  the  prescribed  deadline will not be considered

24.2 No  tender should  be  withdrawn  after  the  deadline  for  submission  of  tender and before            expiry of  the  tender  validity  period.  If a  tenderer  withdraws  the  tender during this period,           it will result in forfeiture of the earnest money furnished by the tenderer in its tender.

E       TENDER OPENING

25.     Opening of Tenders

25.1 The  Owner  will  open  the  tenders  at  the  specified  date  and  time  and  at  the specified         place as indicated in the NIT.

         In case the specified date of tender opening falls on / is subsequently declared a holiday or           closed  day  for  the  Owner,  the  tenders  will  be  opened  at  the appointed time and place on the next working day.
25.2 Authorized representatives of the tenderers, who have submitted tenders on time may attend thetender opening provided they bring with them letters of authority from the corresponding tenderers The tender opening official(s) will prepare a list of the representatives attending the tender  opening. The list will contain the representatives’ names & signatures and corresponding tenderers’ names and addresses

25.3   Two  Bid-  Tender  system  as  mentioned  in  para  21.6 above  will  be  as  follows.  The Technical 

          Bids are to be opened in the first instance, at the prescribed time and date as indicated in NIT.          These Tenders shall be scrutinized and evaluated by the competent committee/ authority with           reference  to parameters prescribed in the TE document. During the Technical Bid opening, the          tender opening official(s) will read the salient features of the tenders like brief description of the          goods offered, delivery  period,  Earnest  Money  Deposit  and  any  other  special  features  of  the tenders, as deemed fit by the tender opening official(s). Thereafter, in stage, the Price Bid of only  the Technically  qualified  offers (as decided in the first stage) shall be opened for further  scrutiny and evaluation on a date notified after the evaluation of the Technical Bid. The prices, special discount if any of the goods offered etc., as deemed fit by tender opening official(s) will be read out.
F.      SCRUTINY AND EVALUATION OF TENDERS

26.    Basic Principle
26.1 Tenders  will  be  evaluated  on  the  basis  of  the  terms  &  conditions  already incorporated in  the TE document, based on which tenders have been received and the terms,  conditions etc.  mentionedby  the  tenderers  in  their tenders.  No new condition will be brought in while scrutinizing and evaluating the tenders

27.    Preliminary Scrutiny of Tenders

27.1 The Owner will examine the Tenders to determine whether they are complete whether  anycomputational  errors  have  been  made,  whether  required  sureties have been furnished, whetherthe documents have been properly signed stamped and whether the Tenders are generally in order

27.2  Prior  to  the  detailed  evaluation  of  Price  Bid,  pursuant  to  ITB  Clause  34,  the Owner         will determine the substantial responsiveness of each Tender to the TE Document.  For purposes of these clauses,  a  substantially  responsive  Tender  is one, which conforms to all the terms and conditions of theTE Documents without material  deviations.  Deviations  from,  or  objections  or  reservations  to  critical provisions  such  as  those  concerning  Performance  Security  (GCC  Clause  5), Warranty  (GCC  Clause  15),  EMD  (ITB  Clause  19),  Taxes &  Duties  (GCC  Clause 20), Force Majeure  (GCC  Clause 26) and Applicable law  (GCC  Clause 31)  will be deemed  to be a material  deviation.  The  Owner’s determination  of a Tender’s responsiveness  is  to  be  based  on  the  contents  of  the  tender  itself  without recourse to extrinsic evidence.

27.3  If a Tender is not substantially responsive (Non-Responsive), it will be rejected by the Ownerand cannot subsequently be made responsive  by  the  Tenderer by correction of  the nonconformity.

27.4 The tenders will be scrutinized to determine whether they are complete and meet the essential            and important requirements, conditions etc. as prescribed in the TE document. The tenders, which do not the meet the basic requirements, are liable to  be  treated  as  non  –  responsive  and  will  be  summarily  ignored.  A  non responsive  tender  is  one  which  deviates  technically  or  commercially  from  any specific provision in the tender enquiry.

27.5 The  following  are  some  of  the  important  aspects,  for  which  a  tender  shall  be declared non – responsive and will be summarily ignored;

(i)     Tender form as per Section IX (signed and stamped) not enclosed
(ii)    Tender is unsigned

(iii)   Tender validity is shorter than the required period.

(iv)    Required  EMD (Amount,  validity  etc .)  /exemption  documents  have  not been provided
(v)     Tenderer  has  quoted  for  goods  manufactured  by  other  manufacturer(s)
(vi)    Tenderer has not agreed to give the required performance security.
(vii)   Goods offered are not meeting the tender enquiry specification

(viii)  Tenderer  has  not  agreed  to  other  essential  condition(s)  specially incorporated  in  the  tender           enquiry  like  terms  of  payment,  liquidated damages  clause, warranty clause, disputer resolution mechanism  applicable law.
(ix)    Poor/ unsatisfactory past performance.
(x)     Tenderers  who  stand  deregistered/banned/blacklisted  by  any  Govt. Authorities.
(xi)    Tenderer is not eligible as per ITB Clauses 5.1  & 17.1
(xii)   Tenderer  has  not  quoted for  the  entire  quantity  as  specified  in  the  List  of Requirements in          the quoted schedule.
28.     Minor Infirmity /Irregularity/Non-Conformity

28.1  If  during  the  preliminary  examination, the  Owner  find  any  minor  informality and/or        irregularity and/or non-conformity in a  tender, the Owner  may  waive the  same  provided  it does  not  constitute  any  material  deviation  and  financial impact and, also, does not prejudice  or affect the ranking order of the tenderers. Wherever  necessary,  theOwner  will  convey  its observation  on  such  ‘minor’ issues to the tenderer , asking the tenderer to respond by a  specified date. If the tenderer  does  not  reply  by  the  specified  date  or  gives  evasive  reply without clarifying the point at issue in clear terms, that tender will be liable to be ignored.
29    Discrepancies in Prices
29.1  If, in the price  structure quoted by a tenderer,  there  is discrepancy between the unit price and 

          the total  price (which is  obtained by multiplying  the unit price by the quantity), the unit price shall prevail and the total price corrected accordingly unless  the  Owner feels  that the tenderer has  made a  mistake in  placing the decimal  point  in  the  unit  price,  in  which  case  the  total  price  as  quoted  shall prevail over the unit price and the unit price corrected accordingly.
29.2 If there is an  error in a total price, which has been worked out through addition and/or subtraction of subtotals, the subtotals shall prevail and the total corrected and 

29.3 If there is a discrepancy between the amount expressed in words and figures, the amount in words shall prevail, subject to sub clause 29.1 and 29.2 above.
29.4   If,  as  per  the  judgement  of  the  Owner,  there  is  any  such  arithmetical discrepancy  in a          tender,  the  same  will  be  suitably conveyed  to  the  tenderer  by registered / speed post. If the          tenderer does not agree to the observation of the Owner, the tender is liable to be ignored.
30.     Discrepancy between original and copies of Tender
30.1 In case any discrepancy is observed between the text etc. of the  original  copy and that in the  othercopies  of the same tender set, the text etc. of the original copy shall prevail. Here also, the Owner will convey its observation suitably to the  tenderer  by register  /  speed  post  and,  if  the  tenderer  does  not  accept  the Owner’s observation, that tender will be liable to be ignored.

31.     Qualification Criteria
31.1   Tenders  of  the  tenderers,  who  do  not  meet  the  required  Qualification  Criteria prescribed   

           in  Section  VIII,  will  be  treated  as  non  -  responsive  and  will  not  be considered further 

32.     Conversion of tender currencies to Indian Rupees
32.1  In  case the  TE  document permits the tenderers to  quote  their prices in different currencies, all  such quoted prices of the responsive tenderers will be converted to a single currency viz., Indian Rupees  for the purpose of equitable comparison and evaluation, as per the exchange  rates established by  the  Reserve Bank of  India for  similar transactions, as on the date of ‘Price bid’ opening

33.    Schedule/ Package -wise Evaluation
33.1 In case the List of Requirements contains more than one schedule/ Package, the responsive tenders will be evaluated and compared separately for each schedule. The  tender  for  a  schedule/  package  will  not  be  considered  if  the  complete requirements prescribed in that schedule/ package are not included in the tender. However,  as  already  mentioned in  ITB sub  clause  13.2,  the  tenderers have the  option to quote for any one or  more schedules/ package.
34 Comparison of Tenders

34.1  Unless  mentioned  otherwise  in Section  – III  – Special Instructions to Bidders and  Section – XI –  List  of  Requirements,  the  comparison  of  the  responsive tenders shall be carried out on Delivery Duty Paid (DDP) consignee site basis. The quoted turnkey prices and CMC prices will also be added for comparison/ranking purpose for evaluation.
35.  Additional  Factors  and  Parameters  for  Evaluation  and  Ranking  of Responsive           Tenders

35.1  Further  to  ITB  Clause  34  above,  the  Owner’s  evaluation  of  a  tender  will include and    

         take into account the following:

  i)    Tenderers past experience in similar projects.
  ii)  Satisfactory completion/performance certificate from the users. Details of delayed completion and the reasons thereof.
35.2 The  Owner’s  evaluation  of  tender  will  also  take  into  account  the  additional factors,  if    

         any,  incorporated  in  SIB  in  the  manner  and  to  the  extent  indicated therein

35.3  The  Owner  reserves  the  right  to  give  the  price  preference  to  small-scale sectors etc. and purchase preference to central public sector undertakings as per the instruction in vogue while evaluating,  comparing  and ranking the responsive
36.    Tenderer’s capability to perform the contract
36.1 The  Owner,  through  the  above  process  of  tender  scrutiny  and  tender evaluation  will   

         determine  to  its  satisfaction  whether the  tenderer,  whose  tender has  been  determined  as           the  lowest  evaluated  responsive  tender  is  eligible, qualified  and  capable  in  all  respects  to           perform  the  contract  satisfactorily.  If there is more than one schedule/ package in the List of Requirements, then, such determination will be made separately for each schedule/ package

36.2 The  above-mentioned  determination  will,  interalia,  take  into  account  the tenderer’s  financial,  technical  and  production  capabilities  for  satisfying  all  the requirements  of  the  Owner  as  incorporated  in  the  TE  document.  Such determination will  be  based  upon scrutiny  and examination of all  relevant  data and  details submitted  by  the  tenderer  in  its  tender  as  well  as  such  other  allied information as deemed appropriate by the Owner.

37.  Contacting the Owner
37.1 From the time  of submission  of tender  to the  time of awarding the contract, if a tenderer   needs  to  contact  the  Owner  for  any  reason  relating  to  this  tender enquiry and / or  its tender, it should do so only in writing.

37.2 In case a tenderer attempts to influence the Owner in the Owner’s decision on  scrutiny,         comparison &  evaluation of  tenders and awarding  the  contract, the tender  of  the  tenderer shall  be  liable  for  rejection  in  addition  to  appropriate administrative  actions  being  taken against  that  tenderer,  as  deemed  fit  by  the Owner.
G.     AWARD OF CONTRACT

38.    Owner’s Right to accept any tender and to reject any or all tenders

38.1  The Owner reserves the right to accept in part  or  in full any  tender  or  reject any or  more          tender(s) without  assigning  any  reason  or  to  cancel  the  tendering proces s  and  reject  all           tenders  at  any  time  prior  to  award  of  contract,  without incurring any liability, whatsoever to the affected tenderer.
39.     Award Criteria
39.1  Subject  to  ITB  clause  38  above,  the  contract  will  be  awarded  to  the  lowest evaluated           responsive  tenderer  decided by  the  Owner  in  terms  of  ITB  Clause 36.
Information to be Provided after Award of Contract for Approval

List of Drawings and Documents to be submitted for review, approval and information shall be listed by BIDDER in his offer. The minimum requirements are indicated below.

· All working Drawings for approval from PMC. 

NOTE:

Contractor to obtain approval of the calculations of the systems being provided prior to procurement.Contractor shall submit all detailed drawings to CONSULTANT for approval in both soft and hard copies prior to commencement of respective work.

Contractor shall take all the necessary approvals/clearance from various govt bodies like fire department of fire safety, Pollution control board etc (wherever applicable).

Contractor shall submit all the final drawings to the Owner (NABI) on completion of the job.

40.    Variation of Quantities at the Time of Award/ Currency of Contract

40.1  At the time of awarding the contract, the Owner reserves the right to increase or decrease or eliminate by  up to twenty five (25) per cent, the quantity of goods and services whole number) without any           change in the unit price and other terms & conditions quoted by the tenderer. 
40.2  If the quantity  has  not been increased  at the  time of the  awarding the  contract, the Owner           reserves the  right to  increase  by up to twenty  five (25) per cent the quantity of goods and  services mentioned in the contract (rounded of to next whole number) without any change in the unit price and other terms & conditions mentioned in the contract, during the currency of the contract after one year from the Date of Notification of Award.

41.     Notification of Award
41.1 Before expiry of the tender validity period, the Owner will notify the successful tenderer(s)  inwriting,  by  registered  / speed  post/ courier  or  by fax/  telex/cable (to be confirmed by  registered /speed  post/courier)  that its tender for goods & services,  which  have  been  selected  by  theOwner,  has  been  accepted,  also briefly  indicating  therein  the  essential  details  like  description,  specification  and quantity  of  the  goods  &  services  and  corresponding  prices  accepted.  The successful  tenderer  must  furnish  to  the  Owner  the  required  performance security  within  sevenworking days  from  the  date  of  receipt  of  this  notification,   failing which  the  EM D  will  forfeited  and  the  award  will  be  cancelled.  Relevant  details about  the  performance  security  have been  provided  under  GCC Clause 5  under Section IV.
41.2  The Notification of Award shall constitute the conclusion of the Contract.
42.  Issue of Contract

42.1 Promptly  after  notification  of  award,  the  Owner /Consignee  will  mail  the contract form duly completed and signed, in duplicate, to the successful tenderer by registered / speed post/courier

42.2 Within  Seven days  from  the  date  of  the  contract,  the  successful  tenderer shall  return  the original copy of the contract, duly signed and dated, to the Owner/Consignee by registered / speed post/courier

42.3 The Owner/Consignee reserves the right to issue the Notification of Award consignee wise.
43. Non-receipt  of  Performance  Security  and  Contract  by  the Owner/Consignee

43.1  Failure  of  the  successful  tenderer  in  providing  performance  security  and / or  returning  contract copy duly signed in terms of ITB clauses 41 and 42 above shall make the tenderer liable for forfeiture of its EMD and, also, for further actions by the Owner/Consignee against it as per the clause 24 of GCC – Termination of default.
44.    Return of E M D
44.1  The earnest money of the successful tenderer and the unsuccessful tenderers will be  returned  to           them  without  any  interest,  whatsoever,  in  terms  of  ITB  Clause 19.6

45.    Publication of Tender Result

45.1  The name and address of the successful tenderer(s) receiving the contract(s) will be mentioned           in the notice board/bulletin/web site of the Owner
46.    Corrupt or Fraudulent Practices
46.1 It is required by all concerned namely the Consignee/Tenderers/Supplier/Contractors etc  to observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, the Owner:

(a)     defines, for the purposes of this provision, the terms set forth below as follows:
(i) “corrupt practice” means the offering, giving, receiving or soliciting of any thing  of  value  to           influence the action  of  a  public  official  in  the procurement process or in contract execution; and 
(ii)    “fraudulent  practice”  means  a  misrepresentation  of  facts  in  order   to influence  a          procurement  process  or  the  execution  of  a  contract  to  the detriment  of  the  Owner,  and          includes  collusive  practice  among Tenderers  (prior  to  or  after  Tender  submission)  designed to  establish Tender  prices  at  artificial  non-competitive  levels  and  to  deprive  the Owner of the benefits of free and open competition;
(b)    will reject a proposal for award if it determines that the Tenderer recommended for award has          engaged in corrupt or fraudulent practices in competing for the contract in question;

(c)    will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a         contract by the Owner if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing the contract

47.   Integrity Pact (IP)

             The Integrity Pact (IP) will be one of the conditions in this tender enquiry. It will be considered to            be a material deviation resulting into ignoring and rejecting the tender if the tenderers do not             agree to accept it. The detailed terms of the IP are given in Section XVI.
SECTION – III
SPECIAL INSTRUCTIONS TO BIDDERS

No special instructions are applicable.
SECTION - IV

GENERAL CONDITIONS OF CONTRACT (GCC)

1.    Application

1.1 The General Conditions of Contract incorporated in this section shall be applicable for  this     purchase/job  to  the  extent  the  same  are  not  superseded  by  the  Special Conditions  of  Contract  prescribed  under  Section  V and List  of  requirements  under Section XI of this document.
2.  Use of contract documents and information

2.1   The Supplier/Contractor shall not, without the Owner’s prior written consent, disclose the contract or      any provision thereof including any  specification,  drawing, sample or any  information  furnished  by  oron  behalf  of  the  Owner  in  connection therewith, to any person other than the person(s)employed by the Supplier/Contractor in the performance of the contract emanating from this TE document. Further, any such disclosure to any such employed person shall be made in confidence and only so far as necessary for the purposes of such performance for this contract 

2.2   Further,  the  Supplier/Contractor  shall  not,  without  the  Owner’s  prior  written  consent, make  use  of    any  document  or  information  mentioned  in  GCC  sub-clause  2.1 above except for the sole purpose of performing this contract.

Except  the  contract  issued  to  the  Supplier/Contractor ,  each  and  every  other  document mentioned  in  GCC  sub-clause  2.1  above  shall  remain  the  property  of  the Owner and, if advised by the Owner, all copies of all such documents shall be  returned  to  the  Owner  on  completion  of  the  Supplier/Contractor’s  performance  and obligations under this contract.

3. Patent Rights

3.1 The  Supplier/Contractor  shall,  at all  times,  indemnify  and  keep  indemnified  the  Owner, free of cost, against all claims which may arise in respect of goods & services to be provided by the Supplier/Contractor under the contract for infringement of any intellectual property rights or any  other right protected by  patent, registration  of designs or trademarks. I n the event of any such claim in respect of alleged breach of patent registered designs, trademarks etc.  being  made  against  the  Owner,  the Owner shall notify the Supplier/Contractor of the same and the Supplier/Contractor shall, at his own expenses  take  care  of  the  same  for  settlement  without  any  liability  to  the Owner
4.    Country of Origin
4.1 All goods and services to be supplied and provided for the contract shall have the origin  in India or  in the countries  with  which the  Government  of  India has trade relations

4.2 The  word  “origin”  incorporated  in  this  clause  means  the  place  from  where  the goods  are   mined,  cultivated,  grown,  manufactured,  produced  or  processed  or from where the services are arranged
4.3 The country of origin may be specified in the Price Schedule (applicable for instrument/equipments only).
5.     Performance Security
5.1 Within  seven (07) working  days  from  date  of  the  receipt  of  notification  of  award , the Supplier/Contractor, shall furnish  an amount equal to 5% of the tendered value of the contract as performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of contract, this Security Deposit shall be forfeited and amount necessary to make up this amount shall be recovered from money due to the contractor under this contract, or any other contract. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work in addition, the contractor shall be required to deposit.
5.2 The  Performance  security  shall  be  denominated  in  Indian  Rupees  or  in  the currency of the        contract as detailed below:

 a)   It  shall  be  in  any  one  of  the  forms  namely  Account  Payee  Demand Draft  or  Fixed  Deposit  Receipt  drawn  from  any  nationalized  bank/scheduled bank  in India or Bank Guarantee issued by a nationalized bank in India, in the prescribed form as provided in section XV of this document in favor of the  Owner.  The  validity  of  the  Fixed  Deposit  receipt  or  Bank Guarantee will  be for a  period  up  to sixty (60) days beyond Warranty Period i.e. 36months.

5.3 In  the  event  of  any  failure  /default  of  the  Supplier/Contractor  with  or  without  any quantifiable loss  to the government  including  furnishing of  consignee  wise  Bank Guarantee  for  CMC  security  as  per  Performa  in  Section  XV,  the  amount  of  the performance security is liable to be forfeited. The Administration Department may do  the  needful  to  cover  any  failure/default  of  the  Supplier/Contractor  with  or  without  any quantifiable loss to the Government.

 5.4   In  the event  of any amendment issued to  the contract, the  Supplier/Contractor shall, within twenty-one  (21) days  of  issue  of  the  amendment,  furnish  the  corresponding amendment to the Performance Security (as necessary), rendering the same valid in all respects in terms of the contract, as Amended.

5.5    The Supplier/Contractor shall enter into Annual Comprehensive Maintenance Contract with Owner, 3 (three months prior to the completion of Warranty Period. The CMC will commence from the date of expiry of the Warranty Period.
5.6   Subject to GCC sub – clause 5.3 above, the Owner/Consignee will release the Performance          Security  without  any  interest  to  the  Supplier/Contractor  on  completion  of  the Supplier/Contractor’s  all  contractual         obligations  including  the  warranty  obligations  &  after receipt  of  Owner/Consignee  wise  bank         guarantee  for  CMC  security  in  favor  of  the purchase/consignee as per the format in Section XV.

6.  Technical Specifications and Standards

6.1  The  Goods   &  Services  to  be  provided  by  the  Supplier/Contractor  under  this  contract  shall conform to        the technical specifications and quality control parameters mentioned in ‘List of Requirements’ under Section  XI of this document.
7.  Packing and Marking
7.1 The packing for  the  goods  to  be  provided  by  the  Supplier/Contractor  should be  strong and durable enough to withstand, without limitation, the entire journey during transit including  transshipment  (if  any),  rough  handling,  open  storage  etc. without any damage, deterioration etc. As and if  necessary, the size, weights and volumes of the packing cases  shall  also  take  into consideration, the  remoteness  of  the  final destination of  the  goods and availability  or otherwise  of  transport  and handling facilities at all points during transit up to final destination as per the contract.

7.2   The quality of packing, the manner of marking within & outside the packages and provision  of        accompanying  documentation  shall  strictly  comply  with  the List of requirements  as  provided  in Sections  XI  and in SCC under Section  V. In  case the  packing  requirements  are  amended  due  to  issue of  any  amendment  to  the contract, the same shall also be taken care of by the Supplier/Contractor accordingly.
7.3 Packing instructions:
Unless  otherwise  mentioned  in  the  List of Requirements and  in  SCC  under  Section  V,  the Supplier/Contractor shall make separate packages for each consignee (in case there is more than one consignee mentioned  in the  contract) and mark each package on three sides with the following with indelible paint of proper quality:
a. contract number and date
b. brief description of goods including quantity
c. packing list reference number
d. country of origin of goods
e. consignee’s name and full address and
f. Supplier/Contractor’s name and address
8.   Inspection, Testing and Quality Control

8.1 The Owner and/or its nominated representative(s)/ consultant will, without any extra cost to  the  Owner,  inspect  and/or  test  (FAT)  the  ordered  goods  and  the  related services  to  confirm  theirconformity  to  the  contract  specifications  and  other quality control details incorporated in the contract. The Owner shall inform the Supplier/Contractor  in  advance,  in  writing,  the  Owner’s  program  for  such  inspection ( FAT) and,  also  the  identity  of  the  officials  to  be deputed  for this purpose. The cost  towards  the  transportation,  boarding  &  lodging  will  be  borne  by  the Owner.
8.2 The Technical Specification and Quality Control Requirements incorporated in the contract   shall specify what inspections and tests are to be carried out and also, where and how they are to be conducted. If such inspections and tests are conducted in the premises of the Supplier/Contractor or its subcontractor (s), all reasonable facilities and assistance, including access to relevant drawings, design details and production data, shall be furnished by the Supplier/Contractor to the Owner’s inspector at no charge to the Owner
8.3 If during such inspections (FAT) and tests the contracted goods fail to conform to the required  specifications  and  standards,  the  Owner’s  inspector  may  reject them  and  the  Supplier/Contractor  shall  either  replace  the  rejected  goods  or  make  all alterations necessary to meet the  specifications and standards, as required, free of  cost to the  Owner and  resubmit the same to the Owner’s inspector  for conducting the inspections and tests again.

8.4 In  case  the  contract stipulates  pre-dispatch  inspection  of  the  ordered  goods at Supplier/Contractor’s premises, the Supplier/Contractor shall put up the goods for such inspection to the Owner’s  inspector  well  ahead  of  the  contractual  delivery  period,  so  that the Owner’s  inspector  is  able  to  complete  the  inspection  within  the  contractual delivery period. 

8.5  If the Supplier/Contractor tenders the goods to the Owner’s inspector  for inspection at the last  moment  without  providing  reasonable  time  to  the  inspector  for  completing the inspection within the contractual delivery period, the inspector may carry out the inspection and complete the formality beyond  the contractual delivery period at  the  risk  and  expense  of  the  Supplier/Contractor.  The  fact  that  the  goods  have  been inspected after the contractual delivery period will not have the effect of keeping the contract  alive and  this  will  be  without  any  prejudice  to the legal rights  and remedies available to the Owner under the terms & conditions of the contract.

 8.6  The  Owner’s/consignee’s  contractual  right  to  inspect,  test  and, if  necessary, reject  the  goods  after  the  goods’  arrival  at  the  final  destination  shall  have  no bearing of the fact that the goods have previously been inspected and cleared by Owner’s inspector during pre-dispatch  inspection mentioned above.
8.7    Goods  accepted  by  the  Owner /consignee  and/or  its  inspector  at  initial inspection  and  in  final  inspection  in  terms  of the contract  shall  in  no  way dilute Owner’s/consignee’s right to  reject the same  later,  if  found deficient in terms of the warranty clause of the contract, as  incorporated under GCC Clause 15.
9.   Terms of Delivery
9.1  Goods shall be delivered by the Supplier/Contractor in accordance with the terms of delivery specified in the contract.

10 Transportation of Goods

10.1 Instructions for transportation of imported goods offered from abroad:
      The Supplier/Contractor shall not make part-shipments and/or transshipment   without the express/prior written consent of the Owner. The Supplier/Contractor is required under the contract to deliver the goods under DDP at consignee site.
Transportation  of  domestic  goods  including  goods  already  imported  by  the Supplier/Contractor to be done by the Supplier/Contractor himself  and the goods to be delivered at the site of the consignee at his own risk and cost.

11.  Insurance:
11.1 Unless otherwise instructed in the SCC, the Supplier/Contractor shall make arrangements for insuring  the goods  against  loss  or  damage  incidental  to  manufacture  or acquisition, transportation,            storage and delivery in the following manner:
i)   In case of supply of domestic goods on consignee site basis, the Supplier/Contractor shall be responsible till the entire stores contracted for arrival in good condition at destination. The transit risk in this respect shall be covered by the Supplier/Contractor by getting the stores duly insured.  The insurance cover shall be obtained  by the Supplier/Contractor  and  should  be valid till  3 months after the receipt  of goods  by the consignee.

ii)  In  case  of  supply  of  the  imported  goods  on  CIP  Named port  of  Destination Basis,  the  additional  extended  Insurance  (local  transportation  and  storage) would be borne by the Supplier/Contractor from the port of entry to the consignee site for a period including 3 months beyond date of delivery. 

If the equipment is not commissioned and handed over to the consignee within 3 months,  the  insurance  will  get  extended  by  the  Supplier/Contractor  at  their  cost  till  the successful  installation,  testing,  commissioning, qualification  and  handing over  of the  goods  to  the  consignee.  In  case  the  delay  in  the  installation  and commissioning is due to handing over of the site to the Supplier/Contractor by the consignee, such  extensions  of  the  insurance  will  still  be  done  by  the  Supplier/Contractor,  but  the insurance extension charges at actual will be reimbursed.
12.  Spare parts

12.1 If specified in the List of Requirements and in the resultant contract, the Supplier/Contractor shall  supply/provide  any  or  all  of  the  following  materials,  information  etc. pertaining to spare parts manufactured and/or supplied by the Supplier/Contractor:
a)   The spare parts as selected by the Owner/Consignee to be purchased from the Supplier/Contractor, subject  to  the  condition that  such  purchase  of the  spare  parts shall not relieve the  Supplier/Contractor of  any contractual obligation including warranty obligations; and

b)   In case the production of the spare parts is discontinued:
i)    Sufficient  advance  notice  to  the  Owner/Consignee  before  such discontinuation  to  provide      adequate  time  to  the  Owner  to purchase the required spare parts etc., 
ii)  Immediately  following  such  discontinuation,  providing  the Owner/Consignee,  free  of  cost,the  designs,  drawings,  layouts and  specifications  of  the  spare  parts,  as  and  if  requested  by  the Owner/Consignee.
12.2 Supplier/Contractor shall carry sufficient inventories to assure ex-stock supply of consumable spares  for  the goods so that  the  same  are supplied to the  Owner/Consignee promptly on receipt of order from the Owner/Consignee

13.   Incidental services

13.1 Subject to the stipulation, if any, in  the SCC  (Section – V)and List of Requirements  (Section –  XI),the Supplier/Contractor shall be required to perform the following services.

i)  Installation & commissioning, Supervision and Demonstration of the goods
ii)  Providing  required  jigs  and  tools  for  assembly,  minor  civil  works required for the completion of the installation.

iii)  Training of Consignee’s Doctors, Staff, operators etc.  for operating and maintaining the goods 

iv)  Supplying required number of operation & maintenance manual for the goods.
14.   EXECUTION OF WORK :

14.1 General:

All the works shall be executed in accordance with the detailed drawings, specifications, and instructions given by the consultant or mentioned in the contract document.

14.2 Drawings:

The drawings given in the tender document are as per the present requirement and are meant for the purpose of giving idea of the type and quantum of work to be executed.

All working drawings / Shop drawings prepared by contractor and approved by Consultant shall be marked “Release For Execution” and duly signed by the Consultant. All the old drawings shall be discarded and marked with “Superseded by Drg. No. ……..”

If during the execution of the work, any discrepancy occurs in the drawings or between the drawings and specification then the same should be clarified from the Consultant prior to the execution of work. The decision given by the Consultant / Owner would be final.

14.3Inspection Of Works:
a. The Owner/Consultants shall have the full authority to inspect the works at any time, at any stage. The contractor shall provide adequate facilities to carry the inspection work. The contractor should be present himself or his authorized representative during the inspection so that the Consultant can convey the instruction regarding the works.

b. The contractor shall give information to the consultant before covering up the works so that the same can be inspected and measured jointly & correctly to true dimensions.

c. If the contractor fails to get the work inspected before covering it up, then the Owner/consultant has full authority to get the work uncovered at the expenses of the contractor and if any fault is found then the same should be  rectified by the contractor without claiming any extra payment.

14.4 Inadequate/substandard works and materials:-

a. If any material brought by the contractor is found unsuitable or of substandard quality after testing, then the contractor shall remove those faulty materials immediately from the site as per the instructions of the consultant.

b. If any work executed by the contractor is found to be of bad workmanship or not as per the drawings, then the same is to be dismantled and re-executed by the contractor without claiming any extra payment or extension in time period.

14.5 Default of contractor in compliance:- If the contractor or his authorized representative fails to follow the instructions given by the consultant/Owner regarding any of the works, then the same shall be got executed by other persons employed by the Owner and the expenses incurred shall be borne by

the contractor.

14.6 Discrepancies between instructions: - If any discrepancy occurs between the various instructions conveyed to contractor or his authorized representative or if any misunderstanding arises between the contractor’s staff and Owner’s staff, the contractor shall report the matter immediately to the consultant/ Owner. The decisions of Owner/consultant shall be final and binding. Moreover, no claims for losses due to discrepancies between instructions, doubts or misunderstandings shall be admissible.

14.7 Change in specifications and valuation of extra items:- If there is any variation in specification for any change in make of item, then it has got to be approved  from the Owner/consultant prior to installation or execution and the financial  effect, plus or minus, or impact shall be incorporated accordingly by the Owner/consultant. If any of the items to be executed is not included in the schedule of quantities, then the contractor shall submit the rate analysis of the item which shall be based on actual cost of work plus 10% as contractor’s profit and overheads. The rates of such items shall be recommended by the consultant and approved by the Owner and shall be binding on the contractor.

14.8 Work not specified in the specification: - If, for any work, no specification has been given in the tender document, then the work will be executed as per the IS specifications, and if the work is not covered by IS specifications also, then it should be executed as per standard engineering practice, subject to approval of

the consultant.

14.9 Testing:-

The contractor shall agree for testing works as mentioned in the specifications of various items of works involved in the project.

a. If the various tests prescribed in the specifications at specified intervals for ascertaining the quality of the work done prove unsatisfactory, the consultant/Owner shall the authority to instruct the contractor to re-execute the work done or make alterations as per the orders of the Owner/consultant.

b. The contractor shall furnish to the Owner/consultant, for approval adequate samples of all materials to be used in the works free of cost. Such samples shall be submitted before the work is commenced, giving ample time to permit the tests.

c. All materials furnished in actual works shall be of the same quality of that of approved samples.

d. The testing of various materials to be used in works shall be tested in  standard laboratories as directed by the Owner/consultant and the expenses incurred shall be borne by the contractor.

14.10 Progress Report:- During execution of the contract, the contractor shall furnish fortnightly progress reports to the consultant and in the format as specified by the consultant indicating the progress achieved during the fortnight and the total progress up to the fortnight as against scheduled and anticipated

completion dates in respect of key phases of the work. The contractor shall also furnish any other information in order to ascertain progress, if called for by the consultant.

14.11 Liabilities for defects and rectifications:- If it shall appear to the Owner/consultant that any work has been executed with imperfect or unskilled workman or with materials of any inferior description, or of quality inferior to that contracted for, or otherwise not in accordance with the contract, the contractor shall on demand in writing from the Owner/consultant or his representative specifying the work, materials or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct that work so specified and provide other proper and suitable materials or articles at his own charges and cost, and in the event of failure to do so within a period to be specified by the Owner/ consultant or his demand aforesaid, the Owner/ consultant may on

expiry of notice period rectify or remove, re-execute the work at the risk of contractor and the cost shall be recovered from the contractor. The decision of the Owner/ consultant as to any question arising under this clause shall be final and conclusive.

14.12 Period of liability:- The liability period of the work shall be 36 months from the date of completion of the work as certified by the Owner and this date will be as indicated in the provisional completion certificate. If any damage or defect occurs in the work during this period then the contractor shall rectify the damage or defect at his own expense to the satisfaction of the  consultant/Owner. If the contractor fails to do so, then the Owner shall have the authority to get the work done by other means and the expenditure incurred shall be recovered from the contractor.

14.13 Suspension of work:- The contractor shall suspend the progress of work, on receipt of the written order from the Owner / consultant for any of the following reasons:-

a. On account of any default on the part of the contractor. In this case the contractor shall been entitled for the extension of time, but the contractor shall have no claim for payment of compensation for re-execution of faulty works.

b. For execution of the works for reasons other than the default of the contractor.

c. For safety of the works. In case of suspension of work:- The contractor shall during such suspension,

properly protect and secure the works carried out according to the instructions

of the consultant.

If the suspension is ordered for the reasons 14.13 (b) and (c) as stated above, the contractor shall be entitled for extension of time equal to the period of every  such suspension but no compensation for damages etc. shall be admissible on account of suspension of work.

14.14 Possession prior to completion:- The Owner shall have authority to take possession of any completed or partially completed works. Such possession shall not be deemed to be acceptance of any work completed in accordance with the contract. If such prior possession delays the progress of works then the adjustment in the time of completion shall be done accordingly. The decision of the consultant / Owner regarding the extent of delay shall be final and binding.

15.  Warranty
15.1  The  Supplier/Contractor  warrants comprehensively that  the  goods  supplied  under  the contract  is  new, unused  and  incorporate  all  recent  improvements  in  design and materials  unless  prescribed  otherwise  by  the  Owner  in  the  contract.  The Supplier/Contractor further warrants that the goods supplied under the contract shall have no defect arising  from  design, materials  (except  when the design  adopted and /  or the  material  used  are  as  per  the  Owner’s/Consignee’s  specifications)  or workmanship or from any act or omission of the Supplier/Contractor, that may develop under normal use of the supplied goods under the conditions prevailing in India.

15.2  This warranty shall remain valid for 3 (years) years after the goods or any portion thereof  or the facility is handed over to Owner as   the  case  may  be,  have  been  delivered  to  the  final  destination  and installed  and  commissioned  at  the  final  destination  and  accepted  by  the Owner/Consignee  in  terms  of  the  contract,  unless specified otherwise  in the SCC.
a. No conditional warranty like mishandling, manufacturing defects etc. will be acceptable.
b. Warranty as well as Comprehensive Maintenance contract (wherever applicable) will be inclusive of  all accessories  and  Turnkey work  and  it  will also cover  all  wearable  & non wearable components.
c.  Replacement and repair will be under taken for the defective goods.
d.  Proper marking has to be made for all spares for identification like printing of installation and repair dates.
15.3  In  case of  any claim  arising  out  of this warranty, the  Owner/Consignee shall promptly  notify  the  same in writing  to  the  Supplier/Contractor.  The  period  of the warranty will be as  per  G.C.C clause  number  15.2  above  irrespective of  any  other  period mentioned elsewhere in the bidding documents.
15.4   Upon receipt of such notice, the Supplier/Contractor shall, within 24 hours on a 24(hrs) X 7 (days)  X  365 (days)  basis respond  to  take  action and   to repair  or replace  the defective  goods or parts thereof,  free  of cost, at the  ultimate destination  within 48  hours.  The  Supplier/Contractor  shall take  over the replaced parts/goods after providing their  replacements  and no claim, whatsoever  shall  lie  on the Owner for  such replaced parts/goods  thereafter.  The penalty  clause for  non  rectification  will  be applicable as per tender conditions.

15.5 If the Supplier/Contractor, having been  notified, fails  to respond  to  take  action  to  repair or replace the defect(s ) within 24 hours on a 24(hrs) X 7 (days) X 365 (days) basis, the Owner may proceed to take such remedial action(s) as deemed fit by the Owner, at the risk and expense of the Supplier/Contractor and without prejudice to other contractual  rights  and  remedies,  which  the  Owner  may  have  against  the Supplier/Contractor. 

15.6   During Warranty period, the Supplier/Contractor is  required  to visit consignee’s  site  at least once  in  4  months  commencing  from  the  date  of  the  installation/commissioning/handing over of facility (as the case may be)  for  preventive maintenance of the  goods.
15.7  The Owner/Consignee reserve  the rights  to enter  into  Annual  Comprehensive Maintenance   Contract  between  Consignee  and  the  Supplier/Contractor  for  the  period  as mentioned  in  List of Requirements  after  the  completion  of warranty period.

15.8  The  Supplier/Contractor  along  with  its  Indian  Agent  and  the  CMC  provider   shall  ensure continued supply of the spare parts for the machines and equipments supplied by them  to  the  Owner  for  10  years  from  the  date  of  installation  and  handing over.
15.9  The  Supplier/Contractor  along  with  its  Indian  Agent  and  the  CMC  Provider  shall  always accord  most  favored  client  status  to  the  Owner  vis-à-vis  its  other Clients/Owners  of  its  equipments/machines/goods  etc.  and  shall  always  give the  most  competitive  price  for  its  machines/equipments  supplied  to  the Owner/Consignee.
16.  Assignment
16.1  The  Supplier/Contractor  shall  not  assign,  either  in  whole  or  in  part,  its  contractual  duties, responsibilities  and  obligations  to  perform  the  contract,  except  with  the Owner’s prior written permission.
17.  Sub Contracts

17.1 Subletting of Contract: No subletting of contract is permitted

18.  Modification of contract

18.1  If necessary, the Owner may, by  a written  order given  to the  Supplier/Contractor at any time  during  the  currency  of  the  contract,  amend  the  contract  by  making alterations and modifications within the general scope  of contract in  any one  or more of the following:
a) Specifications, drawings, designs etc. where goods to be supplied under the contract are to be s specially manufactured for the Owner,
b) Mode of packing,
c) Incidental services to be provided by the Supplier/Contractor
d) Mode of dispatch,
e) Place of deliver y, and
f) Any other area(s) of the contract, as felt necessary by the Owner depending on the merits of the case.

18.2 In  the  event  of  any  such  modification/alteration causing  increase or  decrease in the  cost  of      

          goods  and  services  to  be  supplied  and  provided,  or  in  the  time required  by  the  Supplier/Contractorto  perform  any  obligation  under  the  contract,  an equitable adjustment shall be made in the contract price and/or contract delivery schedule,  as  the  case  may  be,  and  the  contract  amended  accordingly.  If  the Supplier/Contractor doesn’t  agree  to  the adjustment made  by  the Owner/Consignee, the Supplier/Contractor  shall  convey  its  views  to  the  Owner/Consignee  within  twenty-one days  from  the  date  of  the  Supplier/Contractor’s  receipt  of  the  Owner’s/Consignee’s amendment / modification of the contract.

19.   Prices
19.1 Prices to be charged by the Supplier/Contractor for supply of goods and provision of services,  in terms of the contract  shall  not  vary from  the corresponding  prices quoted by the Supplier/Contractor in its tender
20.  Taxes and Duties
20.1  Supplier/Contractor  shall  be  entirely  responsible  for  all  taxes,  duties,  fees,  levies  etc. incurred  until delivery of the contracted goods to the Owner.
20.2  Further instruction, if any, shall be as provided in the SCC.
20.3  No  exemption  certificate  will  be  provided  by  the  consignees  for  custom  duty, central  

         Excise duty etc. for the goods invoiced from any location in India
20.4  No form ‘D’ to be issued for concessional CST as the same is no longer applicable.
20.5  The entry tax, if applicable, the exemption certificate will be issued.
21.  Certificates & Payment Terms
The contractor shall submit running bills along with detailed measurement book as supporting documents to the Owner/consultant. The consultant after verification shall forward the bill for payment to the Owner and the Owner shall release the payment within 20 days from the date of receipt

of verified bill from the consultant.  On completion of work the contractor shall submit the final bill with revised total measurement sheet, at one time and payment shall be released within one month from the date of receipt of verified final bill from the consultant after checking and necessary corrections and clarifications if any required. 

21.1 Schedule of rates:

a. The payments to be made to the contractor for various items of works shall be as per the finalized rates in tender document and the rates of extra items finalized from time to time.

b. The rates finalized in the tender document shall remain firm till the completion of the work including extension of time, if any.

c. After the completion of work, the contractor will have to submit the clearance certificate for all statutory payments like royalties, octroi etc.

d. Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and all other taxes in respect of this contract and the employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the respective statutes. However, pursuant to the constitution (Forty Sixth Ammendment) Act; 1982 if any further tax or levy is imposed by statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays such taxes/levie the contractor shall be re-imbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of the Owner/consultant attributable to delay in the execution of work within the control of contractor.

21.2 Measurement:

Joint measurements of the various items of the work shall be taken by the  contractor’s authorized representative in presence of the Owner’s and consultant’s authorized representative from time to time for maintaining the records and preparing the bills. If the contractor fails to send his representative then the measurements taken by the Owner’s and consultant’s authorized representatives shall be final and no claim shall be entertained in this regard.

21.3 Mode of measurement: All measurement shall be in the metric system and in accordance with Indian standard specifications and in accordance with standard engineering practice. If the contractor has any objection regarding the measurements then he shall inform the Owner/consultant immediately. The decision given by the Owner/consultant shall be final and binding on the contractor. In case of mode of measurement of any items is not specified, then I.S.I mode of measurement (as applicable during contract period) shall be  followed.

21.4 Billing:

a. The running account bills to be submitted by the contractor should be of a minimum reasonable amount(minimum amount of interim bill should be Rs.10 lacs) as decided by the Owner/consultant depending upon the quantity of work allotted. The bill should be in the proforma approved by the consultant/ Owner giving abstract and detailed measurements of various items of works executed and material brought by the contractor for execution of work.

b. The billing shall be cumulative billing given details of previous bill amount advance paid & deducted, security deduction and clearly showing the amount due against the submitted bill.

21.5 Lumps sums in tender: For the items in tender where it includes lump sum in respect of parts of works, the contractor shall be entitled to payment in respect of the items at the same rates as are payable under this contract for such items. If in the opinion of the consultant, any part of the work is not susceptible to measurement, the consultant/Owner may at their discretion pay the lump sum amount for the work and the decision of the consultant/Owner shall be final and binding on the contractor.

21.6 Running account payments to be regarded as advances: All running account payments shall be regarded as payments by way of advances against the final payment only and not as payment for work actually done and completed, and shall not prelude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of the performance of the contract or nor shall it conclude, determine or affect in any way the powers of the Owners under these conditions or any of them as to the final settlement of the accounts or otherwise, or in any other way vitiate or affect the contract. The final bill shall be submitted by the contractor within one month from the date of actual completion of the work, otherwise the consultant’s and Owner’s certificate of the measurement and of the total amount payable for the work accordingly shall be final and binding on the contractor. The payment of final bill shall be done within three months after the submission of final bill by the contractor.

a. Mobilization advance to the extent of 10% of the contract value against Performance Bank Guarantee to be adjusted in interim bills on pro-rata basis.

b. All interim bills shall be paid within 20 days of their submission.

c. Final payments for works shall be released within 06 months of completion of work. If there are any disputes then the undisputed items shall be paid within the period as indicated.
 21.7 Payment of Contractor’s bills:

a. The payment due to the contractor shall be made only in Indian currency by crossed account payee cheque. In no case, will the Owner be responsible if the cheque is misled or miss-appropriated by the contractor or his representatives. The cheque shall be released only against submission of duly signed and revenue stamped receipt.

b. The Owner reserves the right to carry out post payment audit and technical examination of the bills and work executed including all supporting voucher etc. The Owner further reserves the right to enforce recovery of overpayment when detected. Similarly, if any under payment is discovered, the amount shall be paid to the contractor.

c. Wherever any claim for payment against the contractor arises as per the contract, the same may be deducted from the bill of the contractor or from his security deposit.

21.8 Provisional completion certificate:- When the contractor successfully completes the works as per the contract, he shall be eligible to apply for provisional completion certificate in respect of the works. The Owner shall issue to the contractor the provisional completion certificate after verifying from the completion documents submitted by the consultant and satisfying himself that the work has been completed in accordance with the construction drawings and the contract document. The contractor, after obtaining the provisional completion certificate, is eligible to present the final bill for the work executed

by him under the terms of the contract. The work will not be considered as complete and taken over by the Owner until all the temporary works, labour hutments etc. Are removed and the work site cleared to the satisfaction of the consultant. If the contractor fails to comply with the requirements of the above on or before the date for the completion of the works, the Owner may, at the expense of the contractor, remove the tools and plants and surplus materials and dispose off the same and the contractor shall pay the amount of all expense incurred.

 B) Payment of Indian Agency Commission:
          Indian  Agency  commission  will  be  paid  to  the  manufacturer’s  agent  in  the local currency  for an amount  in Indian  rupees indicated in the  relevant Price Schedule  (as per  prevailing  rate of  exchange ruling  on  the date  of Contract) and shall not be subject to further  escalation  /  exchange  variation. Payment shall  be  paid  in  Indian  Rupees  to  the  Indian  Agent  on  successful commissioning  of the equipment
C)     Payment of Turnkey, if any:
Turnkey  payment  will  be  made  to  the  manufacturer ’s  agent  in  Indian  rupees indicated in the relevant Price Schedule.
D)  Payment for Annual Comprehensive Maintenance Contract Charges (If Applicable):
The consignee  will enter  into  CMC with the Supplier/Contractor at  the rates  as stipulated in the  contract.  The  payment  of  CMC  will  be  made  on  half  yearly  basis  after satisfactory completion of said period, duly certified by the consignee/Owner.

22.   Delay in the Supplier/Contractor’s performance
22.1   The  Supplier/Contractor  shall  deliver  of  the  goods  and  perform  the  services  under  the contract within the time schedule specified by the Owner/Consignee in the List of Requirements and as incorporated in the contract
22.2  Subject  to  the  provision  under  GCC  clause  26,  any  unexcused  delay  by  the Supplier/Contractor in maintaining  its contractual  obligations towards delivery of  goods and performance  of  services  shall  render  the  Supplier/Contractor  liable  to  any  or  all  of  the following sanctions:
(i) imposition of liquidated damages,
(ii) forfeiture of its performance security and
(iii) termination of the contract for default.
22.3  If  at  any  time  during  the  currency  of  the  contract,  the  Supplier/Contractor  encounters conditions hindering timely delivery of the goods and performance of services, the Supplier/Contractor shall promptly inform the Owner /Consignee in writing about the same and  its  likely  duration  and  make  a  request  to  the  Owner/Consignee  for extension  of  the  delivery  schedule  accordingly. On receiving the Supplier/Contractor’s communication, the Owner/Consignee shall examine the situation  as  soon as possible and, at its discretion, may agree to extend the delivery schedule, with or without liquidated damages for completion of Supplier/Contractor’s contractual obligations by issuing an amendment to the contract.

22.4  When the period of delivery is extended due to unexcused delay by the Supplier/Contractor, the  amendment  letter  extending  the  delivery  period  shall,  interalia  contain  the following conditions:
        (a) The  Owner/Consignee  shall  recover  from  the  Supplier/Contractor,  under  the provisions  of  the  clause  23  of  the  General  Conditions  of  Contract, liquidated  damages  on  the  goods  and  services,  which  the  Supplier/Contractor  has failed to deliver within the delivery period stipulated in the contract.

(b)    That no increase in price on account of any ground, whatsoever, including any  stipulation  in  the  contract  for  increase  in  price  on  any  other ground and,  also  including  statutory  increase  in  or  fresh  imposition  of  customs duty,  excise duty, sales tax/ VAT, Service Tax and Works Contract Tax or on account of any other tax or duty which may be levied in respect of the goods  and  services  specified  in  the  contract, which  takes place after the date  of  delivery  stipulated in the contract shall  be  admissible  on such  of the said goods and services as are delivered and performed after the date of the delivery stipulated in the contract.
(c)    But nevertheless, the Owner/Consignee shall be entitled to the benefit of  any  decrease  in  price  on  account  of  reduction  in  or  remission  of customs  duty,  excise  duty,  sales  tax/  VAT,  Service  Tax  and  Works Contract  Tax  or any other duty  or  tax or  levy or on account of any other grounds,  which  takes  place  after  the  expiry  of  the  date  of  delivery stipulated in the contract.
22.5  TheSupplier/Contractor shall not  dispatch the goods after expiry of the delivery period. The Supplier/Contractor is required to apply to the Owner/Consignee for extension of delivery period and obtain the same before dispatch. In case the Supplier/Contractor dispatches the goods without obtaining an extension, it would be doing so at its own risk and no claim  for  payment  for  such  supply  and  /  or any  other  expense  related  to  such supply shall lie against the Owner.
23.    Liquidated damages
23.1  Subject to GCC clause 26, if the Supplier/Contractor fails to deliver any or all of the goods or fails  to perform the services within the time frame(s) incorporated in the contract, the  Owner/Consignee   shall,  without  prejudice to  other  rights  and  remedies available  to  the  Owner/Consignee    under   the  contract,  deduct  from  the contract price, as  liquidated damages, a sum equivalent to 1% per week of delay or part thereof on delayed supply of goods and/or services until actual delivery or performance  subject  to  a  maximum  of  5 %  of  the  contract  pr ice.  Once  the maximum  is  reached  Owner/Consignee  may  consider  termination  of  the contract as per GCC 24 During the  above-mentioned  delayed period of  supply and / or performance, the conditions incorporated under GCC sub-clause 22.4 above shall also apply.
24.  Termination for default
24.1 The Owner/Consignee ,  without prejudice to any  other contractual rights and remedies  available  to  it  (the  Owner/Consignee  ),  may,  by  written  notice  of default  sent  to  the  Supplier/Contractor,  terminate  the  contract  in  whole  or  in  part,  if  the Supplier/Contractor  fails  to  deliver  any  or  all  of  the  goods  or  fails  to  perform  any  other contractual obligation(s) within the time period specified in the contract, or within any extension thereof granted by the Owner/Consignee  pursuant to GCC sub- clauses 22.3 and 22.4

24.2 In  the  event  of  the  Owner/Consignee terminates  the  contract in  whole  or  in part,    

          pursuant  to  GCC  sub-clause  24.1  above,  the  Owner/Consignee  may procure  goods  and/or  services  similar  to  those  cancelled,  with  such  terms  and conditions  and in such manner as  it deems  fit  and the Supplier/Contractor shall be liable to the  Owner/Consignee  for  the  extra  expenditure,  if  any,  incurred  by  the Owner/Consignee for arranging such procurement
24.3  Unless  otherwise  instructed  by  the  Owner/Consignee,  the  Supplier/Contractor  shall continue to   

         perform the contract to the extent not terminated.
25.   Termination for insolvency
25.1  If the  Supplier/Contractor becomes bankrupt or otherwise insolvent,  the Owner reserves the right  to terminate  the contract at any  time,  by serving written  notice  to the Supplier/Contractor  without  any  compensation,  whatsoever,  to  the  Supplier/Contractor,  subject  to further condition that  such termination will not prejudice or affect the rights and remedies  which  have  accrued  and  /  or  will  accrue  thereafter  to  the Owner/Consignee.
26.   Force Majeure
26.1 Notwithstanding  the  provisions  contained  in  GCC  clauses  22,  23  and  24,  the Supplier/Contractor shall not  be  liable  for imposition of any such sanction  so  long the delay and/or failure of  the Supplier/Contractor in fulfilling  its obligations under the  contract  is the result of an event of Force Majeure.
26.2  For purposes of this clause, Force Majeure means an event beyond the control of the Supplier/Contractor and  not involving the Supplier/Contractor’s fault or negligence and which  is not foreseeable and  not brought  about at the instance  of , the party claiming to be affected by such event  and which has caused the non – performance or delay in performance.  Such  events  may  include,  but  are  not  restricted  to,  acts  of  the Owner/Consignee    either  in  its  sovereign  or  contractual  capacity,  wars  or revolutions,  hostility,  acts  of  public  enemy,  civil  commotion,  sabotage,  fires, floods,  explosions,  epidemics,  quarantine restrictions,  strikes  excluding  by  its employees , lockouts excluding  by its management, and freight embargoes. 
26.3  If  a  Force  Majeure  situation  arises,  the  Supplier/Contractor  shall  promptly  notify  the Owner/Consignee  in  writing  of  such  conditions  and  the  cause  thereof  within twenty one days of  occur hence of  such  event. Unless  otherwise  directed by the Owner/Consignee  in  writing,  the  Supplier/Contractor  shall  continue  to  perform  its obligations under  the  contract as  far  as  reasonably  practical, and  shall seek  all reasonable  alternative  means   for  performance  not  prevented  by  the  Force Majeure event.
26.4  If  the  performance  in  whole  or  in  part  or  any  obligation  under  this  contract  is prevented or delayed by any reason of Force Majeure for a period exceeding sixty days, either party may  at its option  terminate the contract without any  financial repercussion on either side.

26.5  In  case due to a Force  Majeure  event the  Owner/Consignee is unable to fulfill its contractual commitment and responsibility, the Owner /Consignee will notify the Supplier/Contractor  accordingly  and subsequent actions taken  on  similar lines  described in above sub-paragraphs.
27.   Termination for convenience

27.1  The Owner/Consignee reserves the right to terminate the contract, in whole or in  part for its  (Owner’s/Consignee ’s)  convenience,  by  serving written notice on the Supplier/Contractor at any  time during the  currency of the contract.  The notice shall specify  that  the  termination  is  for the convenience of the Owner/Consignee The  notice  shall  also  indicate  interalia,  the  extent  to  which  the  Supplier/Contractor’s performance  under  the  contract  is  terminated,  and  the  date  with  effect  from which such termination will become effective.
27.2  The goods and services that are complete and ready in terms of the contract for delivery  and  performance  within  thirty  days  after  the  Supplier/Contractor’s  receipt  of  the notice of termination shall be accepted by the Owner/Consignee following the contract terms, conditions and  prices. For the remaining goods and services, the Owner/Consignee may decide:
a)      To get any portion of the balance completed and delivered at the contract terms, conditions and        

         prices.
b)      To cancel the remaining portion of the goods and services and compensate the  Supplier/Contractor  by    paying  an  agreed  amount  for  the  cost  incurred  by  the Supplier/Contractor towards the remaining portion of the goods and services.
28.    Governing language
28.1   The  contract  shall  be  written  in  English  language  following  the  provision  as contained in ITB clause 4. All correspondence and other documents pertaining to the contract, which the parties exchange, shall also be written accordingly in that language

29.    Notices
29.1  Notice,  if any, relating  to  the contract  given  by  one party  to the other, shall be sent  in  writing  or  by  cable  or  telex  or  facsimile  and  confirmed  in  writing.  The procedure  will  also provide  the  sender  of the notice,  the  proof  of  receipt  of the notice by the receiver. The addresses of the parties for exchanging such notices will be the addresses as incorporated in the contract.
29.2  The  effective  date  of  a  notice  shall  be  either  the  date  when  delivered  to  the recipient  or          the effective date  specifically  mentioned  in  the  notice,  whichever  is later.
30.  Resolution of disputes
30.1  If dispute or difference of any  kind shall arise between the Owner/Consignee and  the Supplier/Contractor in  connection with  or  relating  to  the contract, the  parties  shall make every effort to resolve the same amicably by mutual consultations.
30.2  If  the  parties  fail  to  resolve  their  dispute  or  difference  by  such  mutual consultation  within  twenty-one  days  of  its  occurrence,  then,  unless  otherwise provided  in  the  SCC,  either  the  Owner/Consignee  or  the  Supplier/Contractor  may  give notice to the other party  of  its intention to  commence arbitration, as hereinafter provided  the  applicable  arbitration  procedure  will  be  as  per  the  Arbitration  and Conciliation  Act,  1996  of  India.  I n  the  case  of  a  dispute  or  difference  arising between the Owner/Consignee and a domestic Supplier/Contractor relating to any matter arising out of or connected with the contract, such dispute or difference shall be referred  to  the  sole  arbitration  of  an  officer  in  the Ministry  of  Law  and  Justice, appointed  to  be  the  arbitrator  by  the  Executive Director, NABI. The award  of the  arbitrator shall be final  and  binding  on  the  parties to the contract subject to the provision that the Arbitrator shall give reasoned award in case the value of claim in reference exceeds Rupees One lakhs (Rs. 1,00,000/)
30.3   Venue of Arbitration: The  venue  of  arbitration shall be  the place from where the contract has  

been issuedi.e Mohali.
31.    Applicable Law
The contract shall be governed by and interpreted in accordance with the laws of India for the time being in force.

32.   General/ Miscellaneous Clauses
32.1 thing contained in this Contract shall be constructed as establishing or creating between the  parties, i.e.  theSupplier/Contractor/its Indian  Agent/CMC  Provider  on  the  one side and the Owner on the other side, a relationship of master and servant or principal and agent. 

32.2 Any failure on the part of any Party to exercise right or power under this Contract shall not operate as waiver thereof
32.3  The  Supplier/Contractor  shall  notify  the  Owner/Consignee  /the  Government  of  India  of any  material change  would  impact  on performance  of  its  obligations  under  this Contract
32.4  Each member/constituent of the Supplier/Contractor/its  Indian Agent/CMC Provider, in  case of  consortium (if permissible by the contract conditions) shall  be  jointly  and  severally  liable  to  and  responsible  for  all obligations  towards  the  Owner/Consignee/Government  for  performance  of contract/services  including  that  of  its  Associates/Sub  Contractors (if applicable) under  the Contract.

32.5  The Supplier/Contractor/its Indian Agent/CMC Provider shall at all times, indemnify and keep indemnified the Owner/Government  of  India  against  all  claims/damages  etc. for  any infringement of any  Intellectual Property  Rights (IPR) while providing its services under CMC or the Contract.
32.6  The  Supplier/Contractor/its  Agent/CMC  Provider  shall,  at  all  times,  indemnify  and  keep indemnified    the  Owner/Consignee/Government  of India  against any claims in respect  of  any  damages  or  compensation  payable  in  consequences  of  any accident  or  injury  sustained  or  suffered  by  its  employees  or  agents  or  by  any other  third party resulting from or by any action, omission or operation conducted by or on behalf of the Supplier/Contractor/its associate/affiliate etc
32.7  All  claims  regarding  indemnity  shall  survive  the  termination  or  expiry  of  the contract                                                                                                                                                                           
SECTION – V
Special Conditions of Contract:
These special conditions are meant to amplify the general specifications and general conditions of contract.
1. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawings etc., the order of precedence would be mentioned in the contract document.
2. Inspection of Site: The contractor must visit site before giving tender and must get acquainted with the working conditions. They should include in their rates all preliminary work such as jungle clearance, construction of temporary roads, cleaning rubbish, pumping out water where necessary to make the area fit for further work etc. (as applicable), to start work and also complete it.
3. Work in Patches and Different shapes, Cement Slurry under flooring etc.:
Even if not specifically mentioned in the schedule of quantities, including preamble of Schedule of quantities, the contractor shall be deemed to have allowed necessary materials, labour, tools and plants etc., required for satisfactory completions of the items of work as indicated in the tender document/drawings/specifications. Rates quoted also apply for work in patches, strips, small or large areas and for different shapes. The rates for the flooring shall include the cost of cement slurry at bases where required as per specifications.
4. All materials to be used in execution of project shall be first class quality, I.S.I. marked and shall be approved by Owner/consultant before its application.
5. The contractor shall be paying all testing charges required for testing of materials and samples as and when taken by Owner /consultant. The contractor shall arrange necessary labour and transportation to facilitate testing of samples/ materials. Frequency of testing materials/ samples shall be as per related I.S. codes.
6. The work should be carried out in truly professional manner, neatly finished with proper line, level and plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job should be done most carefully with best workmanship. For all finishing jobs samples should be approved from the consultant before completely executing the work.
7. The Owner/consultant should be immediately informed for any discrepancy in drawings, specifications and instructions in the execution of job at site before actual execution of particular item having discrepancy.
8. Any item found to be having been executed with poor workmanship or materials of inferior quality then the contractor shall have to rectify/reconstruct the work as specified by Owner/consultant. No extra charge will be admissible in such case. If contractors fails to do so, the Owner/consultant reserved the right to rectify reconstruct the through some other agency at the expenses of contractor.
9. The schedule of activities as submitted by the contractor shall have to be strictly adhered to. Regular progress reports shall have to be submitted by the contractor giving all details for monitoring of the schedule.
10. The contractor shall take charge of site and if site clearance is involved, he shall attend to it. (If such type of unforeseen and unavoidable situation occurs, in that case actual labour employed for such job shall be paid including overheads and profit).
11. The work shall be carried out in a manner so, as not to damage the existing  structure and the working should be such that there is minimum disturbance in the adjoining working area.
12. Special care is to be taken for cleanliness of the site. After the end of day’s work the site should be   cleaned immediately.
13. The materials to be used for work are to be stacked at location as shown by the site engineer. For handling of materials, temporary scaffolding may be constructed (if required).
14. The contractor shall have to co-operate with the agencies executing other work in the same area.
While executing the work, the contractor shall ensure safety and security of the property of the Owner so as to avoid theft etc.
SECTION - VI
PROJECT SITE RULES
1. GENERAL DEFINITION

Contractor: The Person or Party who has entered into a contractor for undertaking certain jobs or work as may have been specified in relation to the bounds of the project or in connection therewith & includes their sub-contractors, if any. Engineer: The Construction Manager of the Project or his nominee.

2. GENERAL CONDITIONS

The Contractor shall start work on the site only after obtaining permission / clearance certificate from the Engineer. The Engineer will issue a Clearance Certificate for all jobs, its duration & the specific precautions necessary will be made known to the Contractor. The Contractor shall comply with the Clearance Certificate & will signify his acceptance by signing the same. He shall inform all the employees & sub-contractors, if any, regarding the content of the clearance Certificate, and ensure compliance.

3. LOCATION OF TEMPORARY SHEDS / STRUCTURE
No temporary shed / structure, as workshop or stores otherwise ,shall be put up by the Contractor without obtaining permission from the Engineer regarding the location of the shed & the type of construction of the shed, and the purpose for which it is to be used.

4.EXCAVATION

No excavation shall be started without the written permission of the Engineer. The contractor should check with Client / engineer on any information of running underground utilities if any & shall also explore for the same on his own so as to avoid any damage to the utility and mishap.

5. INSPECTION OF CONSTRUCTION PLANT

The Engineer shall have the right to inspect any construction plant & to forbid its use if, in his opinion, it is unsafe or dangerous to use, no claim arising therefrom shall be made by the Contractor. Any such rejected constructional plant shall be removed forthwith from the site by the Contractor if directed to do so by the Engineer.

Lifting Gear

a. Lifting Machines, chains, ropes & lifting tackles used by the Contractor on site must  conform to the following

b. All parts must be of good construction, sound material & adequate strength & free from defects.

c. Must be properly maintained, thoroughly examined & load tested and certified by the Contractor’s competent person regularly. The same shall be submitted to the Engineer.

d. No lifting machine & no chain, rope or lifting tackle should, except for the purpose of test, be loaded beyond safe working load, and this safe working load must be plainly marked on the gear concerned.

6. WORK ON ROOFS

The Contractor shall not have access to existing roofs, if any, without the written permission of the Engineer. Work on roof shall be carried out by observing necessary  safety precaution including using safety belts & catwalks.

7. SUSPENSION OF WORK

If the Contractor is found by the Engineer / Owner not complying and / or persisting in non- compliance with safety requirements or with statutory obligations, the Engineer may suspend his work at any time by notice in writing, and the work shall not be resumed unless and until the Engineer shall have cancelled in writing his suspension order. The Engineer / Owner decision in this matter shall be final. No claims arisingfrom such suspension shall be made by the Contractor.

8. FIRE

a. The Contractor shall take every precaution and use all reasonable means to prevent an outbreak of fire and shall tender immediate assistance in case of fire.

b. All inflammable & combustible materials shall be stored at site strictly as directed by the Engineer.

c. No fires shall be lit nor welding done in respect of specified areas without the written permission of the Engineer.

d. The Contractor shall report immediately to the Engineer any outbreak of fire in or near the Contract site after ensuring use of fire fighting equipment.

e. Smoking on site is not permitted, but may be allowed in restricted areas as may be authorized by the Engineer.

f. There should be reasonable number & appropriate types of, working / operable fire extinguishers available at the site.

g. The contractors must have adequate number of fire fighting trained staff on site.

9. ACCIDENTAL DROPPING OF MATERIAL

a. The Contractor shall take all reasonable steps to safeguard all persons and plant from the accidental dropping of tools or materials.

b. No material shall be dropped deliberately from a height except with the permission of the Engineer, who will require the contractor to rail off the area and display suitable notices and post a man whose sole duty is to see that no person enters the danger areas.

10. STAGING

a. Properly completed staging with safe means of access shall be provided by the contractor for all work that cannot be done from the ground or with other safe means of support.

b. The Engineer shall have the right to reject any staging or scaffolding considered by him as unsafe and require the Contractor to effect necessary improvement before using such staging or scaffolding.

c. No claim arising from the Engineer’s rejection of any staging or scaffolding shall be made by the Contractor.

11. SAFETY HELMETS, BELTS, SHOES & GOGGLES (Personal Protective Equipment)

The Contractor must provide all his employees / workers working overhead or in other hazardous jobs, with safety belts, Safety helmets, goggles, safety shoes or other footwear as and when directed by the Engineer and ensure their regular use by their employees/ workers to prevent accidents. The safety belts and other equipment as stated above must be subject to inspection and approval by the Engineer.

12. FIRST AID

The Contractor must have arrangement for rendering necessary first-aid in case of accidental injuries. They must provide with first-aid boxes containing items as specified  in the Factories Act and Rules framed there-under and keep them in a conspicuous place where it is easily accessible.

13. REPORTING OF ACCIDENTS

The Contractor shall report immediately to the Engineer any accident or dangerous occurrence involving his men or equipment.

14. BARRIERS

All construction areas in or near the existing plant, building access routes or thoroughfare, lift well entrance etc. shall be adequately protected with barriers.

15. IONIC RADIATIONS

The Contractor shall not consign or bring to the Site any radioactive substance, nor use thereon such substance, or any X-Ray apparatus until he has obtained written instructions with regard to such use from the Engineer.

16. ELECTRICAL SAFETY CONDITION

The Contractor shall appoint a competent person holding PWD Electrical Licence, which shall be valid for Mohali,Punjab, as Electrical Supervisor and this appointment is subject to the satisfaction of the Engineer. This supervisor will be responsible for the control of all maintenance and repairs to any electrical switchboard, distribution board, handtools etc., and no other unauthorized person must be allowed to touch these. All the electrical equipment must haveappropriately rated plug pins, naked wire will not be allowed.

a) Supplies

If the Authorities supply electricity, it will be provided at a point, which would be determined by the Engineer. The supply would be 3 Phase 4 wire 415/230V 50Hz. The provision of all connections and equipment required beyond this point shall be the responsibility of the Contractor and be in accordance with these Safety Conditions and comply strictly with the current Indian Electricity Rules.

b) Electrically operated Hand Tools

All electrically operated hand tools will be periodically inspected by the Contractor and properly earthing / Grounding prior to their use.

c) Fuses and Equipment belonging to the Project.In no circumstances shall be Contractor tamper with the fuses and electrical equipment belonging to the Project Authority.

d) Connections to project Authority’s Power Sources (Not Applicable since the vendor is providing electricity, However, safety norms shall be followed) Before the Contractor connects any electrical equipment to any power source belonging to the Project Authority he shall:

( Satisfy the Engineer that the equipment is in good condition.

( Inform the Engineer, in writing, of the maximum current required and the  voltage and phase of the equipment.

( Obtain the written permission of the Engineer detailing the power sources to which the equipment may be connected.

( Satisfy the Engineer that the cabling to all equipment are of adequate sizes for the power required, have earth conductors in addition to metallic armouringoveralls and fitted with suitable connections.

( Satisfy the Engineer that any electrical distribution system which he proposes to install and any electrical instrument he proposes to use, will not endanger persons or property.

e) Care of cable

No electric cable, which is used by the Project Authority, shall be disturbed without prior permission of the Engineer. No weight of any description shall be imposed on any such electric cable nor any staging, ladder or similar equipment shall rest against or be attached to it.

f) Drilling Holes etc

Contractors shall not drill or cut plant, structure or building floor for fixing ofcable racks etc., without the permission of the Engineer.

g) Road and Rail Crossing

While taking underground cables under roads and rail tracks already completed, the job shall be made complete the same day without leaving it to be followed up the next day. Exemption from such restriction shall only be allowed by the Engineer, in exceptional cases.

h) Danger Notice

While working or circuits having voltage over 380V suitable warning labels should be posted, such as “Danger-440V – Work in Progress” etc.

i) Care of equipment

No totally enclosed electrical equipment shall be left open or unsecured at the end of the day’s work.

j) Work at Night

Contractor’s employees will not be allowed to work on energized circuits at night unless special permission to the contrary has been obtained from the Engineer.

k) Electricity - “Power & water for erection & commissioning by OWNER as free issue”.

17. RULES FOR CONTRACTORS WORKING AT THIS SITE

Observance of rules

The Contractor shall explain to each of his employees / sub-contractors, the Site Rules in a language understood by the employees. The Contractor shall be responsible for the compliance by his employees and those of his sub-contractors with the Site Rules and must ensure their compliance without fail.

18. ACCESS TO SITE

a) Control at Gates

Access to the Site shall be through specified gates only. All Contractor’semployees shall be checked by watchmen engaged on behalf of the Project Authority and posted at the gates.

b) Identification of Contractors / Sub-Contractors and their employees The Contractor shall arrange to issue a token to be specified by the engineer to each of his workers. The Contractor shall also issue an identification card with photograph affixed to each of his employees/ workers as per approved specimen.

Access to the Site will be allowed only on production of the token and the identification card, as the case may be. The Contractor must ensure that their employees/ workers display the tokens on their person and carry their identity cards at all times at all times while in the Project Site.

c) Withdrawal of identification Cards

When a person ceases to be employed by the Contractor, or his entry into the site becomes forbidden, the Contractor shall withdraw the token and the identification card from such person and confirm to the Engineer his having done so far security reasons, so that the Engineer may in turn inform the Project Authority’s security.

SECTION - VII
CONTRACTORS OBLIGATION UNDER STATUTORY LAWS
1. COVERING EMPLOYMENT OF WORKERS

a) The Contractor shall comply with all applicable statutes, as applicable in respective

countries, like :

( Contractor Labour (Regulation and Abolition) Act, 1970

( Employees’ State Insurance Act, 1948

( Employees’ Provident Funds & Miscellaneous Provision Act, 1952

( Factories Act, 1948

( Payment of Wages Act, 1936

( Minimum Wages Act, 1948

( Workmen’s Compensation Act, 1923

( Such other regulations as may be applicable to their workers.

b) The Contractor shall indemnify and keep the Owner indemnified against all claims, damages, losses and expenses that may arise on account of non-compliance of any of the aforesaid regulations.

c) The Owner reserves the right to withhold payments to Contractor [including subcontractor of Contractor] in the event of the Contractor [including sub-contractor of such Contractor] not complying with the provisions of any of the aforesaid regulations.”

d) Consistent with the requirement of Contract Labour (Regulation and Abolition) Act and Rules framed thereunder or otherwise when required by the Engineer, the Contractor shall deliver to the Engineer or at his office a Return or returns in such form/ forms and at such intervals as may be prescribed showing in detail the names of the individuals and the numbers of the several categories of labour engaged by

the Contractor/ Sub-Contractor on the Project Site from time to time and such information in respect of the construction of the plant as the Engineer may require, besides statutory and other information as may be required from to time. In this connection the Contractor shall maintain such Register and issue such Employment Card and Service Certificate to its works, as also maintain such Muster Roll and Register of wages etc., in such forms as may be prescribed and required of him by law or otherwise by the Engineer.

2. HOURS OF WORK

The Contractor must ensure that their employees conform to such timings (starting, finishing and meal breaks) as prescribed by law for time being in force and observe such norms and rules of discipline on Site as may be specified by the Engineer. While working outside the normal working hours prior written permission of the Engineer is required even though such working may be within the framework of law for the time being in force.

3. STORAGE & CARE OF MATERIALS

The Contractor shall store his plant and materials only in areas allowed to him by the Engineer. The Contractor shall make no claim on PROJECT Authority for any loss or damage thereto caused by whatever source or reason. The Contractor shall be responsible for keeping the site clear and tidy to the satisfaction of the Engineer. Pieces of wood, packing box, timber, shuttering planks, brickbats, excavation spoil, etc. will not be allowed to remain scattered on the site. Such and any other rubbish must be disposed of as they arise in manner as approved by the Engineer. In disposing of the waste, the Contractor shall comply with all applicable regulations at their own cost & all Owner/ Company identifiers shall be removed before the waste is to be transported to the disposal site.

4. REMOVAL OF MATERIALS ETC. FROM SITE

No plant, tools or materials, whether belonging to the Contractor or otherwise, shall be removed from the site unless a pass for it has been issued by the Engineer.

All material leaving the factory shall be subject to examination by security staff deployed on Project Authority’s behalf, even if this necessitates unloading and reloading, at Contractor’s cost.

The Contractor shall not take away from the site any samples, plans or drawings which are the property of Project Authority

5. PARKING OF VEHICLES

The Contractor or his employees shall park their vehicles, including personal cars, only in areas allocated by the Engineer. Parking of vehicles at any other place shall not be permitted.

All the Trucks, trawlers shall have blocks to their wheels when parked.

6. WASTAGE OF WATER

If Project Authority provides water to the contractor, the Contractor shall ensure that no water is wasted in any manner. He shall use press-type taps, if the Engineer so directs, to prevent loss of water arising from his employees leaving the taps open.

7. FEMALE WORKERS

Contractor shall not engage under any circumstances a woman worker except between 6.00 am to 7.00 PM.

8. EATING AT SITE

The Contractors shall ensure that their employees take their food only at specified places to be notified by him. Eating on the job site shall not be permitted.

9. LIVING ON SITE

Contractor’s employees will not be allowed to live on the site. The overall security of the entire site will rest in Watch and Ward deployed on Project Authority’s behalf and no employee of the Contractor shall be allowed to remain on site without the prior permission of the Engineer/Client.

10. INFECTIOUS DISEASE

The Contractor shall report to the Engineer any cases of infectious disease amongst his employees and shall immediately remove such cases from the Site.

11. ACCIDENTS

All accidents to Contractor’s employees or to any other person in the project Site must be reported to the Engineer immediately by the Contractor. The Contractor shall be responsible for complying with all statutory requirements in case of any accident involving his employees.

12. RULES FOR CONTRACTOR’S EMPLOYEES

a. Materials taken from the Site

A Contractor’s employee must not take any material out of the site, except with the written permission of the Engineer.

b. Searching by Security Staff deployed on Project Authority’s behalf Members of the Security Staff at the gate and elsewhere have been authorised to search any person entering or leaving the site or during working hours, and also examine any vehicle, locker, bag, basket, can, parcel, or other container in thepossession of any person on the Site.

c. Photographs

Taking of photographs of anything in the Work Site is strictly prohibited. However photographs showing progress of works may be taken by Contractor unless noted otherwise with official permission in writing from site engineer.

d. Intoxicating liquor or Drugs and disorderly behavior forbidden at the project site. Anybody observed under the influence of intoxicating liquor or drugs shall be refused admittance or may be ordered for eviction from site, and the Contractor shall ensure his removal.

e. Traffic Rules

A Contractor’s employee must, while on site, observe the ordinary rules of the road. These are the same as those in general use outside the site, including the use of lights at night. He must observe speed limits and traffic rules imposed inside the site. He must, when cycling, keep to the roadway. A bicycle shall not carry more than one person at a time.

13. PRIVATE TRADING

A Contractor’s employee must not conduct any form of private trading including money lending on the Site.

14. GENERAL

a. Unless otherwise specified and agreed to in writing by the Engineer, all expenses etc., involved in observing the provisions/ conditions laid down in these Site Rules and/ or covered by statutory requirements, will be to the account of the Contractors and no reimbursement etc., will be made by the Project Authority.

b. The Project Authority will fully stand indemnified against any statutory or other lapses on Contractor’s part, claims arising from his employees, statutorily allowed interval after termination of the contract/ work.

c. The Project Authority reserves the right to amend or delete any of the above  clauses or add new clauses, as and when deemed necessary by them and these will be binding on the Contractor.

SECTION - VIII
QUALIFICATION CRITERIA
1. The Bidder/Contractor Firm should possess all the necessary clearance from all the govt. authorities/departments for the related work as well as the regulatory affairs. 

2. The Contractor / Firm should mandatorily have ESI registration with Regional Director ESI Corporation for qualification.

3. The Contractor / Firm should have previous experience in execution of similar work at site of Research Lab/Clean Room establishments/ pharma & biotechnology/ Hospital/ Diagnostic Laboratory or any other related kind of job and understanding of ISO cleanliness norms.

4. The Contractor / Firm should have earlier experience for at least 5 years in execution of electrical work in a clean room facility or similar kind of research lab or other setups as mentioned in the clause 3 above. The Contractor should produce completion certificates to this effect along with the tender.

5. The Contractor / Firm should have an Average annual turnover of Rs.50 lacs  in the last three years. The relevant Assessment order / IT certificate should be attached.

6. The bidder/contractor should possess PF registration with Regional Provident Fund Commissioner in force. 

7. The Contractor / Firm should have completed as a Prime Contractor at least one similar work of not less than 80% OR 50% for two similar works OR 40% for three similar works during the last five years. The required proof of completion certificate shall be attached. The experience certificate and Statement showing the value of existing commitments and ongoing works as well as stipulated period of completion, remaining for the each of the works listed shall be issued by the firm.

8. The Contractor / Firm should have adequate technical, quality control and quality assurance staff for executing the contract. They should provide an onsite project engineer with Degree/Diploma with 2yr/5yr experience respectively.

	S. No.
	Designation
	Name of Person
	Qualification
	Total Years of Experience
	Years of Experience in current firm

	1.
	Project Engineer Electrical
	
	
	
	

	2.
	On Site Supervisor
	
	
	
	

	3.
	Others (Pls Specify)
	
	
	
	


SECTION – IX
TENDER FORM
(To be submitted on letter head by bidder)

To,

The Executive Director,


NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE

MOHALI.

Dear Sirs,

Having examined the tender document relating to the works comprising of the tender notice conditions of contract specification schedule of quantities etc. and having understood the provision and requirements relating to this project, having conducted a thorough study of the job location of site, soil strata, climatic conditions, transportation and communication facilities, availability and accessibility of materials

and all other factors governing the project, I/we hereby submit our offer for the execution of the proposed work, in accordance with the terms and conditions and within the time period specified, in the tender document at the rates quoted by me/us in the accompanying schedule of quantities.

I/We undertake to do all extra works which may be assigned to us as a part of this contract at rates quoted in tender document. 

If after tender document is accepted I/we fail to commence the execution of the works within 15 days, I/we agree that M/s. NABI shall have full authority to forfeit the earnest money.

I /We confirm having deposited earnest money of Rs. ……… (Rs. …….. only) by Demand draft no …….. dated …….. drawn on …….. Bank ……… branch attached hereto.

I/We further confirm that:-

i) I/We have successfully carried out various project of similar nature and I/We have vast experience in handling projects of similar nature.

ii) I/We have sufficient qualified manpower and necessary materials and equipments to execute the project efficiently.

iii) The quoted rates shall be valid up to the completion of the project.

iv) I/We further confirm that all chapters of the tender documents have been read understood and signed and there is no deviation/ discrepancy except that specification mentioned in deviation sheet enclosed with the tender.

…………..

Signature of Tenderer

Name of firm :

Seal of firm :
MODIFIED TECHNICAL SPECIFICATIONS
SECTION – X
LIST OF APPROVED MAKES
	The following makes of equipment and materials shall be accepted, but the Contractor

	shall specify which material he would be using. Incase any make, besides the list given,

	is to be used, prior approval of the Client / Consultant is must.

	
	
	

	Sl. No.
	MATERIAL 
	 MANUFACTURER / SUPPLIER

	1
	DX Condensing Unit
	Voltas / Emerson / Samsung

	2
	Air Handling Units (Double Skin)
	CRP / Citizen / Flaktwoods / Zeco / Edgeteck / Hi-Tech

	3
	Ventilation
	CRP /  Citizen / Zeco / Edgeteck / Hi-Tech

	4
	Cooling Coil 
	Flaktwoods / Citizen / CRP / Zeco / Edgeteck / Hi-Tech

	5
	Centrifugal Fan 
	Nicotra / Kruger / Airflow / Comefri

	6
	Motorised Actuator 
	Crompton / ABB / Siemens / Honeywell / Danfoss

	7
	V-Belt
	Fenner / Supreme / Premier / Apollo 

	8
	Insulation for Duct(Nitrile Rubber / EPE )
	Armflex / Trocellen / Bardetell

	9
	Controls / Measurement Instrument ( Magnehelic Gauges)
	Dwyer / Waaree / H-Guru / Sensocon

	10
	Grills / Diffusers 
	Carrier / Dynacraft / Cosmos / Anvin CRP / Ravistar / Tristar / Continental

	11
	Damper / Fire Damper 
	Carrier / Airflow/Anvin CRP / Tristar / Ravistar / Continental

	12
	Pre Filter / Fine Filter 
	Pyramid / CRP Group / Klenzaids

	13
	HEPA filters
	CRP / Klenzaids / Pyramid/AAF

	14
	R A Riser
	CRP / MK Precision / ETA/EMW

	15
	Strip Heaters
	Dass pass / Escorts/KEPL

	16
	G.I. Sheet
	Jindal / Tata / Hindalco

	17
	Air Shower
	CRP / Klengzoids / Fabtech/ SSE

	18
	Garment Storage
	CRP / Klengzoids / Fabtech/ SSE

	19
	Static Pass Box
	CRP / Klengzoids / Fabtech/SSE

	20
	Dynamic Pass Box
	CRP / Klengzoids / Fabtech/SSE

	21
	VRV/VRF System
	Samsung/Daikin/Toshiba/Emerson 

	LIST OF MAKES(Compressor)

	Sl No.
	Discription
	Make

	1
	AIR COMPRESSOR
	CHICAGO-PENUMATIC / INGERSOLL-RAND / ATLAS COPCO / ELGI EQUIPMENT LTD.

	2
	PIPES
	REMI / RATANMANI / TATA / JINDAL

	3
	PIPE FITTINGS
	BHARAT FORGE / SANGHI IMPEX / NAVKAR / METAL UDHOG

	4
	ISOLATIONS VALVE
	COMAP / LEADER / KITZ

	5
	PRESSURE GUAGE
	H-GURU /WIKA / WAREE/ 

	6
	PRESSURE REDUCING STATION
	LEADER / HAWA / WAREE


	LIST OF APPROVED MAKES (Fire Alarm)

	Sl No.
	Discription
	Make

	1
	SMOKE / HEAT DETECTORS
	EDWARDS / APPOLO/SENSOR SYSTEMS/ FIRELITE

	2
	MANUAL CALL POINT(CONVENTIONAL TYPE)
	EDWARDS / NOTIFIER/FIRELITE

	3
	SPRINKLERS
	NEWAGE/HD/AQUA

	4
	ELECTRONIC HOOTERS
	EDWARDS / APPOLO/ FIRELITE

	5
	CONTROL PANEL
	EDWARDS / APPOLO/FIRELITE

	6
	RESPONSE INDICATOR
	EDWARDS / APPOLO/FIRELITE

	7
	FAULT ISOLATION MODULE
	EDWARDS / NOTIFIER/FIRELITE

	LIST OF APPROVED MAKES(WTP)

	Sl No.
	Discription
	Make

	1
	PUMPS SET
	GRUNDFOS / KSB / KISHOR / 

	2
	MOTERS
	KIRLOSKAR / NGEF / CROMPTON / GREAVES / SIEMENS

	3
	PIPES
	TATA / JINDAL /RAVINDRA

	4
	PIPE FITTINGS
	LLOYD / GENERAL ENGINEERING / Impex / Navkar

	5
	BUTTERFLY / BALL / GATE / VALVES
	HAWA/ SIM/JORC

	6
	PRESSURE GUAGES
	WAREE/ DYWER H-Guru

	7
	GRIP BOLTS
	HILTI / FISCHER / GKW / TATA

	8
	BOLTS & NUTS
	GKW / TATA / Fisher

	9
	GASKET
	CHAMPION / N K Rubber / S P Rubber

	10
	WTP PLANT
	MILLIPORE/ ELGA

	
	
	

	LIST OF APPROVED MAKES(BMS)

	Sl No.
	Discription
	Make

	1
	BMS
	TRENDS / HONEYWELL / SIEMENS / SAUTERS

	2
	ACCESS CONTROL SYSTEM
	EL-DORADO/HONEWELL/PELCO

	
	
	

	LIST OF APPROVED MAKE (PUFF PANELS, EPOXY etc.)

	Sl No.
	Discription
	Make

	1
	Insulated PUFF panels
	LLOYDS/VARDHMAN / Synergy/ BEARDSELL

	2
	Clean Room Lights
	WIPRO, PHILLIPS, Superlite

	LIST OF APPROVED MAKES(Ceiling & Partitions)

	Sl No.
	Discription
	Make

	1
	Toughened Glass 12 mm
	Saint Gobain / AIS / Goldplus

	2
	Glass Hardware
	Dorma / Trium / Polo

	3
	Ceiling
	Armstrong / Alstone / lloyd

	4
	Sanitaryware
	Hindware/Cera/Parryware/Jaguar/HanseGrohe/EssEss

	5
	Flooring Tiles
	Johnson / Somany / Orient

	 
	Epoxy flooring
	BSF / Conpro / Pidilite / Fosroc / Brite / Aporva

	6
	Cement / Plastering / Paint
	Ambuja / JK / ACC / Birla / Asian / Dulux / Nerolac / Berger

	7
	Bus Bar Trunking . Light
	GE / Philips / Wipro / Legrand

	 
	Cable & Fixtures
	Siemens / Havells / Finolex


SECTION – XI
LIST OF REQUIREMENTS (Schedule of Quantities)
	ESTIMATE FOR PROVIDING ELECTRICAL INSTALLATION, VOICE, & DATA IN                                                                                                                                                                                                   NATIONAL INSTITUTE OF AGRI FOOD BIOTEECHOLOY INSTITUTE, MOHALI.

	

	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	1
	1.10
	WGPVCMOD
	 
	 

	 
	 
	Point wiring in PVC conduit, with modular type switch
	 
	 

	 
	 
	Wiring for light point / fan point/exhaust fan point/call bell point with 1.5 sq.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit, with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm FR PVC insulated copper conductor single core cable etc as required.
	 
	 

	 
	1.10.3
	Group C
	Each
	119

	2
	1.11
	WGSTLMODTC
	 
	 

	 
	 
	Twin control point wiring in PVC conduit, with modular type switch:
	 
	 

	 
	 
	Wiring for twin control light point with 1.5 q.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit, 2 way modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq. mm. FR PVC insulated copper conductor single core cable etc as required.
	Each
	4

	 
	 
	 
	 
	 

	3
	1.12
	WGPVCPP2
	 
	 

	 
	 
	Power plug wiring in PVC conduit (2 x 4 sq.mm)
	 
	 

	 
	 
	Wiring for light / power plug with 2 x 4 sq.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit alongwith 1 No. 4 sq,m FR PVC insulated copper conductor single core cable for loop earthing as required.
	Meter
	1900

	 
	 
	 
	 
	 

	4
	1.14
	WGPVCSB
	 
	 

	 
	 
	Circuit sub-main wiring alongwith wiring alongwith earth wire with the sollowing sizes of PVC insulated cpper conductor, single core cable in surface / recessed PVC conduit as required
	 
	 

	 
	1.14.1
	2 x 1.5 sq.mm+ 1 x 1.5 sq. mm earth wire
	Meter
	300

	 
	1.14.2
	2 x 2.5 sq.mm+ 1 x 2.5 sq. mm earth wire
	Meter
	540

	 
	1.14.3
	2 x 4 sq.mm + 1 x 4 sq. mm earth wire
	Meter
	700

	 
	1.14.5
	2 x 10 sq.mm + 1 x 10 sq. mm earth wire
	Meter
	90

	 
	1.14.10
	4 x 6 sq.mm + 2 x 6 sq. mm earth wire
	Meter
	50

	 
	1.14.11
	4 x 10 sq.mm + 2 x 10 sq. mm earth wire
	Meter
	20


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	5
	1.18
	TLWGEC
	 
	 

	 
	 
	Telephone wiring in existing conduit:
	 
	 

	 
	 
	Supplying and drawing following pair, 0.5 sq.mm FR PVC insulated coper conductor, unarmoured telephone cable in the existing surface / recessed steel / PVC conduit as required.
	 
	 

	 
	1.18.2
	2 Pair
	Metre
	1250

	 
	 
	 
	 
	 

	6
	1.19
	TVWGEC
	 
	 

	 
	 
	TV cable in existing conduit:
	 
	 

	 
	 
	Supplying and srawing co-axial TV cable RG-6 grade, 0.7mm solid copper conductor PE insulated, shielded with fine tinned copper braid and protected with PVC sheath in the existing surface / recessed steel / PVC conduit as required.
	Metre
	145

	 
	 
	 
	 
	 

	7
	1.21
	PVCCON
	 
	 

	 
	 
	Supply and fixing PVC conduit:
	 
	 

	 
	 
	Supply and fixing of following sizes of PVC conduit along with accessories in surface / recess including cutting the wall/Floor and making good the same in case of recessed conduit as required with all cement & sand mortor etc.& complete the job in all respact.
	 
	 

	 
	1.21.2
	25mm Dia Heavy Duty 2mm thick ISI Mark.
	Metre
	1590

	 
	1.21.3
	32mm Dia Heavy Duty 2mm thick ISI Mark.
	Metre
	85

	 
	 
	 
	 
	 

	8
	1.22
	MB
	 
	 

	 
	 
	Supply and fixing Metal Boxes:
	 
	 

	 
	 
	Supply and fixing metal box of following sizes (nominal size) on surface or in recess with suitable size of phenolic laminated sheet cover in front including painting etc as required.
	 
	 

	 
	1.22.5
	180mm x 100mm x 60mm deep
	Each
	8

	 
	 
	 
	 
	 

	9
	1.24
	MODSWEB
	 
	 

	 
	 
	Supply and fixing modular type switch / socket:
	 
	 

	 
	 
	Supply and fixing following modular switch / socket on the existing modular plate & switch box including connections but excluding modular plate etc. as required.
	 
	 

	 
	1.24.6
	Telephone socket outlet
	Each
	63

	 
	1.24.7
	TV antenna socket outlet
	Each
	8


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	10
	1.26
	MODBPEB
	 
	 

	 
	 
	Supply and fixing modular type blanking plate:
	 
	 

	 
	 
	Supplly and fixing modular blanking plate on the existing modular plate & switch box excluding modular plate as required.
	Each
	38

	 
	 
	 
	 
	 

	11
	1.27
	MODGIBXCP
	 
	 

	 
	 
	S/F modular boxes, base & cover plate:
	 
	 

	 
	 
	Supply and fixing following size / modules, GI box along with modular base & cover plate for modular switches in recess etc as required.
	 
	 

	 
	1.27.1
	1 or 2 Module (75mm x 75mm)
	Each
	71

	 
	 
	 
	 
	 

	 
	 
	 
	 
	 

	12
	1.31
	LPACCMOD
	 
	 

	 
	 
	S/F light plug point modular type accessories:
	 
	 

	 
	 
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 3 pin 5/6 amps modular socket outlet and 5/6 amps modular switch, connection, painting etc. as required. (For light plugs to be used in non residential buildings).
	Each
	34

	 
	 
	 
	 
	 

	13
	1.32
	PPACCMOD
	 
	 

	 
	 
	S/F power plug point modular type accessories:
	 
	 

	 
	 
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 6 pin 15/16  & 5/6 amps modular socket outlet and 15/16 amps modular switch, connection, painting etc. as required. 
	Each
	106

	 
	 
	 
	 
	 

	14
	1.33
	CREB
	 
	 

	 
	 
	S/F ceiling rose:
	 
	 

	 
	 
	Supplying and fixing 3 pin, 5 amp, ceiling rose on the existing junction box / wooden block including connection etc as required.
	Each
	8

	 
	 
	 
	 
	 

	15
	1.38
	CALLBELL
	 
	 

	 
	 
	S/F call bell / buzzer:
	 
	 

	 
	 
	Supplying and fixing call bell/ buzzer suitable for D.C / A.C. single phase, 230 volts, complete as required.
	Each
	5

	 
	 
	 
	 
	 

	16
	1.39
	TTCABCON
	 
	 

	 
	 
	S/F twin twisted, cable in sleeve or conduit:
	 
	 

	 
	 
	Providing and fixing plain 16/0.20mm twin twisted, flexible, FR PVC insulated, copper cable, in ploythene sleeve, or conduit of suitable size on the floor / wall, or side of the table / door etc. as required.
	Meter
	35


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	 
	 
	 
	 
	 

	17
	1.40
	FLCABCON
	 
	 

	 
	 
	S/F flat cable in sleeve or conduit:
	 
	 

	 
	 
	Providing and fixing plain 16/0.20 mm twin, FR PVC insulated, PVC sheathed, flat flexible copper cable on the floor / wall, or side of the table / door etc. as required.
	Meter
	55

	 
	 
	 
	 
	 

	18
	2.35
	VTTPMCBDB
	 
	 

	 
	 
	S/F vertical type TP MCB DB:
	 
	 

	 
	 
	Supply , installation, testing  and commissioning of surface / recess mounting, vertical type, 415 volts, TPN MCB distribution board of sheet steel, dust protected, duly phosphatized and powder painted, inclusive of 200 amps tinned copper busbar, common neutral link, earth bar, din bar for mounting MCB's detechable gland / knock out plate, and with 100 amps, 10 KA MCCB as incomer interconnection between incomer MCCB and busbars of following ways (but without MCB's) as required.
	 
	 

	 
	2.35.1
	4 way with 100 amps MCCB as incomer
	Each
	1

	 
	 
	 
	 
	 

	19
	2.51
	MCB's
	 
	 

	 
	 
	S/F 'B' series SP MCB:
	 
	 

	 
	 
	Supplying and fixing 5 amps to 32 amps rating, 240 volts. 'B' series, miniature circuit reaker suitable for lighting and other loads of following poles in the existing MCB DB complete with connections, testing and commissioning etc. as required.
	 
	 

	 
	2.51.1
	Single Pole
	Each
	25

	 
	2.51.3
	Triple Pole
	Each
	4

	 
	 
	 
	 
	 

	20
	2.62
	MCBDPSOC20
	 
	 

	 
	 
	S/F SPN MCB industrial socket outlet:
	 
	 

	 
	 
	Supplying and fixing 20amps, 240 volts, SPN industrial type, socket outlet, with 2 pole and earth, metal enclosed plug top along with 20 amps 'C' series, SP, MCB, in sheet steel enclosure, on surface or in recess, with chained metal cover for the socket out let and complete with connections, testing and commissioning etc. as required.
	Each
	5

	 
	 
	 
	 
	 

	21
	2.64
	MCBTPSOC30
	 
	 

	 
	 
	S/F 30A TPN MCB industrial socket outlet:
	 
	 

	 
	 
	Supplying and fixing 30amps, 240 volts, TPN industrial type, socket outlet, with 4 pole and earth, metal enclosed plug top along with 30 amps 'C' series, TPMCB, in sheet steel enclousre, on surface or in recess with chained metal cover for the socket out let and complete with connections, testing and commissioning etc. as required.
	Each
	25


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	 
	 
	 
	 
	 

	22
	2.71
	DANPLMV
	 
	 

	 
	 
	P/F M.V. danger notice plate:
	 
	 

	 
	 
	Providing and fixing M.V. danger notice plate of 200mm x 150mm made of mild steel at least 2mm thick, and vitreous enamelled white on both sides, and with incription in single red colour on front side as required.
	Each
	4

	 
	 
	 
	 
	 

	23
	3.6
	EARCUPL
	 
	 

	 
	 
	Copper earth plate electrode:
	 
	 

	 
	 
	Earthing with coppewer earth plate 600mm x 600mm x 3mm thick including accessories and providing masonary enclosure with cover plate having locking arrangement and watering pipe etc. (but without charcoal or coke and salt) as required.
	Set
	4

	 
	 
	 
	 
	 

	24
	3.8
	EARCOKPL
	 
	 

	 
	 
	Salt / coke for plate earth elecrode:
	 
	 

	 
	 
	Extra for using salt and coke for G.I. or copper plate earth electrode as required.
	Set
	4

	 
	 
	 
	 
	 

	25
	3.13
	EARCUSTPIP
	 
	 

	 
	 
	P/F 25mm x 5mm copper earth strip in pipe:
	 
	 

	 
	 
	Providing and fixing 25mm x 5mm copper strip in 40 mm dia GI pipe from earth electrode as required.
	Meter
	90

	 
	 
	 
	 
	 

	26
	3.17
	EARCUSTSUR
	 
	 

	 
	 
	P/F 25mm x 5mm copper earth strip in surface / recess:
	 
	 

	 
	 
	Providing and fixing 25mm x 5mm copper strip on surface or in rcess for connections etc. as required.
	Meter
	25

	 
	 
	 
	 
	 

	27
	3.20
	EARCUWRSUR
	 
	 

	 
	 
	P/F 4mm copper loop earthing wire in surface / recess:
	 
	 

	 
	 
	Providing and fixing 4.00 mm dia copper wire on surface or in recess for loop earthing as required.
	Meter
	75


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 1
	 
	 

	 
	 
	 
	 
	 

	 
	 
	External Part - II DSR
	 
	 

	28
	3.1
	CBTR
	 
	 

	 
	 
	F/I cable trays:
	 
	 

	 
	 
	Fabricating and installing following size of perforated M.S. cable trays including horizontal and vertical bends, reducers, tees, cross members and other accessories as required and duly suspended from the ceiling with M.S. suspenders and including painting with powder coating etc. as required.
	 
	 

	 
	3.1.8
	300mm width x 62.5mm depth x 2.0mm thickness
	Meter
	50

	 
	 
	 
	 
	 

	 
	 
	SCHEDULE NO - 2
	 
	 

	29
	NS -         E - 1
	Supply, installation, testing and commissioning of Bus trunking, System with Air insulated, maintenance free, Design, rated for: 3 KA min., Short Circuit  Current Withstand Capacity for 63 Amps, 5.5 KA min. short circuit withstand capacity for 160Amps. Ingress protection of Bus Duct / Rising main system with IP55 min. It should be Resistant to the Ingress of Dust & water provision of min Six Plug in Holes can be made in the Standard length of 3 Mtrs. copper conductors with 99.9% purity. Hot galvanized sheet steel housing. Plug in tap off boxes, with MCB's or Fuse Holders, possibility to Replace the tap off boxes on to the Rising Mains without shutting off the Power supply. The tap off boxes are techanically locked and can be plugged in and out from live bus bar. Tap off outles provided with safety shutters to prevent access to live bus bars when not in use. The bus duct system / rising mains complies with the IEC/En 60439-1/2, 60529 standards. The bus duct systetm / rising mains having tested for: 
	 
	 

	 
	 
	 i) Short - circuit, ii) Temperature Rise, iii) Dielectric Properties, iv) Clearance & Creepage, v) Insulation, vi) Mechanical Operation, vii) Degree of protection, viii) Electrical Operation, ix) In conformity with IEC/En 60439 - 1/2, 60529 standard.   Make Legrand Bustrunking as per catalogue given above or equivalent make, Siemens or Electrak Bustrunking System as approved by the Engineer - in charge/Consultant
	 
	 

	 
	A
	SL - 63                                                                                                                                              63 A, 400 V, 3Phase, 4Wire, Copper, 100% Netural
	 
	 

	 
	i
	Straight feeder with 6 outlets cat # 70600111
	3 Mtr
	20

	 
	ii
	Straight feeder with 2 outlets cat # 70600102
	1.5 Mtr
	4

	 
	iii
	Tap off box  with DP MCB 32 A (Cat #70605053)
	Each
	16

	 
	iv
	End feed unit Cat # 70601062
	Each
	4

	 
	v
	End cover cat # 71001351
	Each
	4

	 
	vi
	Joint Cover Cat #71002051
	Each
	20


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 2
	 
	 

	 
	x
	Plug outlet covers Cat # 51500161
	Each
	560

	 
	xi
	Suspension bracket Cat # 51002002
	Each
	112

	30
	NS -         E - 3
	Supply and fixing of Access outlet size 250mm x 250mm x 60mm - 75mm, 3 compartments under floor service outlet box C/W 3 standard RAP plates(25mm / 38mm duct and UPS seprately and including cutting the floor to the size and all repair work in CC mortor 1:2:4 after fixing the the Access outlet box, finish the floor to make goods the same and complete the job in all respect up to the entire satisfaction of the Engineer - in - charge of work. (Make:- M.K., Schneider or Legrand)
	Each
	30

	31
	NS -          E - 4
	Supply and fixing of cross over/junction box (25mm / 38mm duct entry) 250mm x 250mm x 60-75mm, 3 compartments C/W flyover frame and trap for voice, data and UPS cables complete including cutting the floor to the required size and all repair work in CC mortar 1:2:4 after fixing the junction box, finish the floor to make goods the same and complete the job in all respect upto the entire satisfaction of the Engineer - In- Charge. (Make:- M.K., Schneider or Legrand)
	Each
	35

	32
	NS -         E - 5
	Supply and fixing of under floor junction box 1 trap single compartment for data/voice or UPS, size 150mm x 150mm x 60mm-75mm depth including cutting the floor to the required size and all repair work in CC mortor 1:2:4 after fixing the junction box, finish the floor to make goods the sameand complete the job in all respect upto the entire satisfaction of the Engineer - In- Charge. (Make:- M.K., Schneiderr or Legrand)
	Each
	38

	33
	NS -           E - 6
	Supply and fixing of DADO Trunking made of PVC-U material non- flame of size 100mm (H) x 50mm including cost of all accessories e.g.  Cables dividers to make three compartments of voice/data and UPS including cost of cable retainer to avoid sagging of cables, external/flat/internal angle, Tee, Endcaps etc. as required to complete the job in all respect up to the entire satidfaction of the Engineer -in - charge. (Make:- M.K., Schneiderr or Legrand)
	Mtr
	60

	34
	NS -        E - 7
	Supply and erection of pre-wired 10 module horizontal plate assembled with moduler type 3 nos.sockets as 2 of 6A and One of 16 A. Multi Sockets controlled by 16 Amp.indicator switch fixed on a 10 module horizontal flush metal box duly galvanished and powder coated. The outlet point are to be fixed on table including necessary connections, earthing and testing etc. and complete the job in all respect upto the entire stisfacction of Engineer -i-charge. The wiring should be properly connected through copper Lugs/Thimbles. The colour of wires are to be connected as per PWD specifications e.g. Black for Netural,  Green for earth and Red , yellow, Blue for phase seggregation. The cost of copper lugs/tumbles for wiring are included but wire are paid under other head. (Make - M.K., Schneider or Legrand)
	Each
	25

	35
	NS -           E - 8
	Supply and erection of 1 no. 16 Amps. Single way switch with indicator and 3 nos. sockets as 2 of 6A and One of 16 A. Multi Sockets in existing Access box including necessary wiring and earthing the switch/sockets are to be installed in Access box under floor near table. The wires are to be connected through copper lugs/thimbles/. The color of wires are to be connected as per PWD Specifications e.g. Black for Netural, Green for earth and Red, Yellow, and Blue for phase seggregration. The cost of copper lugs/ thumbles are included but wires are paid under other head. The work is to be completed in all respect including petty items upto the entire stisfaction of the Engineer -in-charge.  (Make - M.K., Schneider or Legrand)
	Each
	30


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 2
	 
	 

	36
	NS -          E - 9
	Supply, Installation, Testing and commissoning of surface/recessed mounted 16 G CRCA sheet steel febricated double door type powder coated PPI distribution board complete with tinned copper bus bar, channel, netural and earth link in each phase complete with all accessories suitable for mounting MCCB as incomer and RCCB/RCBO also as incomer in three phases and MCB as outgoing. DB shall be supplied along with MCCB, RCCB and MCB's of same make completely wired as detailed below:- Make:- Legrand, Hager, Schneider. Specifications as above  with the following switch Gear PPI D.B. 12+2 (Tier)
	 
	 

	 
	 
	Incoming:- 1x100 Amp. MCCB 25 KA 4- pole, 3 x 63 Amp. DP RCCB 100MA, Bus Bar-150 Amp.
	 
	 

	 
	 
	Outgoing:-  SPMCB 10KA 6 A to 20A = 36 nos. (C ) curve
	Each
	4

	 
	 
	 
	 
	 

	37
	NS -          E - 10
	Supply, installation, Testing and commissioning of chemical type of earthing for maintanence free, 2.5 Mtr. Long and 80mm dia operation for a period of 7 years maintance free earthing system.
	Nos.
	4

	 
	 
	 
	 
	 

	38
	NS -          E - 11
	Supply installation , testing and commissioning of following sizes of telephone tag block complete with disconnector modules, mounting frame in powder coated sheet steel encosure 16 swg including termination's of cable as required.
	 
	 

	 
	a)
	50 pair Telephone tag block
	Each
	1

	 
	 
	20 pair Telephone tag block
	Each
	3

	 
	 
	 
	 
	 

	39
	NS  -           E - 12
	Supplying , laying, fixing and commissioning of multi core annealed tinned electrolytic copper conductor insulated and sheathed twisted wires bunched togather in concentric layers telephone armoured cables as follows:
	 
	 

	 
	i
	10 Pair 0.61mm dia ISI marked approved by the engineer Incharge/ Consultant
	Mtr
	30

	 
	ii
	40 Pair 0.61mm dia ISI marked approved by the engineer Incharge/ Consultant
	Mtr
	55

	 
	 
	 
	 
	 

	40
	NS -          E - 13
	Supply and fixing flush GI Box with modular plate and base for complete DATA outlets dully recessed in wall complete with computer outlet RJ - 45 including connection as required and complete the job.
	Nos
	117

	 
	 
	 
	 
	 

	41
	NS -            E - 14
	Supply and drawing of cat 6 DATA cable in the existing raceway / pipes as required. Including necessary connection Testing etc.
	Mtrs
	2860

	 
	 
	 
	 
	 

	42
	NS -            E - 15
	Supply and erection of Micro-optics based luminaire suitable for recess mounting in moudlar ceilings. Rectangular luminaire 2 x TLS - 28 watt complete with lamps and all petty material required to complete the job. Make Philips, Havell's or Wipro of equivalent model TBS869/228 D8 HF approved by the Engineer in charge.
	Nos
	37

	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 2
	 
	 

	 
	 
	 
	 
	 

	43
	NS -               E - 16
	Supply and erection of down lighter 2 x PL-C 18 watt low depth recessed low glare inclusive control gear box, matt finish reflector, complete with lamps and all petty material required to complete the job. Make Philips, Havell's or Wipro of equivalent model FBH 145/218 HF/ (EBW) approved by the Engineer in Charge.
	Nos
	12

	 
	 
	 
	 
	 

	44
	NS -              E - 17
	Supply and erection of Micro optics based luminaire 4 x TLS 14 W sereno D 8 suitable for recess mounting in modular ceilings with 600 x 600mm modular square luminaire complete with lamps and all pitty material required to complete the job in all respects. Make Philips, Wipro or Havells of equivalent model TBS 869/414 D8 HF approved by the Engineer in charge
	Nos
	37

	 
	 
	 
	 
	 

	45
	NS -         E - 18
	Supply and erection of Industrial batten suitable for single TL-5 lamp 28 watt complete with reflector, lamp and all other petty materials required to complete the job make philips, Wipro or Havells of equivalent model TMS 122 / 128 HF approved by the Engineer in charge
	Nos
	2

	 
	 
	 
	 
	 

	46
	NS -             E - 19
	Supply and erection of recessed square down lighters 2 x PL - c 18  with frosted glass inclusive of enclosed control gear box, Die cast aluminium front plate, Lamps and all other petty materials to complete the job make Philips, Wipro or Havells of equivelant model no FBH 022  2 X PL - C/2 P 18w ICGR approved by the Engineer in charge.
	Nos
	23

	 
	 
	 
	 
	 

	47
	NS -                E - 20
	Supply and erection of Exhaust fan heavy duty 900 rpm complete with shutter (ISI mark) including cost of petty material required to complete the job in all respect. (Make Crompton, Wipro or Armound)
	 
	 

	 
	i
	Sie 350mm
	Each
	2

	 
	 
	 
	 
	 

	48
	NS -            E - 21
	Supply and erection of Hand drier (autometic)
	Each
	2

	 
	 
	 
	 
	 

	49
	NS - E- 22
	S/E of MS  angle iron frame duly welded for housing M.S. Sheet and main switches etc on it fixed on wall by means of suitable size of rag bolts with cement concrete, duly painted with three coats of approved paint including one coat of Red Oxide.
	 
	 

	 
	 
	Size 40mm x 40mm x 6mm 
	Mtr
	40

	 
	 
	 
	 
	 

	50
	NS -             E - 23
	S/E of 3mm thick mild steel sheet duly welded on existing M.S. angle iron frame for fixing the main switched etc as required, duly painted with  coats of approved paint including one coat of red oxide
	Mtr
	8


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 2
	 
	 

	 
	 
	 
	 
	 

	51
	NS -          E - 24
	Supply, Laying, Testing & Commissioning of XLPE Insulated, PVC Tape Inner Sheathed armoured aluminum Cable to be laid loose in the existing trench or pipe:- Make Havells, Polycab, ICL, CCI (ISI Mark)
	 
	 

	 
	i
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 25mm2
	Mtr
	35

	 
	 
	 
	 
	 

	 
	ii
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 35mm2
	Mtr
	185

	 
	 
	 
	 
	 

	 
	iii
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 50mm2
	Mtr
	200

	 
	 
	 
	 
	 

	 
	iv
	 Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 70m2
	Mtr
	120

	 
	 
	 
	 
	 

	 
	v
	 Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 150m2
	Mtr
	40

	
	vi
	Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 240m2
	Mtr
	115

	 
	 
	 
	 
	 

	52
	NS -          E - 25
	Supply, erection, testing and commissioning of following rating and breaking capacity MCCB in the Existing Panel Or MS enclosure as per requirement at site including making necessary connections with petty materials thumbles and glands etc. as required and complete the job.
	 
	 

	 
	i
	300 Amp 4 Pole 35 KA  (Micro Processed based)
	Each
	1

	 
	ii
	200 Amp 4 Pole 35 KA (Micro Processed based)
	Each
	2

	 
	iii
	160 Amp 4 Pole 25 KA (Micro Processed based)
	Each
	5

	 
	 
	 
	 
	 

	53
	NS -          E - 26
	Supply and erection of flexible / non metalic conduit complete with compression glands, having locking arrangements,check - nuts as required.
	 
	 

	 
	i
	Size 20mm dia
	Mtr
	45

	 
	 
	Size25mm dia
	Mtr
	80


	Sr. NO
	DSR No.
	Description
	Unit
	Qty

	 
	 
	SCHEDULE NO - 2
	 
	 

	54
	NS-         E-27
	Supply Assembly, Erection, Testing and Commissioning indoor type floor mounted free standing dust and vermin proof panel with IP-54 protection febricated out of suitable sized angle iron and flats and covered with 2mm thick CRCA sheet duly pre-treated in seven Tank process for de-greasing, de-rusting and phosphated painted with 2 coats of primer paint, the panel surface shall be finished/rubbed and painted with final coat of epoxy based powder coated paint. The Panel shall be compartmentrised with rubber gasketed hinged door with lock having front and rear opening for installation of seprate cable alleys, copper bus-bar chamber and switch gear compartments. MS channel of 75mm X 40mm X 6mm is to be provided on the base of the panel. Copper strip bounding on the throughout length of the panel is to be provided. Provision in cable allys to be kept for bottom & top cable entry for incoming and outgoing cables. A clear scope of 200mm to be kept from floorlevel for switch gear compartment. Extended bus-bar links/terminal to be provided for connecting cables. Air Ventilation breathers to be provided for heat dissipation. Suitable Sized knockout holes for cable 
	 
	 

	 
	 
	glands shall be provided as per respective SLD of the panel with the following equipments : The paint shall be epoxy based Dancot/Asian make as per shade approved by Engineerin Charge. each compartment shall be numbered/Lettered as per the approved drawings affixing MV danger plates at suitable Intervals /Locations. 
	 
	 

	 
	i
	INCOMING : 300 A 35KA 4 Pole MCCB with microprocesser release, CT'S, Digital Meter, ASS, Digital voltemeter, VSS, LED phase indicater Lamps, MCBS etc duly interlocked electrically & mechanically. 
	 
	 

	 
	ii
	OUTGOING : MCCB 160A. 35Ka 4Pole for each UPS= 3No. +1 No. = 4 No.                     ( Space Only )
	 
	 

	 
	iii
	Copper Bus-bar 400A. With 100% neuteral 
	 
	 

	 
	iv 
	ISOLATER 160A 4pole (to be connected to 3No. UPS) = 3No.
	 
	 

	 
	v
	Copper Bus-bar as out put of 400A complete with heat shrinkable sleeves = 1No. 
	 
	 

	 
	vi
	200 A MCCB 4Pole 35 KA as output =2 Nos. ( Space Only )
	 
	 

	 
	vii
	160 A MCCB 4 Pole 35 KA as out put = 1No. ( Space Only )
	 
	 

	 
	viii
	160A Isolater  4 Pole = 1 No. 
	 
	 

	 
	 
	The Cost of MCCBS are not Included, The Cost is covered under seprate head. The cost of Isolaters, metering, Rotary Handles for Isolater & MCCBS, & Copper Bus-bar are all included in the panel cost. 
	                                          Each Job
	1

	55
	NS -          E - 28
	Supply Erection, Testing and commissioning of flexible multistandarded bare copper conductor PVC insulated heavy duty 1.1 KV grade single core cable to be laid in the existing pipe etc. as per requirement at site including connections with copper lugs of suitable size and complet the job in all respect 
	 
	 

	 
	i
	35 sq mm 
	Mtr
	100





SECTION - XII
DRAWINGS
Dimensional Plan
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CIVIL LAYOUT
[image: image2.emf]
SINGLE LINE DIAGRAM
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ELECTRICAL DIAGRAM
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SECTION – XIII (Not Applicable )
BANK GUARANTEE FORMAT FOR EMD
Whereas ……………………………… ………………………………… . . .  (Hereinafter called “the tenderer”) has submitted their offer dated …………….. .for the supply of …………………………………………… (Hereinafter called “the tender”) against the Owner’s tender enquiry No. _________________________________

KNOW ALL MEN by these presents that WE …………………………………………… . . .. . . . . . .. (Name of bank) of ………………………..  …………… (Name of country), having our registered office at ………………………………………………………………….. . . . . . . . . . . . . . . . . . . . (Address of bank) (Hereinafter called the “Bank”), are bound unto … …… ……………………………………………… … (Name of Owner) (Hereinafter called “the Owner”) in the sum of ……….. …………….. ..  for which payment will and truly to be made to the said Owner, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common Seal of the said Bank this ……. day of..…….. 20……. 

THE CONDITIONS of THESE OBLIGATIONS are:

1. If the tenderer withdraws or amends, impairs or derogates from the tender in any respect within the period of validity of this tender. 

2. If the tenderer having been notified of the acceptance of his tender by the Owner during the period of its validity.

3. If the tenderer fails to furnish the Performance Security for the due Performance of the contract.

4. Fails or refuses to accept/execute the contract.

WE undertake to pay the Owner up to the above amount upon receipt of its first written demand, without the Owner having to substantiate its demand, provided that in its demand the Purchase will note that the amount claimed by it is due to it, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions. 

The guarantee shall remain in force up to and including forty five (45) days after the period of the bid validity, and any demand in respect thereof should reach the Bank not later than the above date.

…….……………………

(Signature of the authorized officer of the Bank) 

Name and Designation of the Officer

Seal, Name & Address of the Bank and address of the branch

SECTION – XIV
MANUFACTURER’S AUTHORIZATION
To 

Executive Director, 

National Agri-Food Biotechnology Institute, 

Mohali, Punjab











Dear Sirs,
Ref.: Your TE document No._______________________, dated________________________
We, _________________________________________________who are proven and reputable manufacturers of ____________________________________(Name and description of the goods offered in the tender) having factories at _________________________________________, hereby authorize Messrs_______________________________________________(Name and Address of the agent) to submit a tender, process the same further and enter into contract with you against your requirement as contained in the above referred TE documents for the above goods manufactured by us.
We further confirm that no supplier or firm or individual other than Messrs_____________________________________(Name and address of the above agent) is authorized to submit a tender, process the same further and enter into a contract with you against your requirement as contained in the above referred TE documents for the above goods manufactured by us. 
We also hereby extend our full warranty/CMC as applicable as per clause 15 of the GCC, read with modifications, if any, in the speciall conditions of contract (SCC) for the goods and services offered for supply by above firm against this TE document.
Yours faithfully..
(Signature with date, name and designation)
For and On behalf of Messrs________________
(Name and Address of the manufacturer)
NOTE:
1. The letter of authorization should be on the letterhead of the firm and should be signed by competent/authorized person.
SECTION – XV
BANK GUARANTEE FORMAT FOR PERFORMANCE SECURITY/CMC
To 

Executive Director, 

National Agri-Food Biotechnology Institute, 

Mohali, Punjab

In consideration of Executive Director, National Agri-Food Biotechnology Institute called “NABI” having  awarded to M/s  ___________________________

_____________________________________________________________ a company registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement dated_____________made between NABI and the Contractor hereinafter called the said agreement and NABI agreed to accept the said agreement and the Contractor as herein provided for Rs.______________________(Rupees_______________________________________________________________only) from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on demand from NABI and without demur pay to NABI the aforesaid amount.

2.   We, __________________________________Bank Ltd., (hereinafter referred to as the ‘bank’ do hereby        undertake to pay to NABI and amount not exceeding Rs. _______________________ against any loss or damage caused to or suffered or would be caused to or suffered by NABI by reasons of any breach or breaches of any of the terms of conditions of the said agreement by the said contractor.

3.   We, ___________________________________Bank Ltd., do hereby undertake to pay the amounts due and payable under this Guarantee without any demur, merely on a demand from NABI by stating the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by NABI  for reasons of any breach by the said contractor(s) of any of the terms conditions contained in the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount             not                exceeding Rs._____________________

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works under the said contract which according to the terms of the said contract, should be six months from the probable dated of completion viz., the__________________________ day of _______

____________________. If, however, the period of the completion of the works under the said contract is for any reason extended  and upon such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to NABI the said sum of Rs. _____________________

5.   This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

6. Notwithstanding anything hereinafter contained, the liability of the Bank under  this guarantee is restricted to Rs.________________________ (Rupees___________

__________________________________ only) and the guarantee shall remain in force till ____________________________day of 20_______unless claim or demand under this guarantee is presented to the bank within six months from the date all the rights of NABI under this guarantee shall be forfeited and the Bank shall be released and discharged from all  obligations hereunder.

SECTION – XVI
INTEGRITY PACT
(To be printed on Non-judicial stamp paper of Rs.50)
Integrity Pact Between
NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE (NABI)hereinafter called to as “The Principal”
And

………………………………………………………………………..… hereinafter referred to as “The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………………………. The Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and /or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who will monitor the tender process and the execution of the contract for compliance with the principles mentioned above.

Section 1 – Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to  prevent corruption and to observe the following principles:

a. No employee of the Principal, personally or through family members, will in connection with the tender for , or the execution of a contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the person is not legally entitles to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/additional information through which the Bidder(s)confidential/ additional information through which the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the chief Vigilance Officer and  in addition can initiate disciplinary action.

Section 2 – Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) /Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the tender process and during the contract execution

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person of form, offer, promise or give to any of the Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the bidding process.
c.  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any information or document provided by the Principal as part of the business relationship, regarding plans, technical proposals and business details, including information conta8ined or transmitted electronically.
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of the agents/representatives in /India, if any. Similarly the Bidder(s)/ Contractor(s) of Indian Nationality shall furnish the name and address of the foreign principals, if any. Further details as mentioned in the “guidelines on Indian agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian Agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Supplies” is annexed and marked an Annexure.
e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract.
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlines above or be an accessory to such offences.

Section 3 – Disqualification from tender process and exclusion from future contracts

If the Bidders(s) / Contractor(s), before award or during execution has committed a transgression through a violation of Section2, above or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the Bidders(s) / Contractor(s), from the tender process or take action as per the owner’s norms. 

Section 4- Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the Principal is entitles to demand and recover the damages equivalent to Earnest money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitles to terminate the contract according to Section 3, the Principal shall be entitles to demand and recover from the Contractor liquidated damage of the contract value or the amount equivalent to Performance Bank Guarantee.\

Section 5 – Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other company in any country conforming to the anti corruption approach or with any other Public Sector enterprises in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken as per procedure mentioned in “Guidelines on Banning of business dealings.”

Section 6 – Equal treatment of all Bidders/ Contractors/ Sub Contractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from all sub contractors a commitment in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.
(2) The Principal will enter into agreement with identical conditions as this one with all Bidders, Contractors and Sub contractors.
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violet its provisions.
Section 7 – Criminal charges against violating Bidders/ Contractors/ Sub Contractor

(1) The Principal appoints competent and credible Independent External monitor for this Pact. The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement.
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his functions neutrally and independently. He reports to the Executive Director, NABI.

(3) The Bidder(s)/ Contractor(s) accepts that the monitor has the right to access without restriction to all Project documentation of the Principal including that provided by the Contractor. The contractor will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is applicable to Subcontractors. The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) Contractor(s)/ sub Contractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the Project provided such meetings could have an impact on the contractual relations between the Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings.

(5) As soon as the Monitor notice, or believes to notice, a violation of this agreement, he will so inform the Management of the Principal and request the Management to discontinue or take corrective action, or to take other relevant action. The monitor 

can in this regard submit non-binding recommendations. Beyond this, the Monitor can in this regard to demand from the parties that they act in a specific manner, refrain from action or tolerate action.

(6) The monitor will submit a written report to the Executive Director, NABI within 8 to 10 weeks from the date of reference or intimate to him by the Principal and should the occasion arise, submit proposals for correcting problematic situations.

(7) Monitor shall be entitled to compensate on the same terms as being extended to/provide to Independent Directors on the 

NABI

(8) If the Monitor has reported to the Executive Director, NABI as substantiated suspicion of an offence under relevant IPC/PC Act, and the Executive Director, NABI has not, within the reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner.

(9) The word ‘Monitor’ would include both singular and plural.

Section 8 – Pact Duration

This pact begins when both parties have legally signed it. It expires for the Contractor 10 months after the last payment under the contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact as specified above, unless it is discharged/determined by Director, NABI.

Section 9 – Other provisions

(1) This agreement is subject to Indian Law, Place of performance and jurisdiction is the Registered Office of the Principal, i.e. Mohali.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or consortium, this agreement must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remained of this agreement remains valid. In this case, the parties will strive to come to an agreement to their original intentions.

_______________________________



_______________________________

(For & on behalf of the Principal)




(For & on behalf of the Bidder/ Contractor)


Office Seal






Office Seal

Place…………………………

Date ………………………...

Witness 1:

(Name & Address) :
_______________________________




______________________________

Witness 2:

(Name & Address):
_______________________________

SECTION – XVII
PERFORMANCE STATEMENT
A) Past Project Experience
	Sr. No.
	Year Awarded
	Project Name
	Scope of Work
	Contract Value
	Client Name and address
	Delay in No. of days from the allocated time schedule (if any)

	1.1
	
	
	
	
	
	

	1.2
	
	
	
	
	
	

	1.3
	
	
	
	
	
	

	1.4
	
	
	
	
	
	

	1.5
	
	
	
	
	
	

	1.6
	
	
	
	
	
	

	1.7
	
	
	
	
	
	

	1.8
	
	
	
	
	
	

	1.9
	
	
	
	
	
	

	1.10
	
	
	
	
	
	


B) On going Projects
	Sr. No.
	Year Awarded
	Project Name
	Scope of Work
	Contract Value
	Client Name and address
	Delay in No. of days from the allocated time schedule (if any)

	2.1
	
	
	
	
	
	

	2.2
	
	
	
	
	
	

	2.3
	
	
	
	
	
	

	2.4
	
	
	
	
	
	

	2.5
	
	
	
	
	
	

	2.6
	
	
	
	
	
	

	2.7
	
	
	
	
	
	

	2.8
	
	
	
	
	
	

	2.9
	
	
	
	
	
	

	2.10
	
	
	
	
	
	


SECTION – XVIII
CHECK LIST
FORMAT/QUESTIONNAIR FOR COMPLIANCE OF TERMS AND CONDITIONS

Tender No.: ______________________

Due Date __________________

NOTE: 

1. Quotation will not be considered without submission of this format.
2. If a particular question is not at all applicable please write NA in compliance part in Col. No.  4 below.
	SNo
	Terms & condition of Tender document

	Whether acceptable (say ‘Yes’ or ‘No’ (preferably use different colour ink for ‘No’)
	Deviation from tender terms, if any, with reasons for noncompliance or alternative condition quoted for

	1
	2
	3
	4

	1
	a) Whether EMD has been attached.
	
	

	
	b) Please specify the form of EMD whether in the form of DD/bank guarantee or TDR/FDR (Please mention No., date & amount of EMD documents.) or Bid Security Format.
	
	

	
	c) Whether the DD for Rs.1000 has been attached in case of tender documents have been downloaded from website.
	
	

	2

	a) Whether the Techno-commercial and price bids (for two bid tender system only) have been kept in separate envelopes duly marked with “Techno-commercial Bid” and “Price Bids” respectively.
	
	

	
	b) Whether the tender No., Due date & Opening dates have been written outside all the envelopes.

	
	

	3
	Whether technical literature/leaflets, detailed specifications & commercial terms & conditions etc. as applicable.
	
	


	
	a) Whether prevailing rates of sales tax/service tax has been specified in the quotation. In case the tax component is not mentioned separately, it will be implied that the rates are inclusive of all taxes.  
	
	

	5

	Have you mentioned the validity period of the quotation as per our requirements
	
	

	6
	a) Whether the firm is registered with ESI and copy of registration is attached. 
	
	

	
	b) Whether copies of last three job orders of the similar kind have been attached with the order copies.
	
	

	
	c) Whether last 3 year IT return copy attached towards proof of average turnover.
	
	

	
	d) Whether the firm is registered with Regional PF office (attach copy).
	
	

	7
	Whether the firm has given the technical staff details as per the tender document. 
	
	

	8
	Whether the firm has gone through the Instructions to Bidder and agrees to the same.
	
	

	9
	Do you agree with the terms of Contract?
	
	

	10
	Do you agree for the completion of job within 3 months or as per tender whichever is applicable?
	
	

	11
	Do you agree with the payment terms?
	
	

	12
	Attached tender form duly signed and stamped..
	
	

	13
	Attached Integrity Pact duly signed and stamped.
	
	

	14
	Have signed and stamped on all the bid documents and the tender documents.
	
	


Signatures of the authorized signatory_________________

Name of the signatory ______________________________

Designation ______________________________________

Name & Seal of the quoting party___________________

Dated:___________

SECTION – XIX
PRICE SCHEDULE (PRICE BID)
	Sr. NO
	DSR No.
	Description
	Unit
	Qty
	Rate
	Amount

	 
	 
	SCHEDULE NO – 1
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	1
	1.10
	WGPVCMOD
	 
	 
	 
	 

	 
	 
	Point wiring in PVC conduit, with modular type switch
	 
	 
	 
	 

	 
	 
	Wiring for light point / fan point/exhaust fan point/call bell point with 1.5 sq.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit, with modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq.mm FR PVC insulated copper conductor single core cable etc as required.
	 
	 
	 
	 

	 
	1.10.3
	Group C
	Each
	119
	 
	 

	 
	 
	 
	 
	 
	 
	 

	2
	1.11
	WGSTLMODTC
	 
	 
	 
	 

	 
	 
	Twin control point wiring in PVC conduit, with modular type switch:
	 
	 
	 
	 

	 
	 
	Wiring for twin control light point with 1.5 q.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit, 2 way modular switch, modular plate, suitable GI box and earthing the point with 1.5 sq. mm. FR PVC insulated copper conductor single core cable etc as required.
	Each
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	3
	1.12
	WGPVCPP2
	 
	 
	 
	 

	 
	 
	Power plug wiring in PVC conduit (2 x 4 sq.mm)
	 
	 
	 
	 

	 
	 
	Wiring for light / power plug with 2 x 4 sq.mm FR PVC insulated copper conductor single core cable in surface / recessed PVC conduit alongwith 1 No. 4 sq,m FR PVC insulated copper conductor single core cable for loop earthing as required.
	Meter
	1900
	 
	 

	 
	 
	 
	 
	 
	 
	 

	4
	1.14
	WGPVCSB
	 
	 
	 
	 

	 
	 
	Circuit sub-main wiring alongwith wiring alongwith earth wire with the sollowing sizes of PVC insulated cpper conductor, single core cable in surface / recessed PVC conduit as required
	 
	 
	 
	 

	 
	1.14.1
	2 x 1.5 sq.mm+ 1 x 1.5 sq. mm earth wire
	Meter
	300
	 
	 

	 
	1.14.2
	2 x 2.5 sq.mm+ 1 x 2.5 sq. mm earth wire
	Meter
	540
	 
	 

	 
	1.14.3
	2 x 4 sq.mm + 1 x 4 sq. mm earth wire
	Meter
	700
	 
	 

	 
	1.14.5
	2 x 10 sq.mm + 1 x 10 sq. mm earth wire
	Meter
	90
	 
	 

	 
	1.14.10
	4 x 6 sq.mm + 2 x 6 sq. mm earth wire
	Meter
	50
	 
	 

	 
	1.14.11
	4 x 10 sq.mm + 2 x 10 sq. mm earth wire
	Meter
	20
	 
	 

	 
	 
	 
	 
	 
	 
	 

	5
	1.18
	TLWGEC
	 
	 
	 
	 

	 
	 
	Telephone wiring in existing conduit:
	 
	 
	 
	 

	 
	 
	Supplying and drawing following pair, 0.5 sq.mm FR PVC insulated coper conductor, unarmoured telephone cable in the existing surface / recessed steel / PVC conduit as required.
	 
	 
	 
	 

	 
	1.18.2
	2 Pair
	Meter
	1250
	 
	 

	 
	 
	 
	 
	 
	 
	 

	6
	1.19
	TVWGEC
	 
	 
	 
	 

	 
	 
	TV cable in existing conduit:
	 
	 
	 
	 

	 
	 
	Supplying and srawing co-axial TV cable RG-6 grade, 0.7mm solid copper conductor PE insulated, shielded with fine tinned copper braid and protected with PVC sheath in the existing surface / recessed steel / PVC conduit as required.
	Meter
	145
	 
	 

	 
	 
	 
	 
	 
	 
	 

	7
	1.21
	PVCCON
	 
	 
	 
	 

	 
	 
	Supply and fixing PVC conduit:
	 
	 
	 
	 

	 
	 
	Supply and fixing of following sizes of PVC conduit along with accessories in surface / recess including cutting the wall/Floor and making good the same in case of recessed conduit as required with all cement & sand mortor etc.& complete the job in all respact.
	 
	 
	 
	 

	 
	1.21.2
	25mm Dia Heavy Duty 2mm thick ISI Mark.
	Meter
	1590
	 
	 

	 
	1.21.3
	32mm Dia Heavy Duty 2mm thick ISI Mark.
	Meter
	85
	 
	 

	 
	 
	 
	 
	 
	 
	 

	8
	1.22
	MB
	 
	 
	 
	 

	 
	 
	Supply and fixing Metal Boxes:
	 
	 
	 
	 

	 
	 
	Supply and fixing metal box of following sizes (nominal size) on surface or in recess with suitable size of phenolic laminated sheet cover in front including painting etc as required.
	 
	 
	 
	 

	 
	1.22.5
	180mm x 100mm x 60mm deep
	Each
	8
	 
	 

	 
	 
	 
	 
	 
	 
	 

	9
	1.24
	MODSWEB
	 
	 
	 
	 

	 
	 
	Supply and fixing modular type switch / socket:
	 
	 
	 
	 

	 
	 
	Supply and fixing following modular switch / socket on the existing modular plate & switch box including connections but excluding modular plate etc. as required.
	 
	 
	 
	 

	 
	1.24.6
	Telephone socket outlet
	Each
	63
	 
	 

	 
	1.24.7
	TV antenna socket outlet
	Each
	8
	 
	 

	 
	 
	 
	 
	 
	 
	 

	10
	1.26
	MODBPEB
	 
	 
	 
	 

	 
	 
	Supply and fixing modular type blanking plate:
	 
	 
	 
	 

	 
	 
	Supplly and fixing modular blanking plate on the existing modular plate & switch box excluding modular plate as required.
	Each
	38
	 
	 

	 
	 
	 
	 
	 
	 
	 

	11
	1.27
	MODGIBXCP
	 
	 
	 
	 

	 
	 
	S/F modular boxes, base & cover plate:
	 
	 
	 
	 

	 
	 
	Supply and fixing following size / modules, GI box along with modular base & cover plate for modular switches in recess etc as required.
	 
	 
	 
	 

	 
	1.27.1
	1 or 2 Module (75mm x 75mm)
	Each
	71
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	12
	1.31
	LPACCMOD
	 
	 
	 
	 

	 
	 
	S/F light plug point modular type accessories:
	 
	 
	 
	 

	 
	 
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 3 pin 5/6 amps modular socket outlet and 5/6 amps modular switch, connection, painting etc. as required. (For light plugs to be used in non residential buildings).
	Each
	34
	 
	 

	 
	 
	 
	 
	 
	 
	 

	13
	1.32
	PPACCMOD
	 
	 
	 
	 

	 
	 
	S/F power plug point modular type accessories:
	 
	 
	 
	 

	 
	 
	Supplying and fixing suitable size GI box with modular plate and cover in front on surface or in recess, including providing and fixing 6 pin 15/16  & 5/6 amps modular socket outlet and 15/16 amps modular switch, connection, painting etc. as required. 
	Each
	106
	 
	 

	 
	 
	 
	 
	 
	 
	 

	14
	1.33
	CREB
	 
	 
	 
	 

	 
	 
	S/F ceiling rose:
	 
	 
	 
	 

	 
	 
	Supplying and fixing 3 pin, 5 amp, ceiling rose on the existing junction box / wooden block including connection etc as required.
	Each
	8
	 
	 

	 
	 
	 
	 
	 
	 
	 

	15
	1.38
	CALLBELL
	 
	 
	 
	 

	 
	 
	S/F call bell / buzzer:
	 
	 
	 
	 

	 
	 
	Supplying and fixing call bell/ buzzer suitable for D.C / A.C. single phase, 230 volts, complete as required.
	Each
	5
	 
	 

	 
	 
	 
	 
	 
	 
	 

	16
	1.39
	TTCABCON
	 
	 
	 
	 

	 
	 
	S/F twin twisted, cable in sleeve or conduit:
	 
	 
	 
	 

	 
	 
	Providing and fixing plain 16/0.20mm twin twisted, flexible, FR PVC insulated, copper cable, in ploythene sleeve, or conduit of suitable size on the floor / wall, or side of the table / door etc. as required.
	Meter
	35
	 
	 

	 
	 
	 
	 
	 
	 
	 

	17
	1.40
	FLCABCON
	 
	 
	 
	 

	 
	 
	S/F flat cable in sleeve or conduit:
	 
	 
	 
	 

	 
	 
	Providing and fixing plain 16/0.20 mm twin, FR PVC insulated, PVC sheathed, flat flexible copper cable on the floor / wall, or side of the table / door etc. as required.
	Meter
	55
	 
	 

	 
	 
	 
	 
	 
	 
	 

	18
	2.35
	VTTPMCBDB
	 
	 
	 
	 

	 
	 
	S/F vertical type TP MCB DB:
	 
	 
	 
	 

	 
	 
	Supply , installation, testing  and commissioning of surface / recess mounting, vertical type, 415 volts, TPN MCB distribution board of sheet steel, dust protected, duly phosphatized and powder painted, inclusive of 200 amps tinned copper busbar, common neutral link, earth bar, din bar for mounting MCB's detechable gland / knock out plate, and with 100 amps, 10 KA MCCB as incomer interconnection between incomer MCCB and busbars of following ways (but without MCB's) as required.
	 
	 
	 
	 

	 
	2.35.1
	4 way with 100 amps MCCB as incomer
	Each
	1
	 
	 

	 
	 
	 
	 
	 
	 
	 

	19
	2.51
	MCB's
	 
	 
	 
	 

	 
	 
	S/F 'B' series SP MCB:
	 
	 
	 
	 

	 
	 
	Supplying and fixing 5 amps to 32 amps rating, 240 volts. 'B' series, miniature circuit reaker suitable for lighting and other loads of following poles in the existing MCB DB complete with connections, testing and commissioning etc. as required.
	 
	 
	 
	 

	 
	2.51.1
	Single Pole
	Each
	25
	 
	 

	 
	2.51.3
	Triple Pole
	Each
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	20
	2.62
	MCBDPSOC20
	 
	 
	 
	 

	 
	 
	S/F SPN MCB industrial socket outlet:
	 
	 
	 
	 

	 
	 
	Supplying and fixing 20amps, 240 volts, SPN industrial type, socket outlet, with 2 pole and earth, metal enclosed plug top along with 20 amps 'C' series, SP, MCB, in sheet steel enclosure, on surface or in recess, with chained metal cover for the socket out let and complete with connections, testing and commissioning etc. as required.
	Each
	5
	 
	 

	 
	 
	 
	 
	 
	 
	 

	21
	2.64
	MCBTPSOC30
	 
	 
	 
	 

	 
	 
	S/F 30A TPN MCB industrial socket outlet:
	 
	 
	 
	 

	 
	 
	Supplying and fixing 30amps, 240 volts, TPN industrial type, socket outlet, with 4 pole and earth, metal enclosed plug top along with 30 amps 'C' series, TPMCB, in sheet steel enclousre, on surface or in recess with chained metal cover for the socket out let and complete with connections, testing and commissioning etc. as required.
	Each
	25
	 
	 

	 
	 
	 
	 
	 
	 
	 

	22
	2.71
	DANPLMV
	 
	 
	 
	 

	 
	 
	P/F M.V. danger notice plate:
	 
	 
	 
	 

	 
	 
	Providing and fixing M.V. danger notice plate of 200mm x 150mm made of mild steel at least 2mm thick, and vitreous enamelled white on both sides, and with incription in single red colour on front side as required.
	Each
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	23
	3.6
	EARCUPL
	 
	 
	 
	 

	 
	 
	Copper earth plate electrode:
	 
	 
	 
	 

	 
	 
	Earthing with coppewer earth plate 600mm x 600mm x 3mm thick including accessories and providing masonary enclosure with cover plate having locking arrangement and watering pipe etc. (but without charcoal or coke and salt) as required.
	Set
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	24
	3.8
	EARCOKPL
	 
	 
	 
	 

	 
	 
	Salt / coke for plate earth elecrode:
	 
	 
	 
	 

	 
	 
	Extra for using salt and coke for G.I. or copper plate earth electrode as required.
	Set
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	25
	3.13
	EARCUSTPIP
	 
	 
	 
	 

	 
	 
	P/F 25mm x 5mm copper earth strip in pipe:
	 
	 
	 
	 

	 
	 
	Providing and fixing 25mm x 5mm copper strip in 40 mm dia GI pipe from earth electrode as required.
	Meter
	90
	 
	 

	 
	 
	 
	 
	 
	 
	 

	26
	3.17
	EARCUSTSUR
	 
	 
	 
	 

	 
	 
	P/F 25mm x 5mm copper earth strip in surface / recess:
	 
	 
	 
	 

	 
	 
	Providing and fixing 25mm x 5mm copper strip on surface or in rcess for connections etc. as required.
	Meter
	25
	 
	 

	 
	 
	 
	 
	 
	 
	 

	27
	3.20
	EARCUWRSUR
	 
	 
	 
	 

	 
	 
	P/F 4mm copper loop earthing wire in surface / recess:
	 
	 
	 
	 

	 
	 
	Providing and fixing 4.00 mm dia copper wire on surface or in recess for loop earthing as required.
	Meter
	75
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	 
	External Part - II DSR
	 
	 
	 
	 

	28
	3.1
	CBTR
	 
	 
	 
	 

	 
	 
	F/I cable trays:
	 
	 
	 
	 

	 
	 
	Fabricating and installing following size of perforated M.S. cable trays including horizontal and vertical bends, reducers, tees, cross members and other accessories as required and duly suspended from the ceiling with M.S. suspenders and including painting with powder coating etc. as required.
	 
	 
	 
	 

	 
	3.1.8
	300mm width x 62.5mm depth x 2.0mm thickness
	Meter
	50
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	 
	SCHEDULE NO – 2
	 
	 
	 
	 

	29
	NS -         E - 1
	Supply, installation, testing and commissioning of Bus trunking, System with Air insulated, maintenance free, Design, rated for: 3 KA min., Short Circuit  Current Withstand Capacity for 63 Amps, 5.5 KA min. short circuit withstand capacity for 160Amps. Ingress protection of Bus Duct / Rising main system with IP55 min. It should be Resistant to the Ingress of Dust & water provision of min Six Plug in Holes can be made in the Standard length of 3 Mtrs. copper conductors with 99.9% purity. Hot galvanized sheet steel housing. Plug in tap off boxes, with MCB's or Fuse Holders, possibility to Replace the tap off boxes on to the Rising Mains without shutting off the Power supply. The tap off boxes are techanically locked and can be plugged in and out from live bus bar. Tap off outles provided with safety shutters to prevent access to live bus bars when not in use. The bus duct system / rising mains complies with the IEC/En 60439-1/2, 60529 standards. The bus duct systetm / rising mains having tested for: 
	 
	 
	 
	 

	 
	 
	 i) Short - circuit, ii) Temperature Rise, iii) Dielectric Properties, iv) Clearance & Creepage, v) Insulation, vi) Mechanical Operation, vii) Degree of protection, viii) Electrical Operation, ix) In conformity with IEC/En 60439 - 1/2, 60529 standard.   Make Legrand Bustrunking as per catalogue given above or equivalent make, Siemens or Electrak Bustrunking System as approved by the Engineer - in charge/Consultant
	 
	 
	 
	 

	 
	A
	SL - 63                                                                                                                                              63 A, 400 V, 3Phase, 4Wire, Copper, 100% Netural
	 
	 
	 
	 

	 
	i
	Straight feeder with 6 outlets cat # 70600111
	3 Mtr
	20
	 
	 

	 
	ii
	Straight feeder with 2 outlets cat # 70600102
	1.5 Mtr
	4
	 
	 

	 
	iii
	Tap off box  with DP MCB 32 A (Cat #70605053)
	Each
	16
	 
	 

	 
	iv
	End feed unit Cat # 70601062
	Each
	4
	 
	 

	 
	v
	End cover cat # 71001351
	Each
	4
	 
	 

	 
	vi
	Joint Cover Cat #71002051
	Each
	20
	 
	 

	 
	vii
	Suspension bracket Cat # 73003312 + 71003001
	Each
	55
	 
	 

	 
	viii
	Plug outlet covers Cat # 71002062
	Each
	200
	 
	 

	 
	B
	MS - 160 A, 415 V, 3Phase, 4Wire, Copper, 100% Netural
	 
	 
	 
	 

	 
	i
	Straight feeder Cat #51520101
	3 Mtr
	60
	 
	 

	 
	ii
	Straight feeder Cat #51520115
	1.5 Mtr
	2
	 
	 

	 
	iii
	Straight feeder Cat #51520114
	1 Mtr
	6
	 
	 

	 
	iv
	Tap off box with DP MCB 32 A (Cat # 51515075)
	Each
	18
	 
	 

	 
	v
	Tap off box With DP MCB 63 A (Cat # 51515076)
	Each
	10
	 
	 

	 
	vi
	End feed unit Cat # 51521051
	Each
	12
	 
	 

	 
	vii
	End feed unit Cat # 51521052
	Each
	14
	 
	 

	 
	viii
	End clousre Cat # 51501351
	Each
	2
	 
	 

	 
	ix
	Joint Cover Cat #51500161
	Each
	56
	 
	 

	 
	x
	Plug outlet covers Cat # 51500161
	Each
	560
	 
	 

	 
	xi
	Suspension bracket Cat # 51002002
	Each
	112
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 

	30
	NS -         E - 3
	Supply and fixing of Access outlet size 250mm x 250mm x 60mm - 75mm, 3 compartments under floor service outlet box C/W 3 standard RAP plates(25mm / 38mm duct and UPS seprately and including cutting the floor to the size and all repair work in CC mortor 1:2:4 after fixing the the Access outlet box, finish the floor to make goods the same and complete the job in all respect up to the entire satisfaction of the Engineer - in - charge of work. (Make:- M.K., Schneider or Legrand)
	Each
	30
	 
	 

	 
	 
	 
	 
	 
	 
	 

	31
	NS -          E - 4
	Supply and fixing of cross over/junction box (25mm / 38mm duct entry) 250mm x 250mm x 60-75mm, 3 compartments C/W flyover frame and trap for voice, data and UPS cables complete including cutting the floor to the required size and and all repair work in CC mortor 1:2:4 after fixing the junction box, finish the floor to make goods the sameand complete the job in all respect upto the entire satisfaction of the Engineer - In- Charge. (Make:- M.K., Schneider or Legrand)
	Each
	35
	 
	 

	 
	 
	 
	 
	 
	 
	 

	32
	NS -         E - 5
	Supply and fixing of under floor junction box 1 trap single compartment for data/voice or UPS, size 150mm x 150mm x 60mm-75mm depth including cutting the floor to the required size and all repair work in CC mortor 1:2:4 after fixing the junction box, finish the floor to make goods the sameand complete the job in all respect upto the entire satisfaction of the Engineer - In- Charge. (Make:- M.K., Schneiderr or Legrand)
	Each
	38
	 
	 

	 
	 
	 
	 
	 
	 
	 

	33
	NS -           E - 6
	Supply and fixing of DADO Trunking made of PVC-U material non- flame of size 100mm (H) x 50mm including cost of all accessories e.g.  Cables dividers to make three compartments of voice/data and UPS including cost of cable retainer to avoid sagging of cables, external/flat/internal angle, Tee, Endcaps etc. as required to complete the job in all respect up to the entire satidfaction of the Engineer -in - charge. (Make:- M.K., Schneiderr or Legrand)
	Mtr
	60
	 
	 

	 
	 
	 
	 
	 
	 
	 

	34
	NS -        E - 7
	Supply and erection of pre-wired 10 module horizontal plate assembled with moduler type 3 nos.sockets as 2 of 6A and One of 16 A. Multi Sockets controlled by 16 Amp.indicator switch fixed on a 10 module horizontal flush metal box duly galvanished and powder coated. The outlet point are to be fixed on table including necessary connections, earthing and testing etc. and complete the job in all respect upto the entire stisfacction of Engineer -i-charge. The wiring should be properly connected through copper Lugs/Thimbles. The colour of wires are to be connected as per PWD specifications e.g. Black for Netural,  Green for earth and Red , yellow, Blue for phase seggregation. The cost of copper lugs/tumbles for wiring are included but wire are paid under other head. (Make - M.K., Schneider or Legrand)
	Each
	25
	 
	 

	 
	 
	 
	 
	 
	 
	 

	35
	NS -           E - 8
	Supply and erection of 1 no. 16 Amps. Single way switch with indicator and 3 nos. sockets as 2 of 6A and One of 16 A. Multi Sockets in existing Access box including necessary wiring and earthing the switch/sockets are to be installed in Access box under floor near table. The wires are to be connected through copper lugs/thimbles/. The color of wires are to be connected as per PWD Specifications e.g. Black for Netural, Green for earth and Red, Yellow, and Blue for phase seggregration. The cost of copper lugs/ thumbles are included but wires are paid under other head. The work is to be completed in all respect including petty items upto the entire stisfaction of the Engineer -in-charge.  (Make - M.K., Schneider or Legrand)
	Each
	30
	 
	 

	 
	 
	 
	 
	 
	 
	 

	36
	NS -          E - 9
	Supply, Installation, Testing and commissoning of surface/recessed mounted 16 G CRCA sheet steel febricated double door type powder coated PPI distribution board complete with tinned copper bus bar, channel, netural and earth link in each phase complete with all accessories suitable for mounting MCCB as incomer and RCCB/RCBO also as incomer in three phases and MCB as outgoing. DB shall be supplied along with MCCB, RCCB and MCB's of same make completely wired as detailed below:- Make:- Legrand, Hager, Schneider. Specifications as above  with the following switch Gear PPI D.B. 12+2 (Tier)
	 
	 
	 
	 

	 
	 
	Incoming:- 1x100 Amp. MCCB 25 KA 4- pole, 3 x 63 Amp. DP RCCB 100MA, Bus Bar-150 Amp.
	 
	 
	 
	 

	 
	 
	Outgoing:-  SPMCB 10KA 6 A to 20A = 36 nos. (C ) curve
	Each
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	37
	NS -          E - 10
	Supply, installation, Testing and commissioning of chemical type of earthing for maintanence free, 2.5 Mtr. Long and 80mm dia operation for a period of 7 years maintance free earthing system.
	Nos.
	4
	 
	 

	 
	 
	 
	 
	 
	 
	 

	38
	NS -          E - 11
	Supply installation , testing and commissioning of following sizes of telephone tag block complete with disconnector modules, mounting frame in powder coated sheet steel encosure 16 swg including termination's of cable as required.
	 
	 
	 
	 

	 
	a)
	50 pair Telephone tag block
	Each
	1
	 
	 

	 
	 
	20 pair Telephone tag block
	Each
	3
	 
	 

	 
	 
	 
	 
	 
	 
	 

	39
	NS  -           E - 12
	Supplying , laying, fixing and commissioning of multi core annealed tinned electrolytic copper conductor insulated and sheathed twisted wires bunched togather in concentric layers telephone armoured cables as follows:
	 
	 
	 
	 

	 
	i
	10 Pair 0.61mm dia ISI marked approved by the engineer Incharge/ Consultant
	Mtr
	30
	 
	 

	 
	ii
	40 Pair 0.61mm dia ISI marked approved by the engineer Incharge/ Consultant
	Mtr
	55
	 
	 

	 
	 
	 
	 
	 
	 
	 

	40
	NS -          E - 13
	Supply and fixing flush GI Box with modular plate and base for complete DATA outlets dully recessed in wall complete with computer outlet RJ - 45 including connection as required and complete the job.
	Nos
	117
	 
	 

	 
	 
	 
	 
	 
	 
	 

	41
	NS -            E - 14
	Supply and drawing of cat 6 DATA cable in the existing raceway / pipes as required. Including necessary connection Testing etc.
	Mtrs
	2860
	 
	 

	 
	 
	 
	 
	 
	 
	 

	42
	NS -            E - 15
	Supply and erection of Micro-optics based luminaire suitable for recess mounting in moudlar ceilings. Rectangular luminaire 2 x TLS - 28 watt complete with lamps and all petty material required to complete the job. Make Philips, Havell's or Wipro of equivalent model TBS869/228 D8 HF approved by the Engineer in charge.
	Nos
	37
	 
	 

	 
	 
	 
	 
	 
	 
	 

	43
	NS -               E - 16
	Supply and erection of down lighter 2 x PL-C 18 watt low depth recessed low glare inclusive control gear box, matt finish reflector, complete with lamps and all petty material required to complete the job. Make Philips, Havell's or Wipro of equivalent model FBH 145/218 HF/ (EBW) approved by the Engineer in Charge.
	Nos
	12
	 
	 

	 
	 
	 
	 
	 
	 
	 

	44
	NS -              E - 17
	Supply and erection of Micro optics based luminaire 4 x TLS 14 W sereno D 8 suitable for recess mounting in modular ceilings with 600 x 600mm modular square luminaire complete with lamps and all pitty material required to complete the job in all respects. Make Philips, Wipro or Havells of equivalent model TBS 869/414 D8 HF approved by the Engineer in charge
	Nos
	37
	 
	 

	 
	 
	 
	 
	 
	 
	 

	45
	NS -         E - 18
	Supply and erection of Industrial batten suitable for single TL-5 lamp 28 watt complete with reflector, lamp and all other petty materials required to complete the job make philips, Wipro or Havells of equivalent model TMS 122 / 128 HF approved by the Engineer in charge
	Nos
	2
	 
	 

	 
	 
	 
	 
	 
	 
	 

	46
	NS -             E - 19
	Supply and erection of recessed square down lighters 2 x PL - c 18  with frosted glass inclusive of enclosed control gear box, Die cast aluminium front plate, Lamps and all other petty materials to complete the job make Philips, Wipro or Havells of equivelant model no FBH 022  2 X PL - C/2 P 18w ICGR approved by the Engineer in charge.
	Nos
	23
	 
	 

	 
	 
	 
	 
	 
	 
	 

	47
	NS -                E - 20
	Supply and erection of Exhaust fan heavy duty 900 rpm complete with shutter (ISI mark) including cost of petty material required to complete the job in all respect. (Make Crompton, Wipro or Armound)
	 
	 
	 
	 

	 
	i
	Sie 350mm
	Each
	2
	 
	 

	 
	 
	 
	 
	 
	 
	 

	48
	NS -            E - 21
	Supply and erection of Hand drier (autometic)
	Each
	2
	 
	 

	 
	 
	 
	 
	 
	 
	 

	49
	NS - E- 22
	S/E of MS  angle iron frame duly welded for housing M.S. Sheet and main switches etc on it fixed on wall by means of suitable size of rag bolts with cement concrete, duly painted with three coats of approved paint including one coat of Red Oxide.
	 
	 
	 
	 

	 
	 
	Size 40mm x 40mm x 6mm 
	Mtr
	40
	 
	 

	 
	 
	 
	 
	 
	 
	 

	50
	NS -             E - 23
	S/E of 3mm thick mild steel sheet duly welded on existing M.S. angle iron frame for fixing the main switched etc as reuired, duly painted with  coats pf approved paint including one coat of red oxide
	Mtr
	8
	 
	 

	 
	 
	 
	 
	 
	 
	 

	51
	NS -          E - 24
	Supply, Laying, Testing & Commissioning of XLPE Insulated, PVC Tape Inner Sheathed armoured aluminum Cable to be laid loose in the existing trench or pipe:- Make Havells, Polycab, ICL, CCI (ISI Mark)
	 
	 
	 
	 

	 
	i
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 25mm2
	Mtr
	35
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	ii
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 35mm2
	Mtr
	185
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	iii
	Aluminium conductor  armoured and served cable working voltage 1100 volts grade (3.5 core) 50mm2
	Mtr
	200
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	iv
	 Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 70m2
	Mtr
	120
	 
	 

	 
	 
	 
	 
	 
	 
	 

	 
	v
	 Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 150m2
	Mtr
	40
	 
	 

	
	vi
	 Aluminium conductor  armound and served cable working voltage 1100 volts grade (3.5 core) 240m2
	Mtr
	115
	
	

	 
	 
	 
	 
	 
	 
	 

	52
	NS -          E - 25
	Supply, erection, testing and commissioning of following rating and breaking capacity MCCB in the Existing Panel Or MS enclosure as per requirement at site including making necessary connections with petty materials thumbles and glands etc. as required and complete the job.
	 
	 
	 
	 

	 
	i
	300 Amp 4 Pole 35 KA  (Micro Processed based)
	Each
	1
	 
	 

	 
	ii
	200 Amp 4 Pole 35 KA (Micro Processed based)
	Each
	2
	 
	 

	 
	iii
	160 Amp 4 Pole 25 KA (Micro Processed based)
	Each
	5
	 
	 

	 
	 
	 
	 
	 
	 
	 

	53
	NS -          E - 26
	Supply and erection of flexible / non metalic conduit complete with compression glands, having locking arrangements,check - nuts as required.
	 
	 
	 
	 

	 
	i
	Size 20mm dia
	Mtr
	45
	 
	 

	 
	 
	Size25mm dia
	Mtr
	80
	 
	 

	 
	 
	 
	 
	 
	 
	 

	54
	NS-         E-27
	Supply Assembly, Erection, Testing and Commissioning indoor type floor mounted free standing dust and vermin proof panel with IP-54 protection febricated out of suitable sized angle iron and flats and covered with 2mm thick CRCA sheet duly pre-treated in seven Tank process for de-greasing, de-rusting and phosphated painted with 2 coats of primer paint, the panel surface shall be finished/rubbed and painted with final coat of epoxy based powder coated paint. The Panel shall be compartmentrised with rubber gasketed hinged door with lock having front and rear opening for installation of seprate cable alleys, copper bus-bar chamber and switch gear compartments. MS channel of 75mm X 40mm X 6mm is to be provided on the base of the panel. Copper strip bounding on the throughout length of the panel is to be provided. Provision in cable allys to be kept for bottom & top cable entry for incoming and outgoing cables. A clear scope of 200mm to be kept from floorlevel for switch gear compartment. Extended bus-bar links/terminal to be provided for connecting cables. Air Ventilation breathers to be provided for heat dissipation. Suitable Sized knockout holes for cable 
	 
	 
	 
	 

	 
	 
	glands shall be provided as per respective SLD of the panel with the following equipments : The paint shall be epoxy based Dancot/Asian make as per shade approved by Engineerin Charge. each compartment shall be numbered/Lettered as per the approved drawings affixing MV danger plates at suitable Intervals /Locations. 
	 
	 
	 
	 

	 
	i
	INCOMING : 300 A 35KA 4 Pole MCCB with microprocesser release, CT'S, Digital Meter, ASS, Digital voltemeter, VSS, LED phase indicater Lamps, MCBS etc duly interlocked electrically & mechanically. 
	 
	 
	 
	 

	 
	ii
	OUTGOING : MCCB 160A. 35Ka 4Pole for each UPS= 3No. +1 No. = 4 No.                     ( Space Only )
	 
	 
	 
	 

	 
	iii
	Copper Bus-bar 400A. With 100% neuteral 
	 
	 
	 
	 

	 
	iv 
	ISOLATER 160A 4pole (to be connected to 3No. UPS) = 3No.
	 
	 
	 
	 

	 
	v
	Copper Bus-bar as out put of 400A complete with heat shrinkable sleeves = 1No. 
	 
	 
	 
	 

	 
	vi
	200 A MCCB 4Pole 35 KA as output =2 Nos. ( Space Only )
	 
	 
	 
	 

	 
	vii
	160 A MCCB 4 Pole 35 KA as out put = 1No. ( Space Only )


	 
	 
	 
	 

	 
	viii
	160A Isolater  4 Pole = 1 No. 
	 
	 
	 
	 

	 
	 
	The Cost of MCCBS are not Included, The Cost is covered under seprate head. The cost of Isolaters, metering, Rotary Handles for Isolater & MCCBS, & Copper Bus-bar are all included in the panel cost. 
	                                          Each Job
	1
	 
	 

	55
	NS -          E - 28
	Supply Erection, Testing and commissioning of flexible multistandarded bare copper conductor PVC insulated heavy duty 1.1 KV grade single core cable to be laid in the existing pipe etc. as per requirement at site including connections with copper lugs of suitable size and complet the job in all respect 
	 
	 
	 
	 

	 
	i
	35 sq mm 
	Mtr
	100
	 
	 

	 
	 
	TOTAL
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